

Sunflower and Red Hill Interceptor Repairs Project No. 7-66

Presented by:
Jeff Mohr
Engineering
Manager
Operations
Committee
July 7, 2021

Construction Contract Award



1

Project Location



Construction scheduled from Sept. 2021 to Sept. 2022

2

2

Project Repairs

3

3

Close Coordination with Local Agencies

4

4

Sewage Spill Risk

- Bypass pumping risk
 - Seven bypassing setups required for differing sections
 - Daily setups of bypass pumping
 - Required for all portions of work
- Nighttime work only (during low flow and low traffic volumes)



5

5

Bid Results

Bidder	Amount of Bid
Engineer's Estimate	\$3,250,000
Charles King Company	\$4,777,000 ★
Spiniello Infrastructure West, Inc.	\$6,968,000
Steve P. Rados, Inc.	\$10,292,000

6

6

Recommendation

Recommend to the Board of Directors to:

- A. Receive and file Bid Tabulation and Recommendation for Sunflower and Red Hill Interceptor Repairs, Project No. 7-66;
- B. Award a Construction Contract to Charles King Company for Sunflower and Red Hill Interceptor Repairs, Project No. 7-66, for an amount not to exceed \$4,777,000; and
- C. Approve a contingency of \$477,700 (10%).

6

7

Questions



7

8