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CONTRACT AGREEMENT 

ORANGE COUNTY SANITATION DISTRICT 

PROJECT NO. FRC-0017 

VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT 

SLATER PUMP STATION 

This CONTRACT AGREEMENT (Contract Agreement) is made and entered into, to be effective, 

this June 24, 2026, by and between Steve P. Rados, Inc., hereinafter referred to as 

“CONTRACTOR” and the Orange County Sanitation District, hereinafter referred to as “OC SAN”.  

WITNESSETH 

That for and in consideration of the promises and agreements hereinafter made and exchanged, 

OC SAN and CONTRACTOR agree as follows: 

SECTION – 1 GENERAL 

CONTRACTOR certifies and agrees that all the terms, conditions and obligations of the 

Contract Documents as hereinafter defined, the location of the job site, and the conditions under 

which the Work is to be performed have been thoroughly reviewed, and enters into this Contract 

based upon CONTRACTOR’s investigation of all such matters and is in no way relying upon 

any opinions or representations of OC SAN.  It is agreed that this Contract represents the entire 

agreement.  It is further agreed that the Contract Documents are each incorporated into this 

Contract by reference, with the same force and effect as if the same were set forth at length 

herein, and that CONTRACTOR and its Subcontractors, if any, will be and are bound by any 

and all of said Contract Documents insofar as they relate in any part or in any way, directly or 

indirectly, to the Work covered by this Contract. 

A. Contract Documents Order of Precedence 

“Contract Documents” refers to those documents identified in the definition of “Contract 

Documents” in the General Conditions, “Definitions”. 
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1. In the event of a conflict between one Contract Document and any of the other 

Contract Documents, the provisions in the document highest in precedence shall be 

controlling.  The order of precedence of the Contract Documents is as follows: 

a. Supplemental Agreements – the last in time being the first in precedence 

b. Addenda issued prior to the date for submittal of Bids – the last in time being the 

first in precedence 

c. Contract Agreement 

d. Permits and other regulatory requirements 

e. Special Provisions 

f. General Conditions (GC) 

g. Notice Inviting Bids and Instruction to Bidders 

h. Geotechnical Baseline Report (GBR), if attached as a Contract Document 

i. Plans and Specifications – in these documents the order of precedence shall be: 

i. Specifications (Divisions 01-17) 

ii. Plans 

iii. General Requirements (GR) 

iv. Standard Drawings and Typical Details 

j. CONTRACTOR’s Bid 

2. In the event of a conflict between terms within an individual Contract Document, the 

conflict shall be resolved by applying the following principles as appears applicable: 

a. Figured dimensions on the Contract Documents shall govern.  Dimensions not 

specified shall be as directed by the ENGINEER.  Details not shown or 

specified shall be the same as similar parts that are shown or specified, or as 

directed.  Full-size details shall take precedence over scale Drawings as to 
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shape and details of construction.  Specifications shall govern as to material 

and workmanship. 

b. The Contract Documents calling for the higher quality material or workmanship 

shall prevail.  Materials or Work described in words, which so applied, have a 

well-known technical or trade meaning shall be deemed to refer to such 

recognized standards.  In the event of any discrepancy between any Drawings 

and the figures thereon, the figures shall be taken as correct. 

c. Scale Drawings, full-size details, and Specifications are intended to be fully 

complementary and to agree.  Should any discrepancy between Contract 

Documents come to the CONTRACTOR’s attention, or should an error occur in 

the efforts of others, which affect the Work, the CONTRACTOR shall notify the 

ENGINEER, in writing, at once.  In the event any doubts or questions arise with 

respect to the true meaning of the Contract Documents, reference shall be 

made to the ENGINEER whose written decision shall be final.  If the 

CONTRACTOR proceeds with the Work affected without written instructions 

from the ENGINEER, the CONTRACTOR shall be fully responsible for any 

resultant damage or defect.   

d. Anything mentioned in the Specifications and not indicated in the Plans, or 

indicated in the Plans and not mentioned in the Specifications, shall be of like 

effect as if indicated and mentioned in both.  In case of discrepancy in the 

Plans or Specifications, the matter shall be immediately submitted to OC SAN’s 

ENGINEER, without whose decision CONTRACTOR shall not adjust said 

discrepancy save only at CONTRACTOR’s own risk and expense.  The 

decision of the ENGINEER shall be final. 
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In all matters relating to the acceptability of material, machinery or plant equipment; 

classifications of material or Work; the proper execution, progress or sequence of the 

Work; and quantities interpretation of the Contract Documents, the decision of the 

ENGINEER shall be final and binding, and shall be a condition precedent to any payment 

under the Contract, unless otherwise ordered by the Board of Directors. 

B. Definitions 

Capitalized terms used in this Contract are defined in the General Conditions, 

“Definitions”.  Additional terms may be defined in the Special Provisions. 

SECTION – 2 MATERIALS AND LABOR 

CONTRACTOR shall furnish, under the conditions expressed in the Plans and Specifications, at 

CONTRACTOR’S own expense, all labor and materials necessary, except such as are 

mentioned in the Specifications to be furnished by OC SAN, to construct and complete the 

Project, in good workmanlike and substantial order.  If CONTRACTOR fails to pay for labor or 

materials when due, OC SAN may settle such claims by making demand upon the Surety to this 

Contract.  In the event of the failure or refusal of the Surety to satisfy said claims, OC SAN may 

settle them directly and deduct the amount of payments from the Contract Price and any 

amounts due to CONTRACTOR.  In the event OC SAN receives a stop payment notice from 

any laborer or material supplier alleging non-payment by CONTRACTOR, OC SAN shall be 

entitled to deduct all of its costs and expenses incurred relating thereto, including but not limited 

to administrative and legal fees.  

SECTION – 3 PROJECT 

The Project is described as: 

PROJECT NO. FRC-0017 

VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT 

SLATER PUMP STATION 
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SECTION – 4 PLANS AND SPECIFICATIONS 

The Work to be done is shown in a set of Plans and Specifications entitled: 

PROJECT NO. FRC-0017 

VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT 

SLATER PUMP STATION 

Said Plans and Specifications and any revision, amendments and addenda thereto are attached 

hereto and incorporated herein as part of this Contract and referred to by reference. 

SECTION – 5 TIME OF COMMENCEMENT AND COMPLETION 

CONTRACTOR agrees to commence the Project within 15 calendar days from the date set forth 

in the “Notice to Proceed” sent by OC SAN, unless otherwise specified therein and shall 

diligently prosecute the Work to completion within five hundred forty (540) calendar days from 

the date of the “Notice to Proceed” issued by OC SAN, excluding delays caused or authorized 

by OC SAN as set forth in Sections 7, 8, and 9 hereof, and applicable provisions in the General 

Conditions.  The time for completion includes fifteen (15) calendar days determined by OC SAN 

likely to be inclement weather when CONTRACTOR will be unable to work.   

In addition, CONTRACTOR shall accomplish such milestones within the periods of performance 

set forth in Appendix A of the Special Provisions entitled “Work Completion Schedule.” 

SECTION – 6 TIME IS OF THE ESSENCE 

Time is of the essence of this Contract.  As required by the Contract Documents, 

CONTRACTOR shall prepare and obtain approval of all shop drawings, details and samples, 

and do all other things necessary and incidental to the prosecution of CONTRACTOR’s Work in 

conformance with an approved construction progress schedule.  CONTRACTOR shall 

coordinate the Work covered by this Contract with that of all other contractors, subcontractors 

and of OC SAN, in a manner that will facilitate the efficient completion of the entire Work and 
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accomplish the required milestone(s), if any, by the applicable deadline(s) in accordance with 

Section 5 herein.  OC SAN shall have the right to assert complete control of the premises on 

which the Work is to be performed and shall have the right to decide the time or order in which 

the various portions of the Work shall be installed or the priority of the work of subcontractors, 

and, in general, all matters representing the timely and orderly conduct of the Work of 

CONTRACTOR on the premises. 

SECTION – 7 EXCUSABLE DELAYS 

CONTRACTOR shall only be excused for any delay in the prosecution or completion of the 

Project as specifically provided in General Conditions, “Extension of Time for Delay”, and the 

General Requirements, “By CONTRACTOR or Others – Unknown Utilities during Contract 

Work”.  Extensions of time and extra compensation arising from such excusable delays will be 

determined in accordance with the General Conditions, “Extension of Time for Delay” and 

“Contract Price Adjustments and Payments”, and extensions of time and extra compensation as 

a result of incurring undisclosed utilities will be determined in accordance with General 

Requirements, “By CONTRACTOR or Others – Unknown Utilities during Contract Work”.   

OC SAN’s decision will be conclusive on all parties to this Contract. 

SECTION – 8 EXTRA WORK 

The Contract Price as set forth in Section 11, includes compensation for all Work performed by 

CONTRACTOR, unless CONTRACTOR obtains a Change Order signed by a designated 

representative of OC SAN specifying the exact nature of the Extra Work and the amount of 

extra compensation to be paid all as more particularly set forth in Section 9 hereof and the 

General Conditions, “Request for Change (Changes at CONTRACTOR’s Request)”, “OWNER 

Initiated Changes”, and “Contract Price Adjustments and Payments”. 

In the event a Change Order is issued by OC SAN pursuant to the Contract Documents,        

OC SAN shall extend the time fixed in Section 5 for completion of the Project by the number of 
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days, if any, reasonably required for CONTRACTOR to perform the Extra Work, as determined 

by OC SAN’s ENGINEER.  The decision of the ENGINEER shall be final. 

SECTION – 9 CHANGES IN PROJECT 

OC SAN may at any time, without notice to any Surety, by Change Order, make any changes in 

the Work within the general scope of the Contract Document, including but not limited to changes: 

1. In the Specifications (including Drawings and designs);  

2. In the time, method or manner of performance of the Work;  

3. In OC SAN-furnished facilities, equipment, materials, services or site; or 

4. Directing acceleration in the performance of the Work. 

No change of period of performance or Contract Price, or any other change in the Contract 

Documents, shall be binding until the Contract is modified by a fully executed Change Order. 

All Change Orders shall be issued in accordance with the requirements set forth in the General 

Conditions, “Request for Change (Changes at CONTRACTOR’s Request)” and “OWNER 

Initiated Changes”. 

SECTION – 10 LIQUIDATED DAMAGES FOR DELAY 

Liquidated Damages shall be payable in the amounts and upon the occurrence of such events 

or failure to meet such requirements or deadlines as provided in the Special Provisions, 

“Liquidated Damages and Incentives.” 

SECTION – 11 CONTRACT PRICE AND METHOD OF PAYMENT 

A. OC SAN agrees to pay and the CONTRACTOR agrees to accept as full consideration for 

the faithful performance of this Contract, subject to any additions or deductions as 

provided in approved Change Orders, the sum of Two Million Six Hundred Twenty-Four 

Thousand Dollars ($2,624,000) as itemized on the attached Exhibit A. 
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Upon satisfaction of the conditions precedent to payment set forth in the General 

Requirements, Additional General Requirements, and General Conditions (including but 

not limited to Sections entitled “Mobilization Payment Requirements” and “Payment 

Itemized Breakdown of Contract Lump Sum Prices”), there shall be paid to the 

CONTRACTOR an initial Net Progress Payment for mobilization.  OC SAN shall issue at 

the commencement of the job a schedule which shows:  

1. A minimum of one payment to be made to the CONTRACTOR for each successive 

four (4) week period as the Work progresses, and  

2. The due dates for the CONTRACTOR to submit requests for payment to meet the 

payment schedule.   

After the initial Net Progress Payment, and provided the CONTRACTOR submits the 

request for payment prior to the end of the day required to meet the payment schedule, 

the CONTRACTOR shall be paid a Net Progress Payment on the corresponding monthly 

payment date set forth in the schedule. 

 
Payments shall be made on demands drawn in the manner required by law, accompanied 

by a certificate signed by the ENGINEER, stating that the Work for which payment is 

demanded has been performed in accordance with the terms of the Contract Documents, 

and that the amount stated in the certificate is due under the terms of the Contract. Payment 

applications shall also be accompanied with all documentation, records, and releases as 

required by the Contract; Exhibit A, Schedule of Prices; and General Conditions, “Payment 

for Work – General”.  The Total amount of Progress Payments shall not exceed the actual 

value of the Work completed as certified by OC SAN’s ENGINEER.  The processing of 

payments shall not be considered as an acceptance of any part of the Work.   
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B. As used in this Section, the following defined terms shall have the following meanings: 

1. “Net Progress Payment” means a sum equal to the Progress Payment less the 

Retention Amount and other qualified deductions (Liquidated Damages, stop 

payment notices, etc.). 

2.  “Progress Payment” means a sum equal to: 

a. the value of the actual Work completed since the commencement of the Work 

as determined by OC SAN; 

b. plus the value of material suitably stored at the worksite, treatment plant or 

approved storage yards subject to or under the control of OC SAN since the 

commencement of the Work as determined by OC SAN;  

c. less all previous Net Progress Payments; 

d. less all amounts of previously qualified deductions; 

e. less all amounts previously retained as Retention Amounts. 

3.  “Retention Amount” for each Progress Payment means the percentage of each 

Progress Payment to be retained by OC SAN to assure satisfactory completion of the 

Contract.  The amount to be retained from each Progress Payment shall be determined 

as provided in the General Conditions, “Retained Funds; Substitution of Securities.” 

SECTION – 12 SUBSTITUTION OF SECURITIES IN LIEU OF RETENTION OF FUNDS 

Pursuant to Public Contract Code Section 22300 et seq., the CONTRACTOR may, at its sole 

expense, substitute securities as provided in General Conditions, “Retained Funds; Substitution 

of Securities.” 

SECTION – 13 COMPLETION 

Final Completion and Final Acceptance shall occur at the time and in the manner specified in the 

General Conditions, “Final Acceptance and Final Completion”, “Final Payment”; and Exhibit A, 

Schedule of Prices.   
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Upon receipt of all documentation, records, and releases as required by the Contract from the 

CONTRACTOR, OC SAN shall proceed with the Final Acceptance as specified in General 

Conditions. 

SECTION – 14 CONTRACTOR’S EMPLOYEES COMPENSATION 

A. General Prevailing Rate: 

OC SAN has been advised by the State of California Director of Industrial Relations of its 

determination of the general prevailing rate of per diem wages and the general prevailing 

rate for legal holiday and overtime Work in the locality in which the Work is to be 

performed for each craft or type of Work needed to execute this Contract, and copies of 

the same are on file in the Office of the ENGINEER of OC SAN.  The CONTRACTOR 

agrees that not less than said prevailing rates shall be paid to workers employed on this 

public works Contract as required by Labor Code Section 1774 of the State of California. 

Per California Labor Code 1773.2, OC SAN will have on file copies of the prevailing rate of 

per diem wages at its principal office and at each job site, which shall be made available to 

any interested party upon request. 

B. Forfeiture for Violation: 

CONTRACTOR shall, as a penalty to OC SAN, forfeit Two Hundred Dollars ($200.00) for 

each calendar day or portion thereof for each worker paid (either by the CONTRACTOR or 

any Subcontractor under it) less than the prevailing rate of per diem wages as set by the 

Director of Industrial Relations, in accordance with Sections 1770-1780 of the California 

Labor Code for the Work provided for in this Contract, all in accordance with Section 1775 

of the Labor Code of the State of California. 

C. Apprentices: 

Sections 1777.5, 1777.6, 1777.7 of the Labor Code of the State of California, regarding 

the employment of apprentices are applicable to this Contract and the CONTRACTOR 
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shall comply therewith if the prime contract involves Thirty Thousand Dollars ($30,000.00) 

or more. 

D. Workday: 

In the performance of this Contract, not more than eight (8) hours shall constitute a day’s 

work, and the CONTRACTOR shall not require more than eight (8) hours of labor in a day 

from any person employed by him hereunder except as provided in paragraph (B) above. 

CONTRACTOR shall conform to Article 3, Chapter 1, Part 7 (Section 1810 et seq.) of the 

Labor Code of the State of California and shall forfeit to OC SAN as a penalty, the sum of 

Twenty-five Dollars ($25.00) for each worker employed in the execution of this Contract by 

CONTRACTOR or any Subcontractor for each calendar day during which any worker is 

required or permitted to labor more than eight (8) hours in any one calendar day and forty 

(40) hours in any one week in violation of said Article.  CONTRACTOR shall keep an 

accurate record showing the name and actual hours worked each calendar day and each 

calendar week by each worker employed by CONTRACTOR in connection with the 

Project. 

E. Registration; Record of Wages; Inspection: 

CONTRACTOR shall comply with the registration requirements of Labor Code Section 1725.5. 

Pursuant to Labor Code Section 1771.4, the Work is subject to compliance monitoring by the 

California Department of Industrial Relations. CONTRACTOR shall maintain accurate payroll 

records and shall submit payroll records to the Labor Commissioner pursuant to Labor Code 

Section 1771.4(a)(3). Penalties for non-compliance with the requirements of Section 1776 may 

be deducted from progress payments per Section 1776. 

CONTRACTOR shall comply with the job site notices posting requirements established by 

the Labor Commissioner per Title 8, California Code of Regulations Section 16461(e). 
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SECTION – 15 SURETY BONDS 

CONTRACTOR shall, before entering upon the performance of this Contract, furnish Bonds 

approved by OC SAN’s General Counsel – one in the amount of one hundred percent (100%) of 

the Contract amount, to guarantee the faithful performance of the Work, and the other in the 

amount of one hundred percent (100%) of the Contract amount to guarantee payment of all 

claims for labor and materials furnished.  As changes to the Contract occur via approved 

Change Orders, the CONTRACTOR shall assure that the amounts of the Bonds are adjusted to 

maintain 100% of the Contract Price.  This Contract shall not become effective until such Bonds 

are supplied to and approved by OC SAN.  Bonds must be issued by a Surety authorized by the 

State Insurance Commissioner to do business in California.  The Performance Bond shall 

remain in full force and effect through the warranty period, as specified in Section 19 below.  All 

Bonds required to be submitted relating to this Contract must comply with California Code of 

Civil Procedure Section 995.630.  Each Bond shall be executed in the name of the Surety 

insurer under penalty of perjury, or the fact of execution of each Bond shall be duly 

acknowledged before an officer authorized to take and certify acknowledgments, and either one 

of the following conditions shall be satisfied: 

A. A copy of the transcript or record of the unrevoked appointment, power of attorney, by-

laws, or other instrument, duly certified by the proper authority and attested by the seal of 

the insurer entitling or authorizing the person who executed the Bond to do so for and on 

behalf of the insurer, is on file in the Office of the County Clerk of the County of Orange; or 

B. A copy of a valid power of attorney is attached to the Bond. 

SECTION – 16 INSURANCE 

CONTRACTOR shall purchase and maintain, for the duration of the Contract, insurance against 

claims for injuries to persons, or damages to property which may arise from or in connection 

with the performance of the Work hereunder, and the results of that Work by CONTRACTOR, 
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its agents, representatives, employees, or Subcontractors, in amounts equal to the 

requirements set forth below.  CONTRACTOR shall not commence Work under this Contract 

until all insurance required under this Section is obtained in a form acceptable to OC SAN, nor 

shall CONTRACTOR allow any Subcontractor to commence Work on a subcontract until all 

insurance required of the Subcontractor has been obtained.  CONTRACTOR shall maintain all 

of the foregoing insurance coverages in force through the point at which the Work under this 

Contract is fully completed and accepted by OC SAN pursuant to the provisions of the General 

Conditions, “Final Acceptance and Final Completion”.  Furthermore, CONTRACTOR shall 

maintain all of the foregoing insurance coverages in full force and effect throughout the warranty 

period, commencing on the date of Final Acceptance.  The requirement for carrying the 

foregoing insurance shall not derogate from the provisions for indemnification of OC SAN by 

CONTRACTOR under Section 17 of this Contract.  Notwithstanding nor diminishing the 

obligations of CONTRACTOR with respect to the foregoing, CONTRACTOR shall subscribe for 

and maintain in full force and effect during the life of this Contract, inclusive of all changes to the 

Contract Documents made in accordance with the provisions of the General Conditions, 

“Request for Change (Changes at CONTRACTOR’s Request)” and/or “OWNER Initiated 

Changes”, the following insurance in amounts not less than the amounts specified.  OC SAN 

reserves the right to amend the required limits of insurance commensurate with the 

CONTRACTOR’s risk at any time during the course of the Project.  No vehicles may enter  

OC SAN premises/worksite without possessing the required insurance coverage. 

CONTRACTOR’s insurance shall also comply with all insurance requirements prescribed by 

agencies from whom permits shall be obtained for the Work and any other third parties from 

whom third party agreements are necessary to perform the Work (collectively, the “Third 

Parties”). The Special Provisions may list such requirements and sample forms and 

requirements from such Third Parties may be included in an attachment to the General 
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Requirements. CONTRACTOR bears the responsibility to discover and comply with all 

requirements of Third Parties, including meeting specific insurance requirements, that are 

necessary for the complete performance of the Work.  To the extent there is a conflict between 

the Third Parties’ insurance requirements and those set forth by OC SAN herein, the 

requirement(s) providing the more protective coverage for both OC SAN and the Third Parties 

shall control and be purchased and maintained by CONTRACTOR. 

If CONTRACTOR maintains higher limits than the minimums shown in this Section, OC SAN 

requires and shall be entitled to coverage for the higher limits maintained by the 

CONTRACTOR. 

Where permitted by law, CONTRACTOR hereby waives all rights of recovery by subrogation 

because of deductible clauses, inadequacy of limits of any insurance policy, limitations or 

exclusions of coverage, or any other reason against OC SAN, its or their officers, agents, or 

employees, and any other contractor or subcontractor performing Work or rendering services on 

behalf of OC SAN in connection with the planning, development and construction of the Project. 

In all its insurance coverages (except for Professional Liability/Errors and Omissions coverages, 

if applicable) related to the Work, CONTRACTOR shall include clauses providing that each 

insurer shall waive all of its rights of recovery by subrogation against OC SAN, its or their 

officers, agents, or employees, or any other contractor or subcontractor performing Work or 

rendering services at the Project. Where permitted by law, CONTRACTOR shall require similar 

written express waivers and insurance clauses from each of its Subcontractors of every tier. A 

waiver of subrogation shall be effective as to any individual or entity, even if such individual or 

entity (a) would otherwise have a duty of indemnification, contractual or otherwise, (b) did not 

pay the insurance premium, directly or indirectly, and (c) whether or not such individual or entity 

has an insurable interest in the property damaged. 
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A. Limits of Insurance 

1. General Liability:  Two Million Dollars ($2,000,000) per occurrence and a general 

aggregate limit of Four Million Dollars ($4,000,000) for bodily injury, personal injury 

and property damage.  If aggregate limits apply separately to this contract (as 

evidenced by submission of ISO form CG 25 03 or CG 25 04), then the aggregate 

limit may be equivalent to the per occurrence limit. Coverage shall include each of 

the following: 

a. Premises-Operations. 

b. Products and Completed Operations, with limits of at least Two Million 

Dollars ($2,000,000) per occurrence and a general aggregate limit of Four 

Million Dollars ($4,000,000) which shall be in effect at all times during the 

warranty period set forth in the Warranty section herein, and as set forth in 

the General Conditions, “Warranty (CONTRACTOR’s Guarantee)”, plus any 

additional extension or continuation of time to said warranty period that may 

be required or authorized by said provisions. If aggregate limits apply 

separately to this contract (as evidenced by submission of ISO form CG 25 

03 or CG 25 04), then the aggregate limit may be equivalent to the per 

occurrence limit. 

c. Broad Form Property Damage, expressly including damage arising out of 

explosion, collapse, or underground damage. 

d. Contractual Liability, expressly including the indemnity provisions assumed 

under this Contract. 

e. Separation of Insured Clause, providing that coverage applies separately to 

each insured, except with respect to the limits of liability. 
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f. Independent CONTRACTOR’s Liability. 

To the extent first dollar coverage, including defense of any claim, is not 

available to OC SAN or any other additional insured because of any SIR, 

deductible, or any other form of self insurance, CONTRACTOR is obligated to 

assume responsibility of insurer until the deductible, SIR or other condition of 

insurer assuming its defense and/or indemnity has been satisfied.  

CONTRACTOR shall be responsible to pay any deductible or SIR. 

g. If a crane will be used, the general liability insurance will be endorsed to add 

Riggers Liability coverage or its equivalent to cover the usage of the crane and 

exposures with regard to the crane operators, riggers and others involved in 

using the crane. 

h. If divers will be used, the general liability insurance will be endorsed to cover 

marine liability or its equivalent to cover the usage of divers. 

2. Automobile Liability:  The CONTRACTOR shall maintain a policy of automobile 

liability insurance on a comprehensive form covering all owned, non-owned, and 

hired automobiles, trucks, and other vehicles providing the following minimum limit of 

liability coverage: combined single limit of One Million Dollars ($1,000,000) for bodily 

injury, personal injury, and property damage. 

3. Umbrella Excess Liability:  The minimum limits of general liability and automobile 

liability insurance required, as set forth above, shall be provided for either in a single 

policy of primary insurance or a combination of policies of primary and umbrella 

excess coverage.  Excess liability coverage shall be issued with limits of liability 

which, when combined with the primary insurance, will equal the minimum limits for 

general liability and automobile liability. 
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4. Drone Liability Insurance:  If a drone will be used, drone liability insurance must be 

maintained by CONTRACTOR in the amount of One Million Dollars ($1,000,000) in a 

form acceptable to OC SAN. 

5. Workers’ Compensation/Employer’s Liability:  CONTRACTOR shall provide such 

workers’ compensation insurance as required by the Labor Code of the State of 

California, including employer’s liability with a minimum limit of One Million Dollars 

($1,000,000) per accident for bodily injury or disease.  If an exposure to Jones Act 

liability may exist, the insurance required herein shall include coverage with regard to 

Jones Act claims. 

6. Builder’s All Risk – Equipment and Installation Floater.  The builder’s all risk course 

of construction policy shall include “installation of equipment” coverage for property 

on- and off-site during the Contract period in the amount equal to the value of the 

equipment to be installed. 

7. Pollution Liability Insurance:  CONTRACTOR shall purchase and maintain insurance 

for pollution liability covering bodily injury, property damage (including loss of use of 

damaged property or property that has not been physically injured or destroyed), 

cleanup costs, and defense costs (including costs and expenses for investigation, 

defense, or settlement of claims).    Coverage shall carry limits of at least One Million 

Dollars ($1,000,000) and shall apply to sudden and non-sudden pollution conditions 

(including sewage spills), both at the site or needed due to migration of pollutants 

from the site, resulting from the escape or release of smoke, vapors, fumes, acids, 

alkalis, toxic chemicals, liquids or gases, waste materials, or other irritants, 

contaminants or pollutants.   

If CONTRACTOR provides coverage written on a claims-made basis, OC SAN has 

the right to approve or reject such coverage in its own discretion.  If written on a 
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claims-made basis, the CONTRACTOR warrants that any retroactive date applicable 

to coverage under the policy precedes the effective date of this Contract, and that 

continuous coverage will be maintained, or an extended discovery period will be 

exercised, for a period of two years beginning from the time that the Project under 

this Contract is completed. 

B. Deductibles and Self-Insured Retentions 

Any deductibles or self-insured retentions must be declared to and approved by OC SAN.  

At the option of OC SAN, either:  the Insurer shall reduce or eliminate such deductibles or 

self-insured retentions as respects OC SAN, its Directors, officers, agents, consultants, 

and employees; or CONTRACTOR shall provide a financial guarantee satisfactory to OC 

SAN guaranteeing payment of losses and related investigations, claim administration, and 

defense expenses. 

C. Other Insurance Provisions 

1. Each such policy of general liability insurance and automobile liability insurance shall 

be endorsed to contain, the following provisions: 

a. OC SAN, its directors, officers, agents, consultants, and employees, and all 

public agencies from whom permits will be obtained, and their directors, 

officers, agents, and employees are hereby declared to be additional insureds 

under the terms of this policy, but only with respect to the operations of 

CONTRACTOR at or from any of the sites of OC SAN in connection with this 

Contract, or acts and omissions of the additional insured in connection with its 

general supervision or inspection of said operations related to this Contract. 

b. Insurance afforded by the additional insured endorsement shall apply as 

primary insurance, and other insurance maintained by OC SAN shall be excess 

only and not contributing with insurance provided under this policy.  



 

CONFORMED  C-CA-050625 
PROJECT NO. FRC-0017 

VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT SLATER PUMP STATION 

Page 19 of 26 

A statement on an insurance certificate will not be accepted in lieu of the actual 

additional insured endorsement. 

2. Cancellation and Policy Change Notice.

The CONTRACTOR is required to notify OC SAN in writing of any insurance

cancellation notice it receives or other knowledge of pending or actual insurance

policy cancellation within two (2) working days of receipt of such notice or acquisition

of such knowledge.  Additionally, the CONTRACTOR is required to notify OC SAN in

writing of any change in the terms of insurance, including reduction in coverage or

increase in deductible/SIR, within two (2) working days of receipt of such notice or

knowledge of same.

Said notices shall be mailed to OC SAN at:

ORANGE COUNTY SANITATION DISTRICT

18480 Bandilier Circle

Fountain Valley, California 92708

Attention: Contracts, Purchasing & Materials Management Division

3. Coverage shall not extend to any indemnity coverage for the active negligence of

any additional insured in any case where an agreement to indemnify the additional

insured would be invalid under California Civil Code Section 2782(b).

4. If required by a public agency from whom permit(s) will be obtained, each policy of

general liability insurance and automobile liability insurance shall be endorsed to

specify by name the public agency and its legislative members, officers, agents,

consultants, and employees, to be additional insureds.

D. Acceptability of Insurers

Insurers must have an “A-“, or better, Policyholder’s Rating, and a Financial Rating of at

least Class VIII, or better, in accordance with the most current A.M. Best Rating Guide.

OC SAN recognizes that State Compensation Insurance Fund has withdrawn from
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participation in the A.M. Best Rating Guide process.  Nevertheless, OC SAN will accept 

State Compensation Insurance Fund for the required policy of worker’s compensation 

insurance, subject to OC SAN’s option, at any time during the term of this Contract, to 

require a change in insurer upon twenty (20) days written notice.  Further, OC SAN will 

require CONTRACTOR to substitute any insurer whose rating drops below the levels 

herein specified.  Said substitution shall occur within twenty (20) days of written notice to 

CONTRACTOR by OC SAN or its agent. 

E. Verification of Coverage

CONTRACTOR shall furnish OC SAN with original certificates and mandatory

endorsements affecting coverage.  Said policies and endorsements shall conform to the

requirements herein stated.  All certificates and endorsements are to be received and

approved by OC SAN before Work commences.  OC SAN reserves the right to require

complete, certified copies of all required insurance policies, including endorsements,

affecting the coverage required by these Specifications at any time.

F. Subcontractors

CONTRACTOR shall be responsible to establish insurance requirements for any

Subcontractors hired by CONTRACTOR.  The insurance shall be in amounts and types

reasonably sufficient to deal with the risk of loss involving the Subcontractor’s operations

and work.  OC SAN and any public agency issuing permits for the Project must be named

as “Additional Insured” on any general liability or automobile liability policy obtained by a

Subcontractor.   The CONTRACTOR must obtain copies and maintain current versions of

all Subcontractors’ policies, certificate of liability and mandatory endorsements effecting

coverage.  Upon request, CONTRACTOR must furnish OC SAN with the above

referenced required documents.
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G. Required Forms and Endorsements

1. Required ACORD Form

a. Certificate of Liability ACORD Form 25 or other equivalent 
certificate of insurance form 

2. Required Insurance Services Office, Inc. Endorsements (when alternative forms are

shown, they are Iisted in order of preference) 

In the event any of the following forms are cancelled by Insurance Services Office, 

Inc. (ISO), or are updated, the ISO replacement form or equivalent must be supplied. 

a. Commercial General Liability Form CG 00 01 

b. Additional Insured Including Form CG 20 10 and  
Products-Completed Operations Form CG 20 37 

All other additional insured 
endorsements must be submitted for  
approval by OC SAN, and OC SAN  
may reject alternatives that provide  
different or less coverage to OC SAN. 

c. Waiver of Transfer of Rights of Form CG 24 04 
Recovery Against Others to Us/
Waiver of Subrogation

3. Required State Compensation Insurance Fund Endorsements

a. Waiver of Subrogation Submit workers’ compensation 
waiver of subrogation endorsement 
provided by carrier for OC SAN 
approval. 

b. Cancellation Notice No endorsement is required. 
However, CONTRACTOR is 
responsible for notifying OC SAN of 
any pending or actual insurance 
policy cancellation, as described in 
Article C.2., Cancellation and Policy 
Change Notice, above. 

4. Additional Required Endorsements

a. Notice of Policy Termination Manuscript Endorsement 



 

C-CA-050625 CONFORMED 
PROJECT NO. FRC-0017
VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT SLATER PUMP STATION

Page 22 of 26 

5. Pollution Liability Endorsements

There shall be a Separation of Insured Clause or endorsement, providing that

coverage applies separately to each insured, except with respect to the limits of

liability.  There shall also be an endorsement or policy language containing a waiver

of subrogation rights on the part of the insurer.

OC SAN, its directors, officers, agents, consultants and employees and all public

agencies from whom permits will be obtained as well as their directors, officers,

agents, and employees shall be included as insureds under the policy.  Any

additional insured endorsement shall contain language at least as broad as the

coverage language contained in ISO form CG 20 10 or alternatively in both

CG 20 10 and CG 20 37 together.

SECTION – 17 RISK AND INDEMNIFICATION 

All Work covered by this Contract done at the site of construction or in preparing or delivering 

materials to the site shall be at the risk of CONTRACTOR alone.  CONTRACTOR shall save, 

indemnify, defend, and keep OC SAN and others harmless as more specifically set forth in 

General Conditions, “General Indemnification”. 

SECTION – 18 TERMINATION 

This Contract may be terminated in whole or in part in writing by OC SAN in the event of 

substantial failure by the CONTRACTOR to fulfill its obligations under this Contract Agreement, 

or it may be terminated by OC SAN for its convenience provided that such termination is 

effectuated in a manner and upon such conditions set forth more particularly in General 

Conditions, “Termination for Default” and/or “Termination for Convenience”, provided that no 

termination may be effected unless proper notice is provided to CONTRACTOR at the time and 

in the manner provided in said General Conditions.  If termination for default or convenience is 
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effected by OC SAN, an equitable adjustment in the price provided for in this Contract shall be 

made at the time and in the manner provided in the General Conditions, “Termination for 

Default” and “Termination for Convenience”. 

SECTION – 19 WARRANTY 

The CONTRACTOR agrees to perform all Work under this Contract in accordance with the 

Contract Documents, including OC SAN’s designs, Drawings and Specifications. 

The CONTRACTOR guarantees for a period of at least one (1) year from the date of Final 

Acceptance of the Work, pursuant to the General Conditions, “Final Acceptance and Final 

Completion” that the completed Work is free from all defects due to faulty materials, equipment 

or workmanship and that it shall promptly make whatever adjustments or corrections which may 

be necessary to cure any defects, including repairs of any damage to other parts of the system 

resulting from such defects.  OC SAN shall promptly give notice to the CONTRACTOR of 

observed defects.  In the event that the CONTRACTOR fails to make adjustments, repairs, 

corrections or other work made necessary by such defects, OC SAN may do so and charge the 

CONTRACTOR the cost incurred.  The CONTRACTOR’s warranty shall continue as to any 

corrected deficiency until the later of (1) the remainder of the original one-year warranty period; 

or (2) one year after acceptance by OC SAN of the corrected Work.  The Performance Bond 

and the Payment Bond shall remain in full force and effect through the guarantee period. 

The CONTRACTOR’s obligations under this clause are in addition to the CONTRACTOR’s 

other express or implied assurances under this Contract, including but not limited to specific 

manufacturer or other extended warranties specified in the Plans and Specifications, or state 

law and in no way diminish any other rights that OC SAN may have against the CONTRACTOR 

for faulty materials, equipment or Work. 
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SECTION – 20 ASSIGNMENT 

No assignment by the CONTRACTOR of this Contract or any part hereof, or of funds to be 

received hereunder, will be recognized by OC SAN unless such assignment has had prior 

written approval and consent of OC SAN and the Surety. 

SECTION – 21 RESOLUTION OF DISPUTES 

OC SAN and the CONTRACTOR shall comply with the provisions of California Public Contract 

Code Section 20104 et. seq., regarding resolution of construction claims for any Claims which 

arise between the CONTRACTOR and OC SAN, as well as all applicable dispute and Claims 

provisions as set forth in the General Conditions and as otherwise required by law. 

SECTION – 22 SAFETY & HEALTH 

CONTRACTOR shall comply with all applicable safety and health requirements mandated by 

federal, state, city and/or public agency codes, permits, ordinances, regulations, and laws, as 

well as these Contract Documents, including but not limited to the General Requirements, 

Section entitled “Safety” and Exhibit B Contractor Safety Standards. OC SAN reserves the right 

to stop Work for violations of safety and health standards until the hazardous conditions are 

corrected.  The right to stop Work includes the right to remove a contractor or its employees 

from the worksite. 

SECTION – 23 CALIFORNIA VOLUNTARY PROTECTION PROGRAM ANNUAL 

REPORTING REQUIREMENT 

If CONTRACTOR will potentially work 1,000 combined hours in a quarter, for the term of the 

Contract Agreement, CONTRACTOR shall provide an annual report detailing its safety and health 

information, including, but not limited to, its total number of employees, work hours, number of 

injuries and illnesses, and number of injury and illness cases involving days away from work, 

restricted work activity and/or job transfer. CONTRACTOR shall furnish this report to OC SAN no 

later than January 20th each calendar year. Failure to provide this data by the required due date 
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may result in suspension of CONTRACTOR’s services with OC SAN. Any delay arising out of or 

resulting from such suspension shall be CONTRACTOR’s sole responsibility and considered 

CONTRACTOR caused delay, which shall not be compensable by OC SAN. 

SECTION – 24 HUMAN RESOURCES POLICIES 

CONTRACTOR and its Subcontractors shall comply with and ensure their employees adhere to 

OC SAN’s Human Resources Policies attached hereto as Exhibit C. 

SECTION – 25 NOTICES 

Any notice required or permitted under this Contract shall be served by personal delivery or by 

certified mail, return receipt requested, at the address set forth below.  Unless specified 

elsewhere in the Contract Documents or otherwise required by law, any notice may alternatively 

be given by electronic telecommunication to the email address set forth below.  Any party 

whose address changes shall notify the other party in writing. 

TO OC SAN: 

Copy to: 

TO CONTRACTOR: 

Orange County Sanitation District 
18480 Bandilier Circle 
Fountain Valley, California 92708 
Attn:  Clerk of the Board 
ocsanclerk@ocsan.gov  

Orange County Sanitation District 
18480 Bandilier Circle 
Fountain Valley, California 92708 
Attn:  Construction Manager 
rcuellar@ocsan.gov  

Scott C. Smith 
Best Best & Krieger LLP 
18101 Von Karman Avenue, Suite 1000 
Irvine, California 92612 
scott.smith@bbklaw.com  

Stephen S. Rados, CEO 
Steve P. Rados, Inc. 
2002 E. McFadden Avenue, #200 
Santa Ana, California 92705 
bid@rados.com 
nguerrero@rados.com 

mailto:ocsanclerk@ocsan.gov
mailto:rcuellar@ocsan.gov
mailto:scott.smith@bbklaw.com


 

C-CA-050625 CONFORMED 
PROJECT NO. FRC-0017
VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT SLATER PUMP STATION

Page 26 of 26 

IN WITNESS WHEREOF, the parties hereto have executed this Contract Agreement as the 

date first hereinabove written. 

CONTRACTOR: Steve P. Rados, Inc. 

2002 E. McFadden Avenue, #200 

Santa Ana, California 92705 

By______________________________ Date _________________ 

 ______________________________ 
 Printed Name 

Its______________________________ 

CONTRACTOR’s State License No. 484452  (Expiration Date – 12/31/2027) 

OC SAN: Orange County Sanitation District 

Date _________________ By_____________________________ 
Jon Dumitru   

      Board Vice Chairman

By______________________________  Date _________________ 
     Kelly A. Lore 
Clerk of the Board

By______________________________  Date _________________ 
      Kevin Work 

 Purchasing & Contracts Manager 
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EXHIBIT A 
SCHEDULE OF PRICES 

 
EXA-1 BASIS OF COMPENSATION 

CONTRACTOR will be paid the Contract Price according to the Schedule of 
Prices, and all other applicable terms and conditions of the Contract 
Documents. 

 
EXA-2 PROGRESS PAYMENTS 

Progress payments will be made in accordance with all applicable terms and 
conditions of the Contract Documents, including, but not limited to: 

 
1. Contract Agreement – Section 11 – “Contract Price and Method of 

Payment;” 

2. General Conditions – “Payment – General”;  

3. General Conditions – “Payment – Applications for Payment”;  

4. General Conditions – “Payment – Mobilization Payment Requirements;”  

5. General Conditions – “Payment – Itemized Breakdown of Contract Lump 
Sum Prices”;  

6. General Conditions – "Contract Price Adjustments and Payments”;  

7. General Conditions – “Suspension of Payments”;  

8. General Conditions – “OC SAN’s Right to Withhold Certain Amounts and 
Make Application Thereof”; and  

9. General Conditions – “Final Payment.” 

EXA-3 RETENTION AND ESCROW ACCOUNTS 

A. Retention: 

OC SAN shall retain a percentage of each progress payment to assure 
satisfactory completion of the Work.  The amount to be retained from each 
progress payment shall be determined as provided in General Conditions – 
“Retained Funds; Substitution of Securities”.  In all contracts between 
CONTRACTOR and its Subcontractors and/or Suppliers, the retention may not 
exceed the percentage specified in the Contract Documents.  
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B. Substitution of Securities: 

CONTRACTOR may, at its sole expense, substitute securities as provided in 
General Conditions – “Retained Funds; Substitution of Securities.” Payment of 
Escrow Agent: 
 
In lieu of substitution of securities as provided above, the CONTRACTOR may 
request and OC SAN shall make payment of retention earned directly to the 
escrow agent at the expense of the CONTRACTOR. At the expense of the 
CONTRACTOR, the CONTRACTOR may direct the investment of the 
payments into securities consistent with Government Code §16430 and the 
CONTRACTOR shall receive the interest earned on the investments upon the 
same terms provided for in this article for securities deposited by the 
CONTRACTOR. Upon satisfactory completion of the Contract, the 
CONTRACTOR shall receive from the escrow agent all securities, interest and 
payments received by the escrow agent from OC SAN, pursuant to the terms of 
this article. The CONTRACTOR shall pay to each Subcontractor, not later than 
twenty (20) calendar days after receipt of the payment, the respective amount 
of interest earned, net of costs attributed to retention withheld from each 
Subcontractor, on the amount of retention withheld to ensure the performance 
of the Subcontractor. The escrow agreement used by the escrow agent 
pursuant to this article shall be substantially similar to the form set forth in 
§22300 of the California Public Contract Code. 
 

C. Release of Retention: 

Upon Final Acceptance of the Work, the CONTRACTOR shall submit an 
invoice for release of retention in accordance with the terms of the Contract. 
 

D. Additional Deductibles: 

In addition to the retentions described above, OC SAN may deduct from each 
progress payment any or all of the following: 
 
1. Liquidated Damages that have occurred as of the date of the application for 

progress payment; 

2. Deductions from previous progress payments already paid, due to  
OC SAN’s discovery of deficiencies in the Work or non-compliance with the 
Specifications or any other requirement of the Contract; 

3. Sums expended by OC SAN in performing any of the CONTRACTOR’S 
obligations under the Contract that the CONTRACTOR has failed to 
perform, and; 

4. Other sums that OC SAN is entitled to recover from the CONTRACTOR 
under the terms of the Contract, including without limitation insurance 
deductibles and assessments.   
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The failure of OC SAN to deduct any of the above-identified sums from a 
progress payment shall not constitute a waiver of OC SAN’s right to such sums 
or to deduct them from a later progress payment. 
 

EXA-4 STOP PAYMENT NOTICE 

In addition to other amounts properly withheld under this article or under other 
provisions of the Contract, OC SAN shall retain from progress payments 
otherwise due the CONTRACTOR an amount equal to one hundred twenty-five 
percent (125%) of the amount claimed under any stop payment notice under 
Civil Code §9350 et. seq. or other lien filed against the CONTRACTOR for 
labor, materials, supplies, equipment, and any other thing of value claimed to 
have been furnished to and/or incorporated into the Work; or for any other 
alleged contribution thereto. In addition to the foregoing and in accordance with 
Civil Code §9358 OC SAN may also satisfy its duty to withhold funds for stop 
payment notices by refusing to release funds held in escrow pursuant to public 
receipt of a release of stop payment notice executed by a stop payment notice 
claimant, a stop payment notice release bond, an order of a court of competent 
jurisdiction, or other evidence satisfactory to OC SAN that the CONTRACTOR 
has resolved such claim by settlement. 

 
EXA-5 PAYMENT TO SUBCONTRACTORS 

Requirements 
 

1. The CONTRACTOR shall pay all Subcontractors for and on account of 
Work performed by such Subcontractors, not later than seven (7) days after 
receipt of each progress payment as required by the California Business 
and Professions Code §7108.5. Such payments to Subcontractors shall be 
based on the measurements and estimates made pursuant to article 
progress payments provided herein.   

2. Except as specifically provided by law, the CONTRACTOR shall pay all 
Subcontractors any and all retention due and owing for and on account of 
Work performed by such Subcontractors not later than seven (7) days after 
CONTRACTOR’S receipt of said retention proceeds from OC SAN as 
required by the California Public Contract Code §7107. 

EXA-6 PAYMENT OF TAXES 

 Unless otherwise specifically provided in this Contract, the Contract Price 
includes full compensation to the CONTRACTOR for all taxes. The 
CONTRACTOR shall pay all federal, state, and local taxes, and duties 
applicable to and assessable against any Work, including but not limited to 
retail sales and use, transportation, export, import, business, and special taxes. 
The CONTRACTOR shall ascertain and pay the taxes when due. The 
CONTRACTOR will maintain auditable records, subject to OC SAN reviews, 
confirming that tax payments are current at all times. 
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EXA-7 FINAL PAYMENT 

After Final Acceptance of the Work, as more particularly set forth in the 
General Conditions, “Final Acceptance and Final Completion”; and after 
authorization by the General Manager of the final payment and satisfaction of 
the requirements as more particularly set forth in General Conditions – “Final 
Payment”, a final payment will be made as follows: 
 
1. Prior to Final Acceptance, the CONTRACTOR shall prepare and submit an 

application for Final Payment to OC SAN, including: 

a. The proposed total amount due the CONTRACTOR, segregated by 
items on the payment schedule, amendments, Change Orders, and 
other bases for payment; 

b. Deductions for prior progress payments; 

c. Amounts retained; 

d. A conditional waiver and release on final payment for each 
Subcontractor (per Civil Code Section 8136); 

e. A conditional waiver and release on final payment on behalf of the 
CONTRACTOR (per Civil Code Section 8136); 

f. List of Claims the CONTRACTOR intends to file at that time or a 
statement that no Claims will be filed, 

g. List of pending unsettled claims, stating claimed amounts, and copies of 
any and all complaints and/or demands for arbitration received by the 
CONTRACTOR; and 

h. For each and every claim that resulted in litigation or arbitration which 
the CONTRACTOR has settled, a conformed copy of the Request for 
Dismissal with prejudice or other satisfactory evidence the arbitration is 
resolved. 

2. The application for Final Payment shall include complete and legally 
effective releases or waivers of liens and stop payment notices satisfactory 
to OC SAN, arising out of or filed in connection with the Work. Prior 
progress payments shall be subject to correction in OC SAN’s review of the 
application for Final Payment. Claims filed with the application for Final 
Payment must be otherwise timely under the Contract and applicable law. 

3. Within a reasonable time, OC SAN will review the CONTRACTOR’S 
application for Final Payment. Any recommended changes or corrections 
will then be forwarded to the CONTRACTOR. Within ten (10) calendar days 
after receipt of recommended changes from OC SAN, the CONTRACTOR 
will make the changes, or list Claims that will be filed as a result of the  
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changes, and shall submit the revised application for Final Payment. Upon 
acceptance by OC SAN, the revised application for Final Payment will 
become the approved application for Final Payment. 

4. If no Claims have been filed with the initial or any revised application for 
Final Payment, and no Claims remain unsettled within thirty-five (35) 
calendar days after the date of recordation of the Notice of Completion by 
OC SAN, and agreements are reached on all issues regarding the 
application for Final Payment, OC SAN, in exchange for an executed 
release, satisfactory in form and substance to OC SAN, will pay the entire 
sum found due on the approved application for Final Payment, including the 
amount, if any, allowed on settled Claims. 

5. The release from the CONTRACTOR shall be from any and all Claims 
arising under the Contract, except for Claims that with the concurrence of 
OC SAN are specifically reserved, and shall release and waive all 
unreserved Claims against OC SAN and its officers, directors, employees 
and authorized representatives. The release shall be accompanied by a 
certification by the CONTRACTOR that: 

a. It has resolved all Subcontractors, Suppliers and other Claims that are 
related to the settled Claims included in the Final Payment; 

b. It has no reason to believe that any party has a valid claim against the 
CONTRACTOR or OC SAN which has not been communicated in 
writing by the CONTRACTOR to OC SAN as of the date of the 
certificate; 

c. All warranties are in full force and effect, and; 

d. The releases and the warranties shall survive Final Payment. 

6. If any claims remain open, OC SAN may make Final Payment subject to 
resolution of those claims. OC SAN may withhold from the Final Payment 
an amount not to exceed one hundred fifty percent (150%) of the sum of 
the amounts of the open claims, and one hundred twenty-five percent 
(125%) of the amounts of open stop payment notices referred to in article 
entitled Stop Payment Notice herein. 

7. The CONTRACTOR shall provide an unconditional waiver and release on 
final payment from each Subcontractor and Supplier providing Work under 
the Contract (per Civil Code Section 8138) and an unconditional waiver and 
release on final payment on behalf of the CONTRACTOR (per Civil Code 
Section 8138) within thirty (30) days of receipt of Final Payment. 



 

 
C-EXA-013025  CONFORMED 
PROJECT NO. FRC-0017 
VALVE REPLACEMENTS AND WET WELL ACCESS IMPROVEMENTS AT SLATER PUMP STATION 
 

Page 6 of 8  

EXA-8 DISCOVERY OF DEFICIENCIES BEFORE AND AFTER FINAL PAYMENT 

Notwithstanding OC SAN’s acceptance of the application for Final Payment 
and irrespective of whether it is before or after Final Payment has been made, 
OC SAN shall not be precluded from subsequently showing that: 

1. The true and correct amount payable for the Work is different from that 
previously accepted; 

2. The previously accepted Work did not in fact conform to the Contract 
requirements, or; 

3. A previous payment or portion thereof for Work was improperly made.   

OC SAN also shall not be stopped from demanding and recovering damages 
from the CONTRACTOR, as appropriate, under any of the foregoing 
circumstances as permitted under the Contract or applicable law. 
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ATTACHMENT 1 – CERTIFICATION FOR REQUEST FOR PAYMENT 

 
I hereby certify under penalty of perjury as follows: 
 
That the claim for payment is in all respects true, correct; that the services mentioned 
herein were actually rendered and/or supplies delivered to OC SAN in accordance with 
the Contract. 
 
I understand that it is a violation of both the federal and California False Claims Acts to 
knowingly present or cause to be presented to OC SAN a false claim for payment or 
approval.   
 
A claim includes a demand or request for money. It is also a violation of the False 
Claims Acts to knowingly make use of a false record or statement to get a false claim 
paid. The term "knowingly" includes either actual knowledge of the information, 
deliberate ignorance of the truth or falsity of the information, or reckless disregard for the 
truth or falsity of the information. Proof of specific intent to defraud is not necessary 
under the False Claims Acts.  I understand that the penalties under the Federal False 
Claims Act and State of California False Claims Act are non-exclusive, and are in 
addition to any other remedies which OC SAN may have either under contract or law. 
 
I hereby further certify, to the best of my knowledge and belief, that: 
 
1. The amounts requested are only for performance in accordance with the 

Specifications, terms, and conditions of the Contract; 

2. Payments to Subcontractors and Suppliers have been made from previous payments 
received under the Contract, and timely payments will be made from the proceeds of 
the payment covered by this certification; 

 
3. This request for progress payments does not include any amounts which the prime 

CONTRACTOR intends to withhold or retain from a Subcontractor or Supplier in 
accordance with the terms and conditions of the subcontract; and 

 
4. This certification is not to be construed as Final Acceptance of a Subcontractor’s 

performance. 
 
 
_________________________________________ 
Name 
 
_________________________________________ 
Title 
 
_________________________________________ 
Date 
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ATTACHMENT 2 – SCHEDULE OF PRICES 

 
See next pages from the Bid Submittal Forms (Steve P. Rados, Inc.) 
 
BF-14 Schedule of Prices, Pages 1-2 
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	5. The release from the CONTRACTOR shall be from any and all Claims arising under the Contract, except for Claims that with the concurrence of OC SAN are specifically reserved, and shall release and waive all unreserved Claims against OC SAN and its o...
	a. It has resolved all Subcontractors, Suppliers and other Claims that are related to the settled Claims included in the Final Payment;
	b. It has no reason to believe that any party has a valid claim against the CONTRACTOR or OC SAN which has not been communicated in writing by the CONTRACTOR to OC SAN as of the date of the certificate;
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