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SERVICES CONTRACT 
Truck Loading Scale Replacement at Plant No. 2 

Specification No. MP2-014 
 

This SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered 
into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and Mettler Toledo, LLC (hereinafter referred to as 
“Contractor”), and collectively referred to herein as the “Parties.” 
 

R E C I T A L S 
 
WHEREAS, OC San desires to obtain the services of Contractor for the procurement of 
equipment and services for the Truck Loading Scale Replacement at Plant No. 2 
(“Services”) as described in Exhibit “A” attached hereto and incorporated herein by this 
reference; and 
 
WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 
 
WHEREAS, OC San desires to engage Contractor to provide the Services; and 
 
WHEREAS, OC San selected Contractor to provide the Services in accordance with 
Ordinance No. OC SAN-56; and 
 
WHEREAS, on November 15, 2023, OC San’s Board of Directors by minute order, 
authorized execution of this Contract. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and 
benefits specified below, the Parties agree as follows: 
 
1. General. 

1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.  
 

1.2 The following exhibits are incorporated by reference and made part of this 
Contract.  

 
Exhibit “A” – Scope of Work 
Exhibit “B” – Proposal 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
Exhibit “F” – General Conditions 
 

1.3 In the event of any conflict or inconsistency between the provisions of the 
Contract and any of the provisions of the exhibits hereto, the provisions in the 
document highest in precedence shall be controlling.  The order of precedence 
of the applicable documents is set forth below:  

 
a. Services Contract  
b. Exhibit “A” – Scope of Work  
c. Permits and other regulatory requirements. 
d. Exhibit “C” – Determined Insurance Requirement Form 
e. Exhibit “F” – General Conditions 
f. Exhibit “D” – Contractor Safety Standards 
g. Exhibit “B” – Proposal 
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1.4 Except as expressly provided otherwise, OC San accepts no liability for any 

expenses, losses, or actions incurred or undertaken by Contractor as a result 
of work performed in anticipation of providing the Services to OC San. 
 

1.5 Work Hours: All work shall be scheduled Monday through Friday, between the 
hours of 7:30 a.m. and 4:00 p.m. 

 
1.6 Days:  Shall mean calendar days, unless otherwise noted.  

 
1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin 

Luther King, Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor 
Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve, 
and Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the 

Services. 
 

1.9 The provisions of this Contract may be amended or waived only by an 
amendment executed by authorized representatives of both Parties. 

 
1.10 The various headings in this Contract are inserted for convenience only and 

shall not affect the meaning or interpretation of this Contract or any paragraph 
or provision hereof. 

 
2. Scope of Work. 
 

2.1 Contractor shall provide the Services identified in Exhibit “A” (in accordance with 
generally accepted industry and professional standards). 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the 

Scope of Work at any time. All modifications must be made by an amendment 
signed by both Parties and consistent with Exhibit “F” - General Conditions 
(General Conditions), including the sections entitled REQUEST FOR CHANGE 
(CHANGES AT CONTRACTOR’S REQUEST) and OWNER INITIATED 
CHANGES. 

 
2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) 

it has investigated the work to be performed; (b) it understands the facilities, 
difficulties, and restrictions of the work under this Contract; and (c) it has 
examined the site of the work and is aware of all conditions at the site.  Should 
Contractor discover any latent or unknown condition materially differing from 
those inherent in the work or as represented by OC San, it shall immediately 
inform OC San of this and shall not proceed, except at Contractor’s risk, until 
written instructions are received from OC San. 

 
2.4 Performance.  Time is of the essence in the performance of the provisions 

hereof and Contractor agrees to perform the services in accordance with the 
schedule provided in Section 3.1 and Contractor shall not be liable for delays 
caused by OC San or third parties. 
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3. Contract Term. 
 
3.1 The Services shall be completed within one hundred eight-five (185) calendar 

days from the effective date of the Notice to Proceed. 
 

3.2 Extensions.  The term of this Contract may be extended only by an amendment 
signed by both Parties and consistent with the General Conditions, including the 
section entitled EXTENSION OF TIME FOR DELAY. 

 
4. Compensation. 
 

4.1 As compensation for the Services provided under this Contract, OC San shall 
pay Contractor a total amount not to exceed Four-Hundred Seventy-Eight 
Thousand, Three-Hundred Eighty-Four and 24/100 Dollars ($478,384.24). 

        
4.2 Contractor shall provide OC San with all required premiums and/or overtime 

work at no charge beyond the amount specified above. 
 
5. Payments and Invoicing and Shipping. 

 
5.1 OC San shall pay net thirty (30) days upon receipt of the invoice and after 

approval by OC San’s Project Manager or designee for itemized invoices 
submitted for Milestones completed as follows:  

• A payment equal to 10% of the total cost upon submittal of drawings 
and submittals. 

• A payment equal to 25% of the total cost upon mobilization of 
demolition & construction services.  

• A payment equal to 35% of the total cost when equipment arrives at 
OC San. 

• A payment equal to 30% of total cost upon completion, 
commissioning, and acceptance. 
 

5.2 Notwithstanding any other provision to the contrary, Payment by OC San to 
Contractor shall not be subject to any retainage or contingent upon anything 
other than Contractor’s timely delivery/ performance in accordance with the 
milestones and specifications as mutually agreed. 

 
5.3 Notwithstanding the foregoing, OC San shall have ten (10) days from the date 

of the Contractor’s delivery of Services to inspect and notify the Contractor in 
writing of any non-acceptance of Contractor’s Services. Upon the issuance of 
the notice of non-acceptance from OC San, the Contractor shall be afforded a 
ten (10) day period from the notice date to 1) review OC San’s notice for non-
acceptance and investigate any related claims therein, and; 2) if OC San’s non-
acceptance is susceptible to cure, Contractor shall have the ability to remedy 
and perform its Services under the Contractor, unless such non-acceptance 
cannot be cured or remedied within the ten (10) day period, in which case the 
period for remedy or cure shall be extended for a reasonable time (not to exceed 
an additional thirty (30) days) provided the Contractor has made and continues 
to make a diligent effort to effect such remedy or cure. If Contractor does not 
receive written notice from OC San of non-acceptance within ten (10) days of 
delivery, then all Services delivered shall be deemed accepted by OC San and 
all remedies thereafter will be limited to the warranties provided in the 
WARRANTY Article herein.  OC San’s obligation to pay Contractor’s invoice 
shall be extended in the same amount of any applicable cure period. 
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5.4 Shipping is FOB Destination. Upon OC San's written request Contractor may 
arrange shipment and may add relevant freight charges to the applicable 
invoice. Title and risk shall transfer to OC San upon delivery at designated 
location. Products / Equipment are deemed accepted upon completion of 
installation and calibration by Contractor, if Seller is responsible for such 
installation / calibration. OC San may request to arrange for inspection at 
Seller's facility, at any time prior to shipment. This acceptance will not alter OC 
San's warranty rights under the Contract. Title and risk shall transfer to OC 
San together, upon delivery of the goods / equipment in accordance with the 
delivery terms and for services upon completion. 

 
5.5 Contractor shall submit its invoices to OC San Accounts Payable by electronic 

mail to APStaff@OCSan.gov.  In the subject line, include “INVOICE” and the 
Purchase Order Number. 

 
5.6 The invoices shall be consistent with the General Conditions, including the 

section entitled PAYMENT FOR WORK. 
 
6. California Department of Industrial Relations Registration and Record of 

Wages. 
 
6.1 To the extent Contractor’s employees and/or its subcontractors perform work 

related to this Contract for which Prevailing Wage Determinations have been 
issued by the California Department of Industrial Relations (DIR) as more 
specifically defined under Labor Code section 1720 et seq., prevailing wages 
are required to be paid for applicable work under this Contract.  It is Contractor’s 
responsibility to interpret and implement any prevailing wage requirements and 
Contractor agrees to pay any penalty or civil damages resulting from a violation 
of the prevailing wage laws. 
 

6.2 Contractor and its subcontractors shall comply with the registration 
requirements of Labor Code section 1725.5. Pursuant to Labor Code section 
1771.4(a)(1), the work is subject to compliance monitoring and enforcement by 
the California Department of Industrial Relations (DIR). 
 

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem 
wages is available upon request at OC San’s principal office.  The prevailing 
rate of per diem wages may also be found at the DIR website for prevailing 
wage determinations at http://www.dir.ca.gov/DLSR/PWD. 
 

6.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California 
Code of Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 
and 1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem 
wages at the job site. 
  

6.5 Contractor and its subcontractors shall maintain accurate payroll records and 
shall comply with all the provisions of Labor Code section 1776.  Contractor and 
its subcontractors shall submit payroll records to the Labor Commissioner 
pursuant to Labor Code section 1771.4(a)(3).  Pursuant to Labor Code section 
1776, the Contractor and its subcontractors shall furnish a copy of all certified 
payroll records to OC San and/or the general public upon request, provided the 
public request is made through OC San, the Division of Apprenticeship 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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Standards, or the Division of Labor Standards Enforcement of the Department 
of Industrial Relations.  Pursuant to Labor Code section 1776(h), penalties for 
non-compliance with a request for payroll records may be deducted from 
progress payments. 
 

• As a condition to receiving payments, Contractor agrees to present to 
OC San, along with any request for payment, all applicable and 
necessary certified payrolls and other required documents for the period 
covering such payment request.  Pursuant to Title 8, California Code of 
Regulations section 16463, OC San shall withhold any portion of a 
payment, up to and including the entire payment amount, until certified 
payroll forms and any other required documents are properly submitted.  
In the event certified payroll forms do not comply with the requirements 
of Labor Code section 1776, OC San may continue to withhold sufficient 
funds to cover estimated wages and penalties under the Contract. 

 
6.6 The Contractor and its subcontractors shall comply with Labor Code section 

1774 and section 1775.  Pursuant to Labor Code section 1775, the Contractor 
and any of its subcontractors shall forfeit to OC San a penalty of not more than 
two hundred dollars ($200) for each calendar day, or portion thereof, for each 
worker paid less than the prevailing rates as determined by the DIR for the work 
or craft in which the worker is employed for any work. 
 

• In addition to the penalty and pursuant to Labor Code section 1775, the 
difference between the prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which each 
worker was paid less than the prevailing wage rate shall be paid to each 
worker by the Contractor or its subcontractor. 

 
6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 

through 1815.  Contractor and its subcontractors shall restrict working hours to 
eight (8) hours per day and forty (40) hours per week, except that work 
performed in excess of those limits shall be permitted upon compensation for 
all excess hours worked at not less than one and one-half (1.5) times the basic 
rate of pay, as provided in Labor Code section 1815.  The Contractor shall 
forfeit, as a penalty to OC San, twenty-five dollars ($25) per worker per calendar 
day during which such worker is required or permitted to work more than eight 
(8) hours in any one calendar day and forty (40) hours in any one calendar week 
in violation of Labor Code sections 1810 through 1815. 
 

6.8 Contractor and its subcontractors shall comply with Labor Code sections 
1777.5, 1777.6, and 1777.7 concerning the employment of apprentices by 
Contractor or any subcontractor. 
 

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any 
contract it enters into with any subcontractor:  Labor Code sections 1771, 
1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its 
subcontractors will be required to secure the payment of compensation to 
employees.  Pursuant to Labor Code section 1861, Contractor, by accepting 
this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code 
which require every employer to be insured against liability for 
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workers’ compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this 
contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the 
provision above. 

 
6.11 Contractor shall comply with the provisions specified in the General Conditions 

section entitled LAWS TO BE OBSERVED. 
 
7. Damage to OC San’s Property. Any of OC San’s property damaged by Contractor, 

any subcontractor, or by the personnel of either will be subject to repair or 
replacement by Contractor at no cost to OC San and consistent with the General 
Conditions, including the section entitled PRESERVATION OF PROPERTY. 

 
8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all 

transportation, transportation scheduling, packing, handling, insurance, and other 
services associated with delivery of all products deemed necessary under this 
Contract. 

 
9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a 

period of three (3) years after its expiration or termination, OC San shall retain the 
right to examine and have reasonable access to any books, documents, records, and 
other data directly relating to and pertinent to the invoices submitted by the Contractor 
pursuant to this Contract upon fifteen (15) days written notice by OC San.    Any audits 
made pursuant to this Section shall be scheduled and conducted during normal 
business hours at Contractor’s office and shall not unreasonably interfere with 
Contractor’s business activities.  OC San shall not be permitted to interview any of 
Contractor’s employees during the course of such audits.  The costs and expenses 
of any such audits shall be paid for by OC San.  OC San shall not have the right to 
assess any penalties on Contractor as a result of such audits. 
 

10. Contractor Safety Standards and Human Resources Policies.  OC San requires 
Contractor and its subcontractor(s) to follow and ensure their employees follow all 
Federal, State, and local regulations as well as the Contractor Safety Standards while 
working at OC San locations. If, during the course of the Contract, it is discovered 
that the Contractor Safety Standards do not comply with Federal, State, or local 
regulations, the Contractor is required to follow the most stringent regulatory 
requirement at no additional cost to OC San. Contractor, its subcontractors, and all 
of their employees shall adhere to the safety requirements in Exhibit “A,” all applicable 
Contractor Safety Standards in Exhibit “D,” and the Human Resources Policies in 
Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, 

throughout the term of this Contract and any periods of warranty or extensions, 
insurance in amounts equal to the requirements set forth in the signed Exhibit “C” – 
Determined Insurance Requirement Form.  Contractor shall not commence work 
under this Contract until all required insurance is obtained in a form acceptable to OC 
San, nor shall Contractor allow any subcontractor to commence service pursuant to 
a subcontract until all insurance required of the subcontractor has been obtained.  
Failure to obtain and maintain the required insurance coverage shall result in 
termination of this Contract. 

 
12. Bonds.  Not Used. 
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13. Indemnification and Hold Harmless Provision.  Contractor shall assume all 

responsibility for damages to property and/or injuries to persons, including accidental 
death, which may arise out of or may be directly caused by Contractor’s negligence, 
gross negligence or willful misconduct in the provision or performance of providing 
the Services pursuant to this Contract.  This indemnification provision shall apply to 
any acts or omissions, willful misconduct, or negligent misconduct, whether active or 
passive, on the part of Contractor or anyone employed by or working under 
Contractor.  Notwithstanding anything to the contrary herein, the parties further agree 
that Contractor’s aggregate liability will not in any event exceed the total value of this 
Contract giving rise to the claim, and Contractor agrees that this limitation will not 
cause this Contract to fail in accomplishing its essential purpose. Notwithstanding any 
provision of the Contract, neither OC San nor Contractor will be responsible to the 
other or any third party for any type of consequential, indirect, punitive or similar 
damages including but not limited to loss of profits, loss of operations etc.  
 

14. Independent Contractor.  The relationship between the Parties hereto is that of an 
independent contractor and nothing herein shall be deemed to make Contractor an 
OC San employee.  During the performance of this Contract, Contractor and its 
officers, employees, and agents shall act in an independent capacity and shall not 
act as OC San’s officers, employees, or agents. Contractor and its officers, 
employees, and agents shall obtain no rights to any benefits which accrue to OC 
San’s employees.   

 
15. Subcontracting and Assignment.  Any subcontracting or assignment shall be 

governed by the provisions of the General Conditions including the sections entitled 
SUBCONTRACTING and ASSIGNMENT. 

 
16. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

17. Non-Liability of OC San Officers and Employees.  No officer or employee of OC 
San shall be personally liable to Contractor, or any successor-in-interest, in the event 
of any default or breach by OC San, or for any amount which may become due to 
Contractor or to its successor, or for breach of any obligation under the terms of this 
Contract. 

 
18. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or 

benefits to anyone other than OC San and Contractor. 
 
19. Applicable Laws and Regulations.  Contractor shall comply with all applicable 

Federal, State, and local laws, rules, and regulations.  Contractor also agrees to 
indemnify and hold OC San harmless from any and all damages and liabilities 
assessed against OC San as a result of Contractor’s noncompliance therewith.  Any 
provision required by law to be included herein shall be deemed included as a part of 
this Contract whether or not specifically included or referenced. 

 
20. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and 

warrants to OC San that it has obtained all licenses, permits, qualifications, and 
approvals of whatever nature that are legally required to provide the Services.  Any 
and all fees required by Federal, State, County, City, and/or municipal laws, codes, 
and/or tariffs that pertain to the work performed under this Contract will be paid by 
Contractor. 
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21. Regulatory Requirements.  Contractor shall perform all work under this Contract 
consistent with the General Conditions, including the section entitled STORMWATER 
REQUIREMENTS, and in strict conformance with applicable Federal, State, and local 
regulatory requirements including, but not limited to, 40 CFR 122, 123, 124, 257, 258, 
260, 261, and 503, Title 22, 23, and Water Codes Division 2. 

 
22. Environmental Compliance.  Contractor shall, at its own cost and expense, comply 

with all Federal, State, and local environmental laws, regulations, and policies which 
apply to the Contractor, its subcontractors, and the Services, including, but not limited 
to, all applicable Federal, State, and local air pollution control laws and regulations. 

 
23. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance 
with the latest rules and regulations of the South Coast Air Quality Management 
District (SCAQMD).  All Contract work practices, which may have associated 
emissions such as sandblasting, open field spray painting, or demolition of asbestos 
containing components or structures shall comply with the appropriate rules and 
regulations of SCAQMD. 

 
24. Warranties. Contractor shall provide the warranties required in the Scope of Work 

and in the General Conditions, including the section entitled WARRANTY 
(CONTRACTOR’S GUARANTEE). 

 
25. Dispute Resolution.  Any disputes between the Parties shall be resolved as 

specified in the General Conditions, including the section entitled DISPUTES 
 

26. Liquidated Damages. Not Used.  
 

27. Remedies.  In addition to other remedies available in law or equity, if the Contractor 
fails to perform the Services or repudiates its obligations under this Contract, or if OC 
San rejects the goods or Services or revokes its acceptance of the Services, OC San 
shall provide Contractor written notice  identifying the reasons for rejection or 
revocation under this Section. Upon the issuance of such written notice from OC San, 
the Contractor shall be afforded a ten (10) day period from the notice date to 1) review 
OC San’s notice for non-acceptance and investigate any related claims therein, and; 
2) if OC San’s non-acceptance is susceptible to cure, Contractor shall have the ability 
to remedy and perform its Services under the Contract, unless such issues cannot be 
cured or remedied within the ten (10) day period, in which case the period for remedy 
or cure shall be extended for a reasonable time (not to exceed an additional thirty 
(30) days) provided the Contractor has made and continues to make a diligent effort 
to effect such remedy or cure.  
 

28. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, 
acts of God, fire, labor trouble, war, acts of government, or any other cause beyond 
its control, but the affected party shall use reasonable efforts to minimize the extent 
of the delay.  Work affected by a force majeure condition may be rescheduled by 
mutual consent of the Parties. 

 
29. Termination. Either Party may terminate this Contract only upon 30 days' notice. 

Upon termination of the Contract by OC San, OC San agrees to pay for the services 
and works satisfactory performed through the date of termination and reasonable 
costs and expenses already incurred by CONTRACTOR to fulfill the Contract. 

 
29.1 Upon receipt of a termination notice, Contractor shall immediately discontinue 

all work under this Contract (unless the notice directs otherwise).  OC San shall 
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thereafter, within thirty (30) days, pay Contractor for work performed (cost and 
fee) through the date of termination. Such notice of termination shall terminate 
this Contract and release OC San from any further fee, cost, or claim hereunder 
by Contractor other than for work performed through the date of termination. 

 
29.2 OC San reserves the right to terminate this Contract immediately upon OC 

San’s determination that Contractor is not complying with the Scope of Work 
requirements, if the level of service is inadequate, or for any other default of this 
Contract.  

 
29.3 OC San may also immediately terminate this Contract for default, in whole or in 

part, by written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; 
or 

 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if the total amount of compensation exceeds the amount authorized under 

this Contract. 
 

29.4 All OC San’s property in the possession or control of Contractor shall be 
returned by Contractor to OC San on demand or at the expiration or early 
termination of this Contract, whichever occurs first. 

 
30. Attorney’s Fees.  If any action at law or in equity or if any proceeding in the form of 

an Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms 
of this Contract, the prevailing party shall be entitled to reasonable attorney’s fees, 
costs, and necessary disbursements in addition to any other relief to which the 
prevailing party may be entitled and as specified in the General Conditions, including 
in the section entitled CLAIMS. 

 
31. Waiver.  The waiver by either party of any breach or violation of, or default under, 

any provision of this Contract shall not be deemed a continuing waiver by such party 
of any other provision or of any subsequent breach or violation of this Contract or 
default thereunder. Any breach by Contractor to which OC San does not object shall 
not operate as a waiver of OC San’s rights to seek remedies available to it for any 
subsequent breach. 

 
32. Severability.  If any section, subsection, or provision of this Contract; or any 

agreement or instrument contemplated hereby; or the application of such section, 
subsection, or provision is held invalid, the remainder of this Contract or instrument 
in the application of such section, subsection, or provision to persons or 
circumstances other than those to which it is held invalid, shall not be affected 
thereby, unless the effect of such invalidity shall be to substantially frustrate the 
expectations of the Parties. 

 
33. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, 

and forum for enforcement shall survive expiration or early termination of this 
Contract. 

 
34. Governing Law.  This Contract shall be governed by and interpreted under the laws 

of the State of California and the Parties submit to jurisdiction in the County of Orange 
in the event any action is brought in connection with this Contract or the performance 
thereof. 
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35. Notices.   
35.1 All notices under this Contract must be in writing.  Written notice shall be 

delivered by personal service, by electronic telecommunication, or sent by 
registered or certified mail, postage prepaid, return receipt requested, or by any 
other overnight delivery service which delivers to the noticed destination and 
provides proof of delivery to the sender.  Rejection or other refusal to accept or 
the inability to deliver because of changed address for which no notice was 
given as provided hereunder shall be deemed to be receipt of the notice, 
demand, or request sent.  All notices shall be effective when first received at the 
following addresses: 

 
 

 
OC San: Darius Ghazi, CPM 
 Senior Buyer 

Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708 
dghazi@ocsan.gov  
 
 

Contractor: Matt Wilson 
National Sales Manager 
Mettler Toledo, LLC 
1900 Polaris Parkway 
Columbus, OH 43240 
Matt.Wilson@mt.com 

 
35.2 Each party shall provide the other party written notice of any change in address 

as soon as practicable. 
 

36. Read and Understood.  By signing this Contract, Contractor represents that it has 
read and understood the terms and conditions of the Contract. 

 
37. Authority to Execute.  The persons executing this Contract on behalf of the Parties 

warrant that they are duly authorized to execute this Contract and that by executing 
this Contract, the Parties are formally bound.  

 
38. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral 
agreements, understandings, and negotiations between the Parties with respect to 
the subject matter hereof. 

 
[Intentionally left blank.  Signatures follow on the next page.] 

    

mailto:dghazi@ocsan.gov
mailto:Matt.Wilson@mt.com
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused 
this Contract to be signed by their duly authorized representatives. 
 

ORANGE COUNTY SANITATION DISTRICT 
 
 
 
Dated: _________________ By:   
 Chad P. Wanke 
 Chair, Board of Directors 
  
 
 
 
Dated: _________________ By:   
 Kelly A. Lore 
 Clerk of the Board 
 
 
 
Dated: _________________ By:   
 Ruth Zintzun 
 Finance & Procurement Manager 
 
 
 

METTLER-TOLEDO, LLC 
 
 
 
Dated: _________________ By:   
 
    
 Print Name and Title of Officer 
 
 
JL 
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EXHIBIT A 
SCOPE OF WORK 

Truck Loading Scale Replacement at Plant No. 2 (MP2-014) 
 

SCOPE OF WORK 
 
1 Location of Work 

The work covered under this Contract will take place at the Orange County Sanitation 
District’s (“OC San’s”): 

• Plant 2 – 22212 Brookhurst Street, Huntington Beach, CA 92648 (See Appendix A-1, 
Project Location Map) 

 
2 General 

The Contractor shall furnish all labor, equipment, materials, machinery, tools, supplies, 
insurance, bonds, permits, licenses, transportation, and other incidentals necessary to 
complete all tasks and items of work described within Exhibit A and within other portions of the 
Contract Documents and Drawings and as more specifically described below. 
 

3 Description of the Work 
The work involves the replacement of two truck loading scales, one in Truck Loading Bay A 
and one in Bay B. See Appendix A - 2 Existing Truck Loading Scale record drawings, Shop 
Drawings, Equipment Service Manual from the original project P2-60 Solids Storage and 
Truck Loading Facility at Plant No. 2, and some recent pictures for reference.  
 
The Contractor shall provide the scales and assessed parts manufactured by original 
equipment manufacturer (OEM), Mettler Toledo, demolish the existing units, and install the 
new scales provided. The equipment and parts and installation work shall be performed in 
accordance with all OEM’s recommendations, instructions and as required by the latest 
applicable codes and regulations.  
 
The existing Truck Loading scales are Mettler Toledo Model 7560CD – 7511 concrete deck 
scales at 75’ long X 11’ wide with 200,000 lb gross capacity at each unit. The units are 
equipped with load cells, associated controls and related wiring and accessories. The units 
are split type with two weight platforms per scale. The units are completed with reinforced 
concrete weight bridge, load cells, splice boxes, electronics with digital indicators and all 
instrumentation, electrical, and other accessories required for a complete operational unit (see 
existing equipment reference information in Appendix A-2).  The panel mounted terminals 
were updated to IND780 in 2021. Contractor shall provide new scale equipment and 
accessories as a replacement in kind with current model, and matching the existing site 
condition to make two new complete operational units.  
 
The contractor shall include pre-inspection of the project site, take measurements and verify 
the field conditions to make proper design of the scales replacement to fit within the existing 
scale footprint and to meet truck loading service function requirements.  
 
The Contractor shall coordinate work with the OC San Project Manager and Operations staff 
for existing Truck Loading shutdown. No more than one Truck Loading scale shall be removed 
out of service at a time to avoid interference or disruption of cake loadout operation. The 
Contractor shall work with the OC San Project Manager to develop the Work Plan along with a 
schedule for each major activity.  
 

4 Project/Work Elements 
 
The major components shall include: 
 

1. Supply two (2) Truck Loading scales with concrete deck 
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2. Supply two POWERCELL PDX channel IND780 cards and install in the current 
IND780s. Supply and install cables and other related accessories.   
 

3. Supply eight (8) panel mount remote displays 
 

4. Demolish the two (2) existing truck scale units – one at a time, in two phases  
The Contractor shall disassemble, remove, and dispose of existing units; OC San 
reserves the right to keep all used, unused and replaced parts. Contractor shall 
clean entire area where the scale is mounted before the installation.  
 

5. Install the two new scales including all related controls, electrical, wirings, 
instrumentation and panels and all related accessories.  Contractor shall supply 
concrete material and install the concrete decks.  
 

6. Calibrate, test and commission the scales per OEM’s standards and any latest 
applicable codes and regulations. Contractor shall re-certify the scale as part of the 
commissioning process.   

 
Contractor shall provide lifting, rigging, personal protective equipment, safety submittals, and 
complete safety related tasks.  

  
4.1 Submittals 

1. Shop drawings of the Scales and accessories  
2. Equipment Service Manual  
3. Concrete mix design 
4. Work Plan 
5. Construction Schedule 
6. Crane lifting plan 
 

4.2 Warranties 
 
1. The Contractor shall provide the Mettler Toledo 10-yr equipment warranty and shall 

warrant all work performed will be free of defects in workmanship for a period of 
one year from the date of acceptance by OC San. All warranty periods shall begin 
after satisfactory installation and approved functional testing by the Contractor and 
OC San Project Manager. 

2. The Contractor shall provide four (4) original copies of the warranties in writing to 
OC San after completion of installation and testing. 

3. The Contractor shall be responsible for removal, installation, and shipping costs of 
any replacement parts and for correcting any other defective work at no cost to OC 
San. 

 
4.3 Permits/License 

Confined Space Entry permit from OC San 
Hot work permit for field welding work 
 

5 Resources Available 
 

1. Lay down and staging area. 
2. OC San will provide a laydown area at a location determined by OC San at the beginning 

of the project.  
 
5.1     Unavailable  

1. Temporary power and utilities 
2. OC San restroom facilities 
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6 Project Schedule  
 

Milestones/Timeline  Duration (working 
days) from Notice to 
Proceed (NTP) 

Review Period 
(working Days) 

Cumulative 
Days 

Submittal  15 15 30 
Procuring the 
equipment 50 0 80 
Scale 1 - Demolition, 
installation and 
commissioning work   45 0 125 
OC San Test Running 
of the Scale 1 15  0 140 
Scale 2 - Demolition, 
installation and 
commissioning work 45 0 185 

 
7 Project Management 

 
7.1 Project Kick-Off Meeting 

1. A minimum of one week prior to start of work, a meeting with OC San staff shall 
be held either in person or virtually, to establish appropriate contacts and 
review the Contractor’s plan to implement this work. 
 

8 Staff Assistance 
The Contractor will be assigned a single point of contact on this project. Any meetings and/or 
correspondence related to this project shall be scheduled and approved by the OC San Project 
Manager. 
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