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PROFESSIONAL CONSTRUCTION SERVICES AGREEMENT 
 

THIS AGREEMENT, is made and entered into to be effective the 26th day of May, 2021 
by and between ORANGE COUNTY SANITATION DISTRICT, hereinafter referred to as "OC 
SAN", and AECOM Technical Services, Inc., for purposes of this Agreement hereinafter referred 
to as "CONSULTANT". 
 
 

WITNESSETH: 
 

WHEREAS, OC SAN desires to engage CONSULTANT to provide Construction Support 
Services for Orange-Western Sub-Trunk and Los Alamitos Trunk Sewer Rehabilitation, 
Contract No. 3-64A & 3-64B; and,  

 
WHEREAS, CONSULTANT is qualified to provide the necessary services for 

Construction Support Services in connection with these requirements; and, 
 
WHEREAS, OC SAN has adopted procedures in accordance with OC SAN’s Purchasing 

Ordinance Section 4.03(B) for the continuation of services and has proceeded in accordance 
with said procedures to perform this work; and, 

 
WHEREAS, at its regular meeting on May 26, 2021 the Board of Directors, by Minute 

Order, accepted the recommendation of the Operations Committee pursuant to OC SAN’s 
Purchasing Ordinance to approve this Agreement between OC SAN and CONSULTANT.  

 
NOW, THEREFORE, in consideration of the promises and mutual benefits, which will 

result to the parties in carrying out the terms of this Agreement, it is mutually agreed as follows: 
 

1. SCOPE OF WORK 
 
CONSULTANT agrees to furnish necessary professional and technical services to 
accomplish those project elements outlined in the Scope of Work attached hereto as 
Attachment “A", and by this reference made a part of this Agreement. 

 
A. CONSULTANT shall be responsible for the professional quality, technical 

accuracy, completeness, and coordination of all design, drawings, specifications, 
and other services furnished by CONSULTANT under this Agreement, including 
the work performed by its Subconsultants. Where approval by OC SAN is 
indicated, it is understood to be conceptual approval only and does not relieve 
CONSULTANT of responsibility for complying with all laws, codes, industry 
standards and liability for damages caused by errors, omissions, noncompliance 
with industry standards, and/or negligence on the part of CONSULTANT or its 
Subconsultants. 

 
B. CONSULTANT is responsible for the quality of work prepared under this 

Agreement and shall ensure that all work is performed to the standards of best 
engineering practice for clarity, uniformity, and completeness.  
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C. In the event that work is not performed to the satisfaction of OC SAN and does 
not conform to the requirements of this Agreement or any applicable industry 
standards, CONSULTANT shall, without additional compensation, promptly 
correct or revise any errors or deficiencies in its designs, drawings, 
specifications, or other services within the timeframe specified by the Project 
Engineer/Project Manager. OC SAN may charge to CONSULTANT all costs, 
expenses and damages associated with any such corrections or revisions.  

 
D. All CADD drawings, figures, and other work shall be produced by CONSULTANT 

and Subconsultants using OC SAN standard software. Conversion of CADD 
work from any other non-standard CADD format to the OC SAN format shall not 
be acceptable in lieu of this requirement.  

 
Electronic files shall be subject to an acceptance period of 56 calendar days 
during which OC SAN shall perform appropriate acceptance tests. 
CONSULTANT shall correct any discrepancies or errors detected and reported 
within the acceptance period at no additional cost to OC SAN.  

 
E. All professional services performed by CONSULTANT, including but not limited 

to all drafts, data, correspondence, proposals, reports, and estimates compiled or 
composed by CONSULTANT, pursuant to this Agreement, are for the sole use of 
OC SAN, its agents and employees. Neither the documents nor their contents 
shall be released to any third party without the prior written consent of OC SAN. 
This provision does not apply to information that (a) was publicly known, or 
otherwise known to CONSULTANT, at the time that it was disclosed to 
CONSULTANT by OC SAN, (b) subsequently becomes publicly known to 
CONSULTANT other than through disclosure by OC SAN.   

 
2. COMPENSATION 

 
Total compensation shall be paid to CONSULTANT for services in accordance with the 
following provisions: 
 
A. Total Compensation 
 

Total compensation shall be in an amount not to exceed Six Hundred Ten 
Thousand Dollars ($610,000.00). Total compensation to CONSULTANT 
including burdened labor (salaries plus benefits), overhead, profit, direct costs, 
and Subconsultant(s) fees and costs shall not exceed the sum set forth in 
Attachment “E” - Fee Proposal. 

 
B. Labor   

 
As a portion of the total compensation to be paid to CONSULTANT, OC SAN 
shall pay to CONSULTANT a sum equal to the burdened salaries (salaries plus 
benefits) actually paid by CONSULTANT charged on an hourly-rate basis to this 
project and paid to the personnel of CONSULTANT. Upon request of OC SAN, 
CONSULTANT shall provide OC SAN with certified payroll records of all 
employees’ work that is charged to this project.  
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C. Overhead 
 
As a portion of the total compensation to be paid to CONSULTANT, OC SAN 
shall compensate CONSULTANT and Subconsultants for overhead at the rate 
equal to the percentage of burdened labor as specified in Attachment “E” - Fee 
Proposal. 
 

D. Profit 
 
Profit for CONSULTANT and Subconsultants shall be a percentage of consulting 
services fees (Burdened Labor and Overhead). When the consulting or 
subconsulting services amount is $250,000 or less, the maximum Profit shall be 
10%. Between $250,000 and $2,500,000, the maximum Profit shall be limited by 
a straight declining percentage between 10% and 5%. For consulting or 
subconsulting services fees with a value greater than $2,500,000, the maximum 
Profit shall be 5%. Addenda shall be governed by the same maximum Profit 
percentage after adding consulting services fees.  
 
As a portion of the total compensation to be paid to CONSULTANT and 
Subconsultants, OC SAN shall pay Profit for all services rendered by 
CONSULTANT and Subconsultants for this project according to Attachment “E” - 
Fee Proposal. 
 

E. Subconsultants 
 
For any Subconsultant whose fees for services are greater than or equal to 
$100,000 (excluding out-of-pocket costs), CONSULTANT shall pay to 
Subconsultant total compensation in accordance with the Subconsultant amount 
specified in Attachment “E” - Fee Proposal. 
 
For any Subconsultant whose fees for services are less than $100,000, 
CONSULTANT may pay to Subconsultant total compensation on an hourly-rate 
basis Attachment “K” - Minor Subconsultant Hourly Rate Schedule and as 
specified in Attachment “A” - Scope of Work. OC SAN shall pay to 
CONSULTANT the actual costs of Subconsultant fees and charges in an amount 
not to exceed the sum set forth in Attachment “E” - Fee Proposal. 
 

F. Direct Costs 
 
OC SAN shall pay to CONSULTANT and Subconsultants the actual costs of 
permits and associated fees, travel, and licenses for an amount not to exceed the 
sum set forth in Attachment “E” - Fee Proposal. OC SAN shall also pay to 
CONSULTANT actual costs for equipment rentals, leases, or purchases with 
prior approval of OC SAN. Upon request, CONSULTANT shall provide to OC 
SAN receipts and other documentary records to support CONSULTANT’s 
request for reimbursement of these amounts, refer to Attachment “D” - Allowable 
Direct Costs. All incidental expenses shall be included in overhead pursuant to 
Section 2 - COMPENSATION above.   
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G. Other Direct Costs 
 
Other Direct Costs incurred by CONSULTANT and its Subconsultant or 
Subcontractor due to modifications to Attachment “A” - Scope of Work resulting 
from field investigations and field work required by the Scope of Work. These 
items may include special equipment, test equipment and tooling and other 
materials and services not previously identified. Refer to Attachment “D” -
Allowable Direct Costs for payment information. 
 

H. Reimbursable Direct Costs 
 
OC SAN will reimburse CONSULTANT for reasonable travel and business 
expenses as described in this section and further described in Attachment “D” - 
Allowable Direct Costs. The reimbursement of the above-mentioned expenses will 
be based on an “accountable plan” as considered by the U.S. Internal Revenue 
Service (IRS). The plan includes a combination of reimbursements based upon 
receipts and a “per diem” component approved by the IRS. The most recent 
schedule of the per diem rates utilized by OC SAN can be found on the U.S. 
General Services Administration (GSA) website at 
http://www.gsa.gov/portal/category/104711#.  
 
CONSULTANT shall be responsible for the most economical and practical 
means of management of reimbursable costs inclusive but not limited to travel, 
lodging, and meals arrangements. OC SAN shall apply the most economic and 
practical method of reimbursement which may include reimbursements based 
upon receipts and/or “per diem” as deemed the most practical. 
 
CONSULTANT shall be responsible for returning to OC SAN any excess 
reimbursements after the reimbursement has been paid by OC SAN. 
 
Travel and travel arrangements – Any travel involving airfare, overnight stays, or 
multiple day attendance must be approved by OC SAN in advance. 
 
Local Travel is considered travel by CONSULTANT within the OC SAN general 
geographical area which includes Orange, Los Angeles, Ventura, San 
Bernardino, Riverside, San Diego, Imperial, and Kern Counties. Automobile 
mileage is reimbursable if CONSULTANT is required to utilize a personal vehicle 
for local travel. 
 
Lodging – Overnight stays will not be approved by OC SAN for local travel. 
However, under certain circumstances overnight stay may be allowed at the 
discretion of OC SAN based on reasonableness of meeting schedules and the 
amount of time required for travel by CONSULTANT. Such determination will be 
made on a case-by-case basis and at the discretion of OC SAN. 
 
Travel Meals – Per-diem rates as approved by the IRS shall be utilized for travel 
meals reimbursements. Per diem rates shall be applied to meals that are 
appropriate for travel times. Receipts are not required for the approved meals. 
 

http://www.gsa.gov/portal/category/104711


 
PCSA      CONTRACT NO. 3-64A & 3-64B 
Revised 072619             ORANGE-WESTERN SUB-TRUNK AND LOS ALAMITOS TRUNK SEWER REHABILITATION 
 

Page 5 of 18 

Additional details related to the reimbursement of the allowable direct costs are 
provided in Attachment “D” - Allowable Direct Costs. 
 

I. Limitation of Costs 
 
If, at any time, CONSULTANT estimates the cost of performing the services 
described in CONSULTANT’s Proposal will exceed the not-to-exceed amount of 
this Agreement, including approved additional compensation, CONSULTANT 
shall notify OC SAN immediately, and in writing. This written notice shall indicate 
the additional amount necessary to complete the services. Any cost incurred in 
excess of the approved not-to-exceed amount, without the express written 
consent of OC SAN’s authorized representative, shall be at CONSULTANT’s 
own risk. This written notice shall be provided separately from, and in addition to 
any notification requirements contained in CONSULTANT’s invoice and monthly 
progress report. Failure to notify OC SAN that the services cannot be completed 
within the authorized not-to-exceed amount is a material breach of this 
Agreement. 
 

3. REALLOCATION OF TOTAL COMPENSATION 
 
OC SAN, by its Director of Engineering, shall have the right to approve a reallocation of 
the incremental amounts constituting the total compensation, provided that the total 
compensation is not increased. 
 

4. PAYMENT 
 

A. Monthly Invoice: CONSULTANT shall include in its monthly invoice, a detailed 
breakdown of costs associated with the performance of any corrections or 
revisions of the work for that invoicing period. CONSULTANT shall allocate costs 
in the same manner as it would for payment requests as described in this section 
of the Agreement. CONSULTANT shall warrant and certify the accuracy of these 
costs and understand that submitted costs are subject to Section 11 - AUDIT 
PROVISIONS.  
 

B. CONSULTANT may submit monthly or periodic statements requesting payment 
for those items included in Section 2 - COMPENSATION hereof in the format as 
required by OC SAN. Such requests shall be based upon the amount and value 
of the work and services performed by CONSULTANT under this Agreement and 
shall be prepared by CONSULTANT and accompanied by such supporting data, 
including a detailed breakdown of all costs incurred and project element work 
performed during the period covered by the statement, as may be required by 
OC SAN. 

 
Upon approval of such payment request by OC SAN, payment shall be made to 
CONSULTANT as soon as practicable of 100% of the invoiced amount on a per-
project-element basis. 
 
If OC SAN determines that the work under this Agreement or any specified 
project element hereunder, is incomplete and that the amount of payment is in 
excess of: 
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i. The amount considered by OC SAN’s Director of Engineering to be adequate for 
the protection of OC SAN; or 
 

ii. The percentage of the work accomplished for each project element. 
 
The Director of Engineering may, at his or her discretion, retain an amount equal 
to that which insures that the total amount paid to that date does not exceed the 
percentage of the completed work for each project element or the project in its 
entirety. 
 

C. CONSULTANT may submit periodic payment requests for each 30-day period of 
this Agreement for the Profit as set forth in Section 2 - COMPENSATION above.  
Said Profit payment request shall be proportionate to the work actually 
accomplished to date on a per-project-element basis. In the event OC SAN's 
Director of Engineering determines that no satisfactory progress has been made 
since the prior payment, or in the event of a delay in the work progress for any 
reason, OC SAN shall have the right to withhold any scheduled proportionate 
Profit payment. 
 

D. Upon satisfactory completion by CONSULTANT of the work called for under the 
terms of this Agreement, and upon acceptance of such work by OC SAN, 
CONSULTANT will be paid the unpaid balance of any money due for such work, 
including any retained percentages relating to this portion of the work. 
 

E. Upon satisfactory completion of the work performed hereunder and prior to final 
payment under this Agreement for such work, or prior settlement upon 
termination of this Agreement, and as a condition precedent thereto, 
CONSULTANT shall execute and deliver to OC SAN a release of all claims 
against OC SAN arising under or by virtue of this Agreement other than such 
claims, if any, as may be specifically exempted by CONSULTANT from the 
operation of the release in stated amounts to be set forth therein. 

 
F. Pursuant to the California False Claims Act (Government Code Sections 12650-

12655), any CONSULTANT that knowingly submits a false claim to OC SAN for 
compensation under the terms of this Agreement may be held liable for treble 
damages and up to a $10,000 civil penalty for each false claim submitted. This 
section shall also be binding on all Subconsultants. 

 
A CONSULTANT or Subconsultant shall be deemed to have submitted a false 
claim when the CONSULTANT or Subconsultant: a) knowingly presents or 
causes to be presented to an officer or employee of OC SAN a false claim or 
request for payment or approval; b) knowingly makes, uses, or causes to be 
made or used a false record or statement to get a false claim paid or approved 
by OC SAN; c) conspires to defraud OC SAN by getting a false claim allowed or 
paid by OC SAN; d) knowingly makes, uses, or causes to be made or used a 
false record or statement to conceal, avoid, or decrease an obligation to OC 
SAN; or e) is a beneficiary of an inadvertent submission of a false claim to OC 
SAN, and fails to disclose the false claim to OC SAN within a reasonable time 
after discovery of the false claim. 
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5. CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION 
AND RECORD OF WAGES 
 
A. To the extent CONSULTANT's employees and/or Subconsultants who will 

perform work during the design and preconstruction phases of a construction 
contract for which Prevailing Wage Determinations have been issued by the DIR 
and as more specifically defined under Labor Code Section 1720 et seq, 
CONSULTANT and Subconsultants shall comply with the registration 
requirements of Labor Code Section 1725.5. Pursuant to Labor Code Section 
1771.4, the work is subject to compliance monitoring and enforcement by the 
DIR. 
 

B. CONSULTANT and Subconsultants shall maintain accurate payroll records and 
shall comply with all the provisions of Labor Code Section 1776 and shall submit 
payroll records to the Labor Commissioner pursuant to Labor Code Section 
1771.4(a) (3). Penalties for non-compliance with the requirements of Section 
1776 may be deducted from progress payments per Section 1776. 
 

C. Pursuant to Labor Code Section 1776, CONSULTANT and Subconsultants shall 
furnish a copy of all certified payroll records to OC SAN and/or general public 
upon request, provided the public request is made through OC SAN, the Division 
of Apprenticeship Standards, or the Division of Labor Standards Enforcement of 
the Department of Industrial Relations. 
 

D. CONSULTANT and Subconsultants shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code 
of Regulation Section 16461(e). 

 
6. DOCUMENT OWNERSHIP – SUBSEQUENT CHANGES TO PLANS AND 

SPECIFICATIONS  
 

A. Ownership of Documents for the Professional Services performed.  
 
All documents, including but not limited to, original plans, studies, sketches, 
drawings, computer printouts and disk files, and specifications prepared in 
connection with or related to the Scope of Work or Professional Services, shall 
be the property of OC SAN. OC SAN’s ownership of these documents includes 
use of, reproduction, or reuse of and all incidental rights, whether or not the work 
for which they were prepared has been performed. The OC SAN ownership 
entitlement arises upon payment or any partial payment for work performed and 
includes ownership of any and all work product completed prior to that payment. 
This section shall apply whether CONSULTANT’s Professional Services are 
terminated: a) by the completion of the Agreement, or b) in accordance with other 
provisions of this Agreement. Notwithstanding any other provision of this 
paragraph or Agreement, CONSULTANT shall have the right to make copies of 
all such plans, studies, sketches, drawings, computer printouts and disk files, and 
specifications. 

 
B. CONSULTANT shall not be responsible for damage caused by subsequent 

changes to or uses of the plans or specifications, where the subsequent changes 
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or uses are not authorized or approved by CONSULTANT, provided that the 
service rendered by CONSULTANT was not a proximate cause of the damage. 

 
7. INSURANCE 
 

A. General 
 

i. Insurance shall be issued and underwritten by insurance companies 
acceptable to OC SAN.   

 
ii. Insurers must have an “A-” Policyholder’s Rating, or better, and Financial 

Rating of at least Class VIII, or better, in accordance with the most current 
A.M. Best’s Guide Rating. However, OC SAN will accept State 
Compensation Insurance Fund, for the required policy of Workers’ 
Compensation Insurance subject to OC SAN’s option to require a change in 
insurer in the event the State Fund financial rating is decreased below “B”. 
Further, OC SAN will require CONSULTANT to substitute any insurer whose 
rating drops below the levels herein specified. Said substitution shall occur 
within 20 days of written notice to CONSULTANT, by OC SAN or its agent.  

 
iii. Coverage shall be in effect prior to the commencement of any work under 

this Agreement.  
 

B. General Liability 
 

CONSULTANT shall maintain during the life of this Agreement, including the 
period of warranty, Commercial General Liability Insurance written on an 
occurrence basis providing the following minimum limits of liability coverage: Two 
Million Dollars ($2,000,000) per occurrence with Four Million Dollars ($4,000,000) 
aggregate. Said insurance shall include coverage for the following hazards: 
Premises-Operations, blanket contractual liability (for this Agreement), products 
liability/completed operations (including any product manufactured or 
assembled), broad form property damage, blanket contractual liability, 
independent contractors liability, personal and advertising injury, mobile 
equipment, owners and contractors protective liability, and cross liability and 
severability of interest clauses. A statement on an insurance certificate will not be 
accepted in lieu of the actual additional insured endorsement(s). If requested by 
OC SAN and applicable, XCU coverage (Explosion, Collapse and Underground) 
and Riggers/On Hook Liability must be included in the General Liability policy 
and coverage must be reflected on the submitted Certificate of Insurance.  

  
C. Umbrella Excess Liability 

 
The minimum limits of General Liability and Automotive Liability Insurance 
required, as set forth herein, shall be provided for through either a single policy of 
primary insurance or a combination of policies of primary and umbrella excess 
coverage. Umbrella excess liability coverage shall be issued with limits of liability 
which, when combined with the primary insurance, will equal the minimum limits 
for General Liability and Automotive Liability.   
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D. Automotive/Vehicle Liability Insurance 
 

CONSULTANT shall maintain a policy of Automotive Liability Insurance on a 
comprehensive form covering all owned, non-owned, and hired automobiles, 
trucks, and other vehicles providing the following minimum limits of liability 
coverage: Combined single limit of One Million Dollars ($1,000,000). A statement 
on an insurance certificate will not be accepted in lieu of the actual additional 
insured endorsement. 
 

E. Drone Liability Insurance 
 
If a drone will be used, Drone Liability Insurance must be maintained by 
CONSULTANT in the amount of One Million Dollars ($1,000,000) in a form 
acceptable to OC SAN. 
 

F. Workers’ Compensation Insurance 
 

CONSULTANT shall provide such Workers’ Compensation Insurance as required 
by the Labor Code of the State of California in the amount of the statutory limit, 
including Employer’s Liability Insurance with a minimum limit of One Million 
Dollars ($1,000,000) per occurrence. Such Workers’ Compensation Insurance 
shall be endorsed to provide for a waiver of subrogation in favor of OC SAN. A 
statement on an insurance certificate will not be accepted in lieu of the actual 
endorsements unless the insurance carrier is State of California Insurance Fund 
and the identifier “SCIF” and endorsement numbers 2570 and 2065 are 
referenced on the Certificate of Insurance. If an exposure to Jones Act liability 
may exist, the insurance required herein shall include coverage for Jones Act 
claims. 
 

G. Errors and Omissions/Professional Liability  
 

CONSULTANT shall maintain in full force and effect, throughout the term of this 
Agreement, standard industry form professional negligence errors and omissions 
insurance coverage in an amount of not less than Five Million Dollars 
($5,000,000) with limits in accordance with the provisions of this paragraph. If the 
policy of insurance is written on a “claims made” basis, said policy shall be 
continued in full force and effect at all times during the term of this Agreement, 
and for a period of 5 years from the date of the completion of the services 
hereunder. 

 
In the event of termination of said policy during this period, CONSULTANT shall 
obtain continuing insurance coverage for the prior acts or omissions of 
CONSULTANT during the course of performing services under the term of this 
Agreement. Said coverage shall be evidenced by either a new policy evidencing 
no gap in coverage or by separate extended “tail” coverage with the present or 
new carrier. 

 
In the event the present policy of insurance is written on an “occurrence” basis, 
said policy shall be continued in full force and effect during the term of this 
Agreement or until completion of the services provided for in this Agreement, 
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whichever is later. In the event of termination of said policy during this period, 
new coverage shall be obtained for the required period to insure for the prior acts 
of CONSULTANT during the course of performing services under the term of this 
Agreement. 

 
CONSULTANT shall provide to OC SAN a Certificate of Insurance in a form 
acceptable to OC SAN indicating the deductible or self-retention amounts and 
the expiration date of said policy and shall provide renewal certificates not less 
than 10 days prior to the expiration of each policy term. 
 

H. Proof of Coverage 
 

CONSULTANT shall furnish OC SAN with original certificates and amendatory 
endorsements effecting coverage. Said policies and endorsements shall conform 
to the requirements herein stated. All certificates and endorsements are to be 
received and approved by OC SAN before work commences. OC SAN reserves 
the right to require complete, certified copies of all required insurance policies, 
including endorsements, effecting the coverage required, at any time. The 
following are approved forms that must be submitted as proof of coverage: 
 
• Certificate of Insurance ACORD Form 25 (5/2010) or equivalent. 

 
• Additional Insurance 
 (General Liability) 

(ISO Form) CG2010 11 85 or 
 
The combination of (ISO Forms)  
CG 2010 10 01 and CG 2037 10 01  
 
All other Additional Insured endorsements must 
be submitted for approval by OC SAN, and OC 
SAN may reject alternatives that provide 
different or less coverage to OC SAN. 
 

• Additional Insured 
 (Auto Liability) 

Submit endorsement provided by carrier for OC 
SAN approval. 
 

• Waiver of Subrogation State Compensation Insurance Fund 
Endorsement No. 2570 or equivalent. 
 

• Cancellation Notice  State Compensation Insurance Fund 
Endorsement No. 2065 or equivalent. 

 
I. Cancellation Notice 

 
Each insurance policy required herein shall be endorsed to state that coverage 
shall not be cancelled by either party, except after 30 days’ prior written notice. 
The Cancellation Section of ACORD Form 25 (5/2010) shall state the required 30 
days’ written notification. The policy shall not terminate, nor shall it be cancelled, 
nor the coverage reduced until 30 days after written notice is given to OC SAN 
except for nonpayment of premium, which shall require not less than 10 days 
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written notice to OC SAN. Should there be changes in coverage or an increase in 
deductible or SIR amounts, CONSULTANT and its insurance broker/agent shall 
send to OC SAN a certified letter which includes a description of the changes in 
coverage and/or any increase in deductible or SIR amounts. The certified letter 
must be sent to the attention of Risk Management and shall be received by OC 
SAN not less than 30 days prior to the effective date of the change(s) if the 
change would reduce coverage or increase deductibles or SIR amounts or 
otherwise reduce or limit the scope of insurance coverage provided to OC SAN. 

 
J. Primary Insurance 

 
All liability policies shall contain a Primary and Non Contributory Clause. Any 
other insurance maintained by OC SAN shall be excess and not contributing with 
the insurance provided by CONSULTANT. 
 

K. Separation of Insured 
 

All liability policies shall contain a “Separation of Insureds” clause. 
 

L. Non-Limiting (if applicable) 
 

Nothing in this document shall be construed as limiting in any way, nor shall it 
limit the indemnification provision contained in this Agreement, or the extent to 
which CONSULTANT may be held responsible for payment of damages to 
persons or property. 
 

M. Deductibles and Self-Insured Retentions 
 

Any deductible and/or self-insured retention must be declared to OC SAN on the 
Certificate of Insurance. All deductibles and/or self-insured retentions require 
approval by OC SAN. At the option of OC SAN, either: the insurer shall reduce or 
eliminate such deductible or self-insured retention as respects OC SAN; or 
CONSULTANT shall provide a financial guarantee satisfactory to OC SAN 
guaranteeing payment of losses and related investigations, claim administration 
and defense expenses. 
 

N. Defense Costs 
 

Liability policies shall have a provision that defense costs for all insureds and 
additional insureds are paid in addition to and do not deplete any policy limits. 

 
O. Subconsultants 

 
CONSULTANT shall be responsible to establish insurance requirements for any 
Subconsultant hired by CONSULTANT. The insurance shall be in amounts and 
types reasonably sufficient to deal with the risk of loss involving the 
Subconsultant’s operations and work. 
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P. Limits Are Minimums 
 
If CONSULTANT maintains higher limits than any minimums shown above, then 
OC SAN requires and shall be entitled to coverage for the higher limits 
maintained by CONSULTANT. 
 

8. SCOPE CHANGES 
 
In the event of a change in the Scope of Work, requested by OC SAN, the parties hereto 
shall execute an amendment to this Agreement setting forth with particularity all terms of 
the new Agreement, including but not limited to any additional CONSULTANT's fees.  

 
9. PROJECT TEAM AND SUBCONSULTANTS 

 
CONSULTANT shall provide to OC SAN, prior to execution of this Agreement, the 
names and full description of all Subconsultants and CONSULTANT’s project team 
members anticipated to be used on this project by CONSULTANT. CONSULTANT shall 
include a description of the scope of work to be done by each Subconsultant and each 
CONSULTANT’s project team member. CONSULTANT shall include the respective 
compensation amounts for CONSULTANT and each Subconsultant on a per-project-
element basis, broken down as indicated in Section 2 -COMPENSATION. 
 
There shall be no substitution of the listed Subconsultants and CONSULTANT’s project 
team members without prior written approval by OC SAN. 

 
10. ENGINEERING REGISTRATION   

 
CONSULTANT’s personnel are comprised of registered engineers and a staff of 
specialists and draftsmen in each department. The firm itself is not a registered engineer 
but represents and agrees that wherever in the performance of this Agreement requires 
the services of a registered engineer, such services hereunder will be performed under 
the direct supervision of registered engineers. 
 

11. AUDIT PROVISIONS 
 

A. OC SAN retains the reasonable right to access, review, examine, and audit, any and 
all books, records, documents and any other evidence of procedures and practices 
that OC SAN determines are necessary to discover and verify that CONSULTANT is 
in compliance with all requirements under this Agreement. CONSULTANT shall 
include OC SAN’s right as described above, in any and all of their subcontracts, and 
shall ensure that these rights are binding upon all Subconsultants. 
 

B. OC SAN retains the right to examine CONSULTANT’s books, records, 
documents and any other evidence of procedures and practices that OC SAN 
determines are necessary to discover and verify all direct and indirect costs, of 
whatever nature, which are claimed to have been incurred, or anticipated to be 
incurred or to ensure CONSULTANT’s compliance with all requirements under 
this Agreement during the term of this Agreement and for a period of three years 
after its termination. 
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C. CONSULTANT shall maintain complete and accurate records in accordance with 
generally accepted industry standard practices and OC SAN’s policy. 
CONSULTANT shall make available to OC SAN for review and audit, all project 
related accounting records and documents, and any other financial data within 15 
days after receipt of notice from OC SAN. Upon OC SAN’s request, 
CONSULTANT shall submit exact duplicates of originals of all requested records 
to OC SAN. If an audit is performed, CONSULTANT shall ensure that a qualified 
employee of CONSULTANT will be available to assist OC SAN’s auditor in 
obtaining all project related accounting records and documents, and any other 
financial data. 

 
12. LEGAL RELATIONSHIP BETWEEN PARTIES 

 
The legal relationship between the parties hereto is that of an independent contractor 
and nothing herein shall be deemed to make CONSULTANT an employee of OC SAN. 
 

13. NOTICES 
 
All notices hereunder and communications regarding the interpretation of the terms of 
this Agreement, or changes thereto, shall be effected by delivery of said notices in 
person or by depositing said notices in the U.S. mail, registered or certified mail, return 
receipt requested, postage prepaid. 
 
Notices shall be mailed to OC SAN at: 
 ORANGE COUNTY SANITATION DISTRICT 
 10844 Ellis Avenue 
 Fountain Valley, CA 92708 
 Attention: Larry Roberson, Senior Contracts Administrator 
 Copy: Hardat Khublall, Project Manager 
 
Notices shall be mailed to CONSULTANT at: 
 AECOM Technical Services, Inc. 
 999 West Town and Country Road 

Orange, CA 92868 
 Attention: Jagadish Gundarlahalli, Principal-in-Charge 
 Copy: Keith Campbell, Project Manager 
 
All communication regarding the Scope of Work, will be addressed to the Project Manager. 
Direction from other OC SAN staff must be approved in writing by OC SAN’s Project 
Manager prior to action by CONSULTANT. 

 
14. TERMINATION 

 
OC SAN may terminate this Agreement at any time, without cause, upon giving 30 days 
written notice to CONSULTANT. In the event of such termination, CONSULTANT shall 
be entitled to compensation for work performed on a prorated basis through and 
including the effective date of termination. 
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CONSULTANT shall be permitted to terminate this Agreement upon 30 days written 
notice only if CONSULTANT is not compensated for billed amounts in accordance with 
the provisions of this Agreement, when the same are due.  

Notice of termination shall be mailed to OC SAN and/or CONSULTANT in accordance 
with Section 13 - NOTICES.  

 
15. DOCUMENTS AND STUDY MATERIALS 

 
The documents and study materials for this project shall become the property of OC SAN 
upon the termination or completion of the work. CONSULTANT agrees to furnish to OC 
SAN copies of all memoranda, correspondence, computation, and study materials in its 
files pertaining to the work described in this Agreement, which is requested in writing by 
OC SAN. 

 
16. COMPLIANCE 

 
A. Labor 

 
CONSULTANT certifies by the execution of this Agreement that it pays 
employees not less than the minimum wage as defined by law, and that it does 
not discriminate in its employment with regard to race, color, religion, sex, or 
national origin; that it is in compliance with all federal, state and local directives 
and executive orders regarding non-discrimination in employment; and that it 
agrees to demonstrate positively and aggressively the principle of equal 
opportunity in employment. 
 

B. Air Pollution 
 

CONSULTANT and its Subconsultants and Subcontractors shall comply with all 
applicable federal, state, and local air pollution control laws and regulations. 
 

17. AGREEMENT EXECUTION AUTHORIZATION 
 
Both OC SAN and CONSULTANT do covenant that each individual executing this 
document by and on behalf of each party is a person duly authorized to execute 
agreements for that party. 
 

18. DISPUTE RESOLUTION  
 
In the event of a dispute arising between the parties regarding performance or 
interpretation of this Agreement, the dispute shall be resolved by binding arbitration 
under the auspices of the Judicial Arbitration and Mediation Service (“JAMS”), or similar 
organization or entity conducting alternate dispute resolution services. 
 

19. ATTORNEY'S FEES, COSTS AND NECESSARY DISBURSEMENTS  
 
If any action at law or in equity or if any proceeding in the form of an Alternative Dispute 
Resolution (ADR) is necessary to enforce or interpret the terms of this Agreement, the 
prevailing party shall be entitled to reasonable attorney's fees, costs, and necessary 
disbursements in addition to any other relief to which it may be entitled. 
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20. PROGRESS REPORTS 
 
Monthly progress reports shall be submitted for review by the 10th day of the following 
month and must include as a minimum: 1) current activities, 2) future activities, 3) 
potential items that are not included in the Scope of Work, 4) concerns and possible 
delays, 5) percentage of completion, and 6) budget status. 
 

21. WARRANTY 
 
CONSULTANT shall perform its services in accordance with generally accepted industry 
and professional standards. If, within the 12-month period following completion of its 
services, OC SAN informs CONSULTANT that any part of the services fails to meet 
those standards, CONSULTANT shall, within the time prescribed by OC SAN, take all 
such actions as are necessary to correct or complete the noted deficiency(ies). 
 

22. INDEMNIFICATION   
 
To the fullest extent permitted by law, CONSULTANT shall indemnify, defend (at 
CONSULTANT’s sole cost and expense and with legal counsel approved by OC SAN, 
which approval shall not be unreasonably withheld), protect and hold harmless OC SAN 
and all of OC SAN’s officers, directors, employees, consultants, and agents (collectively 
the “Indemnified Parties”), from and against any and all claims, damages, liabilities, 
causes of action, suits, arbitration awards, losses, judgments, fines, penalties, costs and 
expenses including without limitation, attorneys’ fees, disbursements and court costs, 
and all other professional, expert or consultants fees and costs and OC SAN’s general 
and administrative expenses (individually, a “Claim”, or collectively, “Claims”) which may 
arise from or are in any manner related, directly or indirectly, to any work performed, or 
any operations, activities, or services provided by CONSULTANT in carrying out its 
obligations under this Agreement to the extent of the negligent, recklessness and/or 
willful misconduct of CONSULTANT, its principals, officers, agents, employees, 
CONSULTANT’s suppliers, consultants, subconsultants, subcontractors, and/or anyone 
employed directly or indirectly by any of them, regardless of any contributing negligence 
or strict liability of an Indemnified Party. Notwithstanding the foregoing, nothing herein 
shall be construed to require CONSULTANT to indemnify the Indemnified Parties from 
any Claim arising from:  

 
(A) the sole or active negligence or willful misconduct of the Indemnified Parties; or  

 
(B) a natural disaster or other act of God, such as an earthquake; or 

  
(C) the independent action of a third party who is neither one of the Indemnified Parties 

nor CONSULTANT, nor its principal, officer, agent, employee, nor CONSULTANT’s 
supplier, consultant, subconsultant, subcontractor, nor anyone employed directly or 
indirectly by any of them.   

 
Exceptions (A) through (B) above shall not apply, and CONSULTANT shall, to the fullest 
extent permitted by law, indemnify the Indemnified Parties, from Claims arising from 
more than one cause if any such cause taken alone would otherwise result in the 
obligation to indemnify hereunder.     
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CONSULTANT’s liability for indemnification hereunder is in addition to any liability 
CONSULTANT may have to OC SAN for a breach by CONSULTANT of any of the 
provisions of this Agreement. Under no circumstances shall the insurance requirements 
and limits set forth in this Agreement be construed to limit CONSULTANT’s 
indemnification obligation or other liability hereunder.   
 
The terms of this Agreement are contractual and the result of negotiation between the 
parties hereto. Accordingly, any rule of construction of contracts (including, without 
limitation, California Civil Code Section 1654) that ambiguities are to be construed 
against the drafting party, shall not be employed in the interpretation of this Agreement. 
 

23. DUTY TO DEFEND 
 
The duty to defend hereunder is wholly independent of and separate from the duty to 
indemnify and such duty to defend shall exist regardless of any ultimate liability of 
CONSULTANT and shall be consistent with Civil Code Section 2782.8. Such defense 
obligation shall arise immediately upon presentation of a Claim by any person if, without 
regard to the merit of the Claim, such Claim could potentially result in an obligation to 
indemnify one or more Indemnified Parties, and upon written notice of such Claim being 
provided to CONSULTANT. Payment to CONSULTANT by any Indemnified Party or the 
payment or advance of defense costs by any Indemnified Party shall not be a condition 
precedent to enforcing such Indemnified Party’s rights to indemnification hereunder. In 
the event a final judgment, arbitration, award, order, settlement, or other final resolution 
expressly determines that the claim did not arise out of, pertain to, or relate to the 
negligence, recklessness, or willful misconduct of CONSULTANT, to any extent, then 
OC SAN will reimburse CONSULTANT for the reasonable costs of defending the 
Indemnified Parties against such claims. 

 
CONSULTANT’s indemnification obligation hereunder shall survive the expiration or 
earlier termination of this Agreement until such time as action against the Indemnified 
Parties for such matter indemnified hereunder is fully and finally barred by the applicable 
statute of limitations. 
 

24. CONSULTANT PERFORMANCE 
 
CONSULTANT’s performance shall be evaluated by OC SAN. A copy of the evaluation 
shall be sent to CONSULTANT for comment. The evaluation, together with the 
comments, shall be retained by OC SAN and may be considered in future 
CONSULTANT selection processes. 
 

25. COMPLIANCE WITH SANITATION DISTRICT POLICIES AND PROCEDURES 
 
CONSULTANT shall comply with all OC SAN policies and procedures including the 
Contractor Safety Standards, as applicable, all of which may be amended from time to 
time. 
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26. CLOSEOUT 
 
When OC SAN determines that all work authorized under the Agreement is fully 
complete and that OC SAN requires no further work from CONSULTANT, or the 
Agreement is otherwise terminated or expires in accordance with the terms of the 
Agreement, OC SAN shall give CONSULTANT written notice that the Agreement will be 
closed out. CONSULTANT shall submit all outstanding billings, work submittals, 
deliverables, reports or similarly related documents as required under the Agreement 
within 30 days of receipt of notice of Agreement closeout.   

 
Upon receipt of CONSULTANT’s submittals, OC SAN shall commence a closeout audit 
of the Agreement and will either:  

 
i. Give CONSULTANT a final Agreement Acceptance: or 

 
ii. Advise CONSULTANT in writing of any outstanding item or items which must be 

furnished, completed, or corrected at CONSULTANT’s cost. 
 

CONSULTANT shall be required to provide adequate resources to fully support any 
administrative closeout efforts identified in this Agreement. Such support must be 
provided within the timeframe requested by OC SAN.  

 
Notwithstanding the final Agreement Acceptance CONSULTANT will not be relieved of 
its obligations hereunder, nor will CONSULTANT be relieved of its obligations to 
complete any portions of the work, the non-completion of which were not disclosed to 
OC SAN (regardless of whether such nondisclosures were fraudulent, negligent, or 
otherwise); and CONSULTANT shall remain obligated under all those provisions of the 
Agreement which expressly or by their nature extend beyond and survive final 
Agreement Acceptance. 
 
Any failure by OC SAN to reject the work or to reject CONSULTANT’s request for final 
Agreement Acceptance as set forth above shall not be deemed to be acceptance of the 
work by OC SAN for any purpose nor imply acceptance of, or agreement with, 
CONSULTANT’s request for final Agreement Acceptance. 
 

27. ENTIRE AGREEMENT 
 
This Agreement constitutes the entire understanding and agreement between the parties 
and supersedes all previous negotiations between them pertaining to the subject matter 
thereof. 

 
  



 
PCSA      CONTRACT NO. 3-64A & 3-64B 
Revised 072619             ORANGE-WESTERN SUB-TRUNK AND LOS ALAMITOS TRUNK SEWER REHABILITATION 
 

Page 18 of 18 

IN WITNESS WHEREOF, this Agreement has been executed in the name of OC SAN, by its 
officers thereunto duly authorized, and CONSULTANT as of the day and year first above 
written. 
 

 
  CONSULTANT:   AECOM TECHNICAL SERVICES, INC. 

 
 
 

By __________________________________________________ 
                Date 
            
        __________________________________________________ 
          Printed Name & Title 
 

 
ORANGE COUNTY SANITATION DISTRICT 

 
   

 
 
    By __________________________________________________ 
          David John Shawver    Date 

Board Chairman 
   
 
 

By __________________________________________________ 
Kelly A. Lore     Date 
Clerk of the Board      

 
 

 
By __________________________________________________ 

          Ruth Zintzun     Date 
          Purchasing & Contracts Manager 
 
Attachments: Attachment “A” – Scope of Work 
  Attachment “B” – Not Used 
  Attachment “C” – Not Used 

Attachment “D” – Allowable Direct Costs 
Attachment “E” – Fee Proposal 
Attachment “F” – Not Used 
Attachment “G” – Acknowledgement of PCSA 
Attachment “H” – Not Used 
Attachment “I” – Cost Matrix & Summary 
Attachment “J” – Not Used 
Attachment “K” – Minor Subconsultant Hourly Rate Schedule 

  Attachment “L” – Contractor Safety Standards   
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SCOPE OF WORK 
 
 

Contract No. 3-64A & 3-64B 
Orange-Western Sub-Trunk Rehabilitation and Los Alamitos 

Trunk Sewer Rehabilitation 
 
 

Part of 
Project No. 3-64 

Rehabilitation of Western Regional Sewers 
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I. SUMMARY 
 

Provide construction engineering support services for the construction and installation, and 
closeout for the Orange-Western Sub-Trunk Rehabilitation and Los Alamitos Trunk Sewer 
Rehabilitation, Contract No. No. 3-64A & 3-64B. 

 
Quality Assurance/Quality Control (QA/QC): CONSULTANT shall administer a program of 
QA/QC procedures for producing quality work and shall effectively manage and control the 
work. Specific procedures shall include but not be limited to planning, coordination, tracking, 
checking, reviewing, and scheduling the work. CONSULTANT shall subject all work products 
prepared by the CONSULTANT to the CONSULTANT’s in-house QA/QC procedures prior to 
submittal to the Orange County Sanitation District (OC SAN). QA/QC hours and costs shall 
be incorporated into other tasks within this Scope of Work (SOW). 

 
II. PROJECT SCHEDULE 

 
The schedule for the services specified in this SOW shall be provided per the construction 
contract schedule, and the following schedule constraints: 

 
Major Milestones Estimated Schedule 

Provide Construction and Installation Services 6/26/2021 to 3/15/2023 
Project Closeout 3/16/2023 to 6/16/2023 
Submittals As described under Task 4.4 titled 

“Submittal Reviews” 
Critical submittals, necessary for  
permitting or required to break 
ground, shall take priority. 

Requests for Information As described under Task 4.5 titled 
“Request for Information (RFI)” 

Record Drawings Draft Record Drawings shall be 
submitted to OC SAN within 60 
calendar days of receipt from OC 
SAN of the approved Contractor’s As-
Built Drawings. The final Record 
Drawings shall be submitted within 
21 calendar days of receipt of OC 
SAN comments on the Draft Record 
Drawings. 

 
TOTAL SCHEDULE TIME 

 
Approximately 24 months 

 
III. PROJECT IMPLEMENTATION 

 
All OC SAN projects are divided into six phases. CONSULTANT shall provide engineering 
support services for Phase 4 – Construction and Installation Services, and Phase 6 – Closeout. 

 
Phase 1 – Project Development – Completed 
Phase 2 – Preliminary Design – Completed 
Phase 3 – Final Design – Completed 
Phase 4 – Construction and Installation Services 
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Phase 5 – Not Used 
Phase 6 – Closeout 
 
PHASE 4 – CONSTRUCTION AND INSTALLATION SERVICES 

 
OC SAN will administer and provide field inspection for construction contracts. Construction 
and installation support services shall be provided by the CONSULTANT as requested by OC 
SAN. CONSULTANT shall refer to the Engineering Design Guidelines, Chapter 01 for detailed 
requirements. In the event of a conflict between the guidelines and the scope of work as set 
forth herein, the scope of work shall prevail. 

 
CONSULTANT shall provide the following key management personnel: 

Principal-in-Charge: Jack Gundarlahalli 
Project Manager: Keith Campbell 
Project Engineer: Joseph Marcos 

 
CONSULTANT shall not reassign the key project personnel without prior approval of OC 
SAN. OC SAN may request reassignment of any of the CONSULTANT’s or its 
subconsultant’s personnel, based on an individual’s performance. 

 
For all services, CONSULTANT shall refer to the Engineering Design Guidelines, Chapter 
01 for detailed requirements, except as specifically modified herein. 

 
For purposes of the Proposal, CONSULTANT shall include labor-hours and fees in 
the Proposal for appropriate personnel classifications to perform the following tasks: 

 
Task 4.1 – Project Management 

 
CONSULTANT shall be responsible for detailed management of the project, including 
managing its subconsultants, and shall keep OC SAN apprised of the status of the 
project. 

 
CONSULTANT shall conduct monthly project management meetings with OC SAN’s Project 
Manager by conference call. These meetings shall be attended by OC SAN’s Project 
Manager and CONSULTANT’s Project Manager at a mutually agreeable time, generally 
around the second week of the month. The purpose of the meetings shall be to review the 
CONSULTANT Project Manager’s progress report, status of the project scope, budget, and 
any issues which may affect completion of the project. Meetings should be arranged so that 
the progress report can be submitted shortly prior to or at each meeting. Subconsultants will 
not participate in these project management meetings. 

 
Invoices: CONSULTANT shall prepare and submit monthly invoices to OC SAN. The 
invoices shall document the labor-hours and billing rate for each person that works on the 
project for each task in the work breakdown structure (WBS). Overhead, profit, and any 
direct costs shall also be shown for each task. As part of the summary section of the invoice, 
CONSULTANT shall also include the following information: 

 
• Budget 
• Current billing period invoicing 
• Previous billing period “total invoiced to date” 
• Budget amount remaining 
• Current billing period “total percent invoice to date” 
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• Current billing period “total percent completed to date” 
 
Progress Reports: The monthly progress report shall be submitted with the project invoice as 
part of the monthly request for payment. The monthly progress report will include the following: 

 
• Work completed in previous billing period 
• Work anticipated for the upcoming month 
• Outstanding project issues 
• Status and issues impacting project scope and budget 
• Log documenting work completed on past requests for information (RFIs), submittal 

reviews, and change order scope preparation 
• Percent complete, tabulated on a per task basis 
• Cost to complete, tabulated on a per task basis 
• Overall project budget, tabulated on a per task basis 
• Travel and site visit summary 
• Risks along with a log 
• Out of scope items log 

 
CONSULTANT shall also provide percent budget spent for each of OC SAN’s WBS cost 
codes (i.e. by work package and phase). OC SAN shall provide a list of cost codes by phase 
to the CONSULTANT. 

 
OC SAN will provide a sample invoice structure to the CONSULTANT at the beginning of the 
project. 
 
See “Quantitative Assumptions” in this SOW for the number of months to be allocated for 
this task. 

 
Task 4.2 – Workshops and Project Meetings 

 
4.2.1 - Construction Hand-Off Workshop: CONSULTANT shall participate in a one-hour 
Construction Hand-Off Workshop. The purpose of the workshop is for the CONSULTANT and 
OC SAN design teams to transfer project-specific knowledge to OC SAN construction 
management and inspection staff that will be managing and monitoring construction. Topics 
that might be covered in this meeting include the following: 

 
• Overview of objective of the project 
• Review of project elements 
• Review of sequencing constraints 
• Key issues to be addressed during construction 
• Identification of risks and discussions of contingency plans 

The workshop will be led by OC SAN. 

4.2.2 - PMWeb Procedures Meeting and Submittal Review Procedures Meeting: 
CONSULTANT shall participate in a one-hour PMWeb procedure meeting and submittal 
procedure meeting. The purpose of this meeting is to review the roles and logistics for review 
and approval of construction contract documents and Contractor submittals. The 
CONSULTANT’s Project Manager and Project Engineer shall attend in person. 

 
The project will utilize PMWeb as the web-based Project Control Management System 
(PCMS). The PCMS shall be utilized for project communication, tracking, and management. 
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PCMS utilization is to facilitate the electronic exchange of information, the automation of key 
processes, and the overall management of the contract. When required by OC SAN, paper 
documents shall also be provided. In the event of a discrepancy between the electronic 
version and paper documents, the electronic documents within PCMS shall govern.  
 
4.2.3- Preconstruction Team Conference: CONSULTANT shall participate in a two-hour 
Preconstruction Conference attended by OC SAN staff, CONSULTANT, Contractor, 
subcontractors, public agencies, and vendors. This meeting shall be scheduled and presided 
over by OC SAN. In this meeting, OC SAN shall describe CONSULTANT’s role in the project 
as the Design Engineer and the services CONSULTANT shall provide during construction. 
CONSULTANT’s Project Manager and Project Engineer shall attend. OC SAN will prepare 
meeting minutes and CONSULTANT shall review and comment on the minutes. No deliverable 
is required to be prepared by CONSULTANT. 

 
4.2.4- Weekly Construction Progress Meetings: CONSULTANT shall attend or participate by 
telephone in the weekly construction progress meetings as requested by OC SAN (one hour). 
Progress meeting minutes will be prepared by OC SAN. No deliverable is required to be 
prepared by CONSULTANT.  Other than attendance of progress meetings, other work arising 
from meeting discussions shall be covered under the labor hours included in the Quantitative 
Assumptions for Task 4.5 or Task 4.6. 

 
See “Quantitative Assumptions” in this SOW for the number of meetings to be allocated for 
weekly construction progress meetings. 
 
Task 4.3 - Site Visits and As-Built Reviews 

 
Site Visits: CONSULTANT shall make field visits to assist in field problem resolution and 
design clarification/verification to help resolve construction issues as they arise and as 
requested by OC SAN. CONSULTANT’s Traffic Engineer shall make field visits to inspect the 
traffic control setup when requested by OC SAN. CONSULTANT shall report the nature of the 
field site visits, the problem resolved, and identify staff requesting the site visit in 
CONSULTANT’s monthly project report.  Other than attendance of site visits, other work 
arising from site visit discussions shall be covered under the labor hours included in the 
Quantitative Assumptions for Task 4.5 or Task 4.6. 

 
See “Quantitative Assumptions” in this SOW for the effort to be allocated for site visits. 

 
During site visits, CONSULTANT shall review the Contractor’s As-Built Drawings at the 25, 
50, 75, and 100 percent of project completion to verify the Contractor has included all relevant 
information from approved change orders and RFIs. CONSULTANT shall prepare a report for 
each of these reviews and submit it to OC SAN. Labor hours for report preparation shall be 
included in the Quantitative Assumptions for Weekly Assistance under Task 4.5. 
 
Task 4.4 – Submittal Reviews 
 
Submittals from the Contractor will be logged in PMWeb by OC SAN with selected shop 
drawing and submittals requiring CONSULTANT review. CONSULTANT shall review the shop 
drawings and submittals for conformance with the requirements of the contract documents 
within PMWeb within ten calendar days after receipt of submittal. CONSULTANT shall return 
comments to OC SAN allowing sufficient time for OC SAN to incorporate all comments into a 
combined review comment set that OC SAN will return to the Contractor. CONSULTANT shall 
accommodate occasional expedited reviews for time sensitive submittals. Submittals shall 
include but not be limited to shop drawings, vendor tests, certifications, and test reports. 
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Coordination with other agencies which may be involved in submittal reviews will be performed 
by OC SAN.  

 
See “Quantitative Assumptions” in this SOW for the number of submittals for this task. This 
assumes that the CONTRACTOR does not package multiple items in a single submittal. For the 
purposes of tracking the quantities included under “Quantitative Assumptions”, CONSULTANT 
shall count on the basis of the number of submittal items included. 

 
Task 4.5 – Request for Information (RFI) 

 
CONSULTANT shall respond to RFIs generated by the Contractor or OC SAN via PMWeb. 
CONSULTANT’s responses to OC SAN shall be as soon as possible or within four calendar 
days of receipt of the RFI, clarifying the requirements of the contract documents. 
CONSULTANT shall generate necessary sketches, figures, and modifications to the drawings 
for clarifications. When required to avoid schedule delay or additional construction-related 
costs, CONSULTANT shall expedite the review of time sensitive RFIs. It shall also be the goal 
to return responses for all RFIs on the day they are received (where no significant research, 
correspondence or engineering is involved). 

 
If any changes to the drawings are required, the CONSULTANT shall prepare these drawings 
in AutoCAD and submit them via PMWeb as PDF files to OC SAN. The CONSULTANT shall 
update all AutoCAD drawings and specifications upon OC SAN acceptance of any changes 
resulting from RFIs and change orders. CONSULTANT shall provide electronic AutoCAD files 
to OC SAN as part of Task 6.1, Record Drawings. 

 
See “Quantitative Assumptions” in this SOW for the number of RFIs to be allocated for 
this task. 
 
CONSULTANT shall also allocate time for required efforts to analyze and provide input on 
issues that may arise on a weekly basis. The assumption for the effort involved in weekly 
assistance shall be as indicated under “Quantitative Assumptions” in this SOW. 

 
Task 4.6 – Contract Document Modifications, Design Changes, and Change Orders 

 
If the contract documents require modifications, due to changed conditions, OC SAN requested 
changes, omissions, or design errors; CONSULTANT shall prepare preliminary change order 
documents and forward them to OC SAN as needed. OC SAN shall review the proposed 
change and request CONSULTANT to incorporate any changes. OC SAN will issue the change 
order documents in a formal Request for Proposal (RFP) or Field Change Order (FCO) to the 
Contractor. CONSULTANT shall forward design calculations and other design backup 
documents as necessary to OC SAN. CONSULTANT shall prepare cost estimates for the 
changes when requested by OC SAN. 

 
Any contract document that requires changes shall be identified with date of change and 
reference (RFI number, RFP number, FCO number, etc.) shown on the document. Changes 
shown on drawings shall be clearly marked and “clouded” for accurate identification of the 
scope of change by the Contractor and inspection staff. CONSULTANT shall maintain up-to- 
date contract documents. When a change is required on a drawing that has previously 
undergone a change, the updated drawing showing the previous change shall be used as the 
base document to identify new changes. 

 
CONSULTANT shall submit complete change documentation to OC SAN for use in RFIs, 
RFPs, and FCOs. This change documentation shall include plan drawings, schematics, 
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details, schedules, and specifications, as required. 
 
CONSULTANT shall also allocate time for required efforts to analyze and provide input on 
issues that may arise daily such as interference of undisclosed utilities, traffic control issues, 
bypass evaluations, etc. 

 
See “Quantitative Assumptions” in this SOW for the number of hours to be allocated for design 
changes and cost estimating assistance. 

 
Task 4.7 – Public Outreach 

 
OC SAN will be leading all public outreach efforts required for this construction. The 
CONSULTANT shall provide support for various public outreach activities, including but not 
limited to the following: serving as the community and stakeholder liaison and outreach; 
planning, coordination, and attendance of community meetings and providing collateral 
materials. Activities of CONSULTANT’s outreach support staff shall be as directed and 
managed by OC SAN. 
 
Task 4.8 – Traffic Control 

 
CONSULTANT’s Traffic Engineer and subconsultant Traffic Engineer shall provide support for 
review, response, interpretation, and advice on project issues related to traffic control 
conditions, as well as to attend and participate in key meetings identified herein. Reviews and 
responses will be needed in support of RFIs, contract document modifications, and change 
order duties led by the CONSULTANT. This will require the Traffic Engineer to modify and 
generate new drawings. Coordination and approvals with the permitting agency will be 
required.  
 
See “Quantitative Assumptions” in this SOW for the number of hours to be allocated for this 
task. 

 
Task 4.9 – Geotechnical 

 
CONSULTANT’s Geotechnical Engineer shall provide support for review, response, 
interpretation and advice on project issues related to geotechnical conditions, geotechnical 
baseline report, geotechnical logs and data reports, as well as to attend and participate in key 
meetings identified herein. CONSULTANT shall provide reviews and responses in support of 
shop drawing submittals, RFIs, contract document modifications and change order duties led 
by the CONSULTANT. 
 
See “Quantitative Assumptions” in this SOW for the number of hours to be allocated for this 
task. 

 
PHASE 5 – NOT USED 

PHASE 6 – CLOSE OUT 

Closeout tasks include completion of punch list work by the Contractor, final inspection, 
completion of Record Drawings, and electronic data. CONSULTANT shall submit a final invoice 
at the completion of the project. 

 
Task 6.1 – Record Drawings 
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After completion of construction, OC SAN will transmit to CONSULTANT the final field 
markup set of drawings. At that time, CONSULTANT shall meet with OC SAN’s Inspector 
and Resident Engineer to confirm Contractor’s As-Built Drawings contain all relevant 
information. 

 
CONSULTANT shall prepare draft Record Drawings from the Contractor’s As-Built Drawings 
for all drawings in accordance with the requirements in the CAD Manual. The CONSULTANT 
shall submit the draft Record Drawings to OC SAN’s Resident Engineer. The draft Record 
Drawings will be reviewed for content and CAD Compliance by OC SAN staff. A comment log 
will be returned to the CONSULTANT and, if any comments are generated, the 
CONSULTANT shall revise the Record Drawings and resubmit to the Resident Engineer for 
review of the changes and acceptance of the Record Drawings. Traffic Control drawings are 
excluded from the requirements under this task. 

 
When no additional comments are identified, CONSULTANT shall prepare the final Record 
Drawings and submit them along with the Contractor’s As-Built Drawings to the Project 
Manager. All Record Drawings shall contain a stamp indicating: 

 
Record Drawings 

 
These Record Drawings have been prepared based on information provided by others. The 
Engineer has not verified the accuracy of this information and shall not be responsible for any 
errors or omissions which may be herein as a result.” 

 
The stamp shall optimally be placed in the bottom right hand corner of the border and may be 
included by x-ref. If importing the stamp by x-ref interferes with content in the bottom right hand 
corner, the stamp may also be placed in other open space along the bottom of the border. In 
addition, a note shall be placed over the engineer’s seal stating that “This drawing was 
originally approved for construction by [name of engineer] on [date] and sealed by [name of 
engineer] a licensed professional engineer in the State of California No. [License number] “. 
CONSULTANT shall submit an electronic copy of the Record Drawings to OC SAN for review 
and approval. The acceptance of the Record Drawings shall be deemed a condition for 
completion of work. 

 
The Contractor generated As-Built Drawings described in the Engineering Design Guidelines 
and the shop drawings will not be updated by CONSULTANT. 

 
The format and quantities for delivery of the submittals shall be as specified in the Engineering 
Design Guidelines section titled “Software and Electronic File Format Requirements” and as 
listed below: 

 
Contents Draft Record Drawings Final Record Drawings 
Hard Copy Sets 2 sets of bound 11x17 prints 2 sets of bound 11x17 prints 
All related electronic files, 
including CAD and compiled 
PDFs 

Electronic transmission Electronic transmission 

 
See “Quantitative Assumptions” in this SOW for the number of meetings to be allocated for this 
task. 
 
 
Task 6.2 – Project Management 
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CONSULTANT shall also include project management support labor-hours related to 
closeout activities per requirements stated in Phase 4, Project Management Task. 
 
See “Quantitative Assumptions” in this SOW for the number of months to be allocated for 
this task. 

 
IV. STAFF ASSISTANCE 

 
OC SAN staff member assigned to work with CONSULTANT on the construction phase 
of this project is Hardat Khublall at (714) 720-6965, email to: hkhublall@ocsd.com. 
 
 
(continued on next page) 
 

    

mailto:hkhublall@ocsd.com
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V. QUANTITATIVE ASSUMPTIONS 
 

The assumptions listed in the following table shall be the basis for the assumed level of effort. 
Task Description Assumption AECOM MBI TCE 

4.1 Project Management 21 months duration from the 
effective date of the Notice to 
Proceed 

21 Months of PM 6 Months of PM1 Time included in 
Task 4.8 

4.2.4 Weekly Progress 
Meetings 

60 meetings 60 Meetings N/A N/A 

4.3 Site Visits 30 person-visits 30 Site Visits 5 Site Visits 5 Site Visits 
4.4 Submittals 40 original submittals 

30 resubmittals 
40 Original 
Submittals 
30 resubmittals 

5 Original Submittals 
2 resubmittals 

Time included in 
Task 4.8 

4.5 Requests for 
Information 

50 RFIs 50 RFIs 15 RFIs Time included in 
Task 4.8 

4.5 Weekly Assistance 664 labor hours 604 hours 60 hours Time included in 
Task 4.8 

4.6 Design Changes 300 labor hours 240 hours 60 hours Time included in 
Task 4.8 

4.6 Cost Estimating for 
Design Changes 

80 labor hours 80 hours N/A Time included in 
Task 4.8 

4.7 Public Outreach 350 labor hours 350 hours N/A N/A 
4.8 Traffic Control 160 labor hours 60 N/A 100 

     4.9 Geotechnical 100 labor hours 100 N/A N/A 
6.1 As-Built Review 

Meetings 
2 meetings 2 Meetings 2 Meetings N/A 

6.2 Project Management 3 months duration in the Closeout 
Phase 

3 Months 1 Month1 N/A 

 
1. Subconsultant Michael Baker International, Inc. (MBI) shall provide Phase 4 – Construction and Installation Services within a 6 month 

period beginning upon OC SAN’s Notice to Proceed. Involvement beyond this period is not included, except as provided for by written 
Amendment and for a 1-month period for close out services.   

 
HK:dm 
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