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MASTER SERVICES CONTRACT 
Maintenance & Repair Services 

Specification No. S-2021-1234BD 
 
 

THIS CONTRACT is made and entered into as of the date fully executed below, by and between 
Orange County Sanitation District, with a principal place of business at 10844 Ellis Avenue, 
Fountain Valley, CA 92708 (hereinafter referred to as "OC San") and Kiewit Infrastructure West 
Co. with a principal place of business at 10704 Shoemaker Avenue, Santa Fe Springs, CA  
90670 (hereinafter referred to as "Contractor") collectively referred to as the “Parties”.  
 

W I T N E S S E T H 
 
WHEREAS, OC San desires to retain the services of Contractor for Maintenance & Repair 
Services “Services”; and 
 
WHEREAS, OC San has chosen Contractor to conduct Services in accordance with Ordinance 
No. OC SAN-56 and 
 
WHEREAS, at its regular meeting on September 29, 2021, the Board of Directors of OC San, by 
minute order, authorized execution of this Contract between OC San and Contactor; and;  
 
WHEREAS, Contractor is qualified by virtue of experience, training, and education and expertise 
to accomplish such Services, 
 
NOW THEREFORE, in consideration of the promises and mutual benefits exchanged between 
the Parties, it is mutually agreed as follows: 
 
1. Introduction 
1.1 This Master Services Contract and all attachments hereto (called the "Contract") is made 

by OC San and Contractor. The terms and conditions herein exclusively govern the 
purchase of Services as described in the Scope of Services, attached hereto and 
incorporated herein by reference as Exhibit “A”.  
 

1.2 All Task Order Bids awarded under this Master Services Contract shall be incorporated by 
reference and made part hereof, upon issuance of the Task Order Bid Purchase Order.   

 
1.3 Attachments to this Contract are incorporated by reference and made a part of this 

Contract as though fully set forth at length herein. Attachments to this Contract are as 
follows: 
 
Individual Task Order Bids, inclusive of:  
Task Order Bid Exhibit A - Scope of Services  

 
Master Services Contract Exhibit “A”   Scope of Services 
Master Services Contract Exhibit “B”   General Conditions  
Master Services Contract Exhibit “C”   Determined Insurance Requirement Form 
Master Services Contract Exhibit “D”   OC San Contractor Safety Standards 
Master Services Contract Exhibit “E” Human Resources Policies 
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1.4 In the event of any conflict or inconsistency between the provisions of this Contract, 
provisions of the Task Order(s) and any of the provisions of the attachments hereto, the 
provisions of this Contract shall govern and control in the order of precedence set forth 
below:  

 
Master Services Contract, and any amendments thereto 
Master Services Contract Exhibit “B”   General Conditions 
Master Services Contract Exhibit “C”   Determined Insurance Requirement Forms 
Master Services Contract Exhibit “D”   OC San Contractor Safety Standards 
Master Services Contract Exhibit “E” Human Resources Policies 
 
Individual Task Order Bids, inclusive of:  
Task Order Exhibit A - Scope of Services 
Master Services Contract Exhibit “A”   Scope of Services 

 
1.5 The provisions of this Contract and attachments hereto are applicable at the Task Order 

level. It is OC San’s intent that all use of the word “Contract” in Exhibit “A” and the Task 
Order Attachments thereto shall mean Task Order Bid.  
 

1.6 The provisions of this Contract and provisions of the Task Order(s) may be amended or 
waived only by a writing executed by authorized representatives of both Parties hereto. 

 
1.7 The various headings in this Contract are inserted for convenience only and shall not 

affect the meaning or interpretation of this Contract or any Paragraph or provision hereof. 
 
1.8 The term “days”, when used in the Contract, shall mean calendar days, unless otherwise 

noted as business days.  
 

1.9 OC San holidays (non-working days) are as follows: New Year’s Day, Lincoln’s Birthday, 
Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.10 The term “hours”, when used in this Contract, shall be defined in the Request for Task 

Order Bid, Exhibit “A” Task Order Scope of Services 
 

1.11 Contractor shall provide OC San with all required premiums and/or overtime work at no 
charge beyond the price provided under the Task Order Bid.  

 
1.12 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or action incurred or undertaken by Contractor as a result of work performed in 
anticipation of purchases of said services by OC San. 

 
2. Prevailing Wage Rates The Contractor shall comply with California Labor Code Section 

1771 by the payment of prevailing wages as established by the Director of the State 
Department of Industrial Relations.  In accordance with Labor Code Section 1775, the 
Contractor and any Subcontractor shall forfeit, as a penalty to OC San, not more than Two 
Hundred Dollars ($200) for each calendar day or portion thereof for each worker paid less 
than the established prevailing rates for such work or craft in which such worker is employed 
for any Work done under the Contract in violation of the provisions of the California Labor 
Code Sections 1770 to 1780, inclusive.  In addition to said penalty and pursuant to said 
Section 1775, for each day or portion thereof in which each worker was paid less than the 
prevailing wage rate the difference between such established prevailing wage rates and the 
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amount paid to each worker shall be paid to each worker by the Contractor. Per California 
Labor Code 1773.2, OC San will have on file copies of the prevailing rate of per diem wages 
at its principal office and at each job site, which shall be made available to any interested 
party upon request. 
 

3. California Department of Industrial Relations (DIR) Registration and Record of Wages 
3.1 To the extent Contractor’s employees and/or its Subcontractors who will perform Work on a 

construction contract for which Prevailing Wage Determinations have been issued by the 
DIR and as more specifically defined under Labor Code Section 1720 et seq, Contractor 
and its Subcontractors shall comply with the registration requirements of Labor Code 
Section 1725.5. Pursuant to Labor Code Section 1771.4, the work is subject to compliance 
monitoring and enforcement by the DIR. 

 
3.2 The Contractor and its Subcontractors shall maintain accurate payroll records and shall 

comply with all the provisions of Labor Code Section 1776, and shall submit payroll records 
to the Labor Commissioner pursuant to Labor Code 1771.4(a)(3). Penalties for non-
compliance with the requirements of Section 1776 may be deducted from progress 
payments per Section 1776. 

 
3.3 Pursuant to Labor Code Section 1776, the Contractor and its Subcontractors shall furnish a 

copy of all certified payroll records to OC San and/or general public upon request, provided 
the public request is made through OC San, the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations. 

 
3.4 The Contractor and its Subcontractors shall comply with the job site notices posting 

requirements established by the Labor Commissioner per Title 8, California Code of 
Regulation Section 16461(e). 

 
4. Payments   

Each individual task order shall specify the method of payment to be used. Payment may 
be based on milestones, lump sum or monthly methods. 

 
Milestones:  Payments shall be made upon approval by OC San Project Manager or his 
designee, of invoices submitted for milestones completed as described in the Task Order 
Bid.  OC San, in its sole discretion, shall determine whether tasks and deliverables for each 
milestone has been satisfactorily completed. 
  

Lump Sum:  Payment will be made in one lump sum after completion and acceptance of the 
Services.  OC San, at its sole discretion, shall be the determining party as to whether all 
Work has been satisfactorily completed. 
 

Monthly:  OC San shall pay monthly for Services rendered. 
 

OC San shall pay, Net 30 days upon receipt of itemized invoices, submitted in duplicate, in 
a form acceptable to OC San to enable audit of the charges thereon. 
 

5. Invoices   
OC San shall pay within 30 days of completion and receipt and approval by OC San’s Project 
Manager of an itemized invoice, in a form acceptable to OC San to enable audit of the 
charges thereon. All cash discounts shall be taken and computed from the date of 
completion of tasks or acceptance of equipment, material, installation and training, or from 
the date of receipt of invoice, whichever occurs last. 

 
In an effort to provide quicker payment, OC San may offer payment by MasterCard. 
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Invoices shall be emailed by Contractor to OC San Accounts Payable at APStaff@OC 
SAN.GOV and reference the following in the subject line: “INVOICE”, the Purchase Order 
number, the Project Manager(s), and [Specification No.] 
  

6. Audit Rights   Contractor agrees that, during the term of this Contract and for a period of 
three (3) years after its termination, OC San shall have access to and the right to examine 
any directly pertinent books, documents, and records of Contractor relating to the invoices 
submitted by Contractor pursuant to this Contract. 

 
7. Scope of Services   Subject to the terms of this Contract, Contractor shall perform the 

Services identified in the individual Task Order Scope of Services, in accordance with the 
Standards and Requirements contained therein.  

 
8. Modifications to Scope of Services   Requests for modifications to the Task Order Scope 

of Services hereunder can be made by OC San at any time. All modifications must be made 
in writing and signed by both Parties. Refer to General Conditions. 

 
9. Contract Term   The Services provided under this Contract shall commence on December 

1, 2021 and continue through November 30, 2022. Task Order Bids can be competed during 
the initial term and each renewal period of the Contract.  The Contract shall remain in effect 
until all Task Order Services have been completed and accepted by OC San.  

 
10. Renewals  

OC San may exercise the option to renew the Contract for up to two (2) one-year periods 
as mutually agreed upon between both parties.  OC San shall make no obligation to renew 
nor give reason if it elects not to renew.  

  
11. Termination 
11.1 Termination for Convenience OC San reserves the right to terminate this Contract for its 

convenience, with or without cause, in whole or in part, at any time, by written notice from 
OC San of intent to terminate.  Upon receipt of a termination notice, Contractor shall 
immediately discontinue all the Work under this Contract (unless the notice directs 
otherwise).  OC San shall thereafter, within thirty (30) days, pay Contractor for the Work 
performed (cost and fee) to the date of termination. Contractor expressly waives any claim 
to receive anticipated profits to be earned during the uncompleted portion of this Contract.  
Such notice of termination shall terminate this Contract and release OC San from any further 
fee, cost or claim hereunder by Contractor other than for Work performed to the date of 
termination.  

 
11.2 Termination for Default   If the Contractor refuses or fails to prosecute the Work in any 

awarded Task Order Bid or any separable part thereof with such diligence as will ensure its 
completion within the time specified herein, or any authorized extension thereof, or fails to 
perform the Work in a manner required by the Contract Documents and/or industry 
standards, or fails to complete such Work within such time as required under the Contract 
Documents or, if the Contractor should be adjudged as bankrupt, or is otherwise deemed 
insolvent by OC San based on good cause and is unable to proceed with the Work, or if the 
Contractor should make a general assignment for the benefit of creditors, or if a receiver 
should be appointed on account of insolvency, or if the Contractor files a petition to take 
advantage of any debtor’s act, or should any Subcontractor violate any of the provisions of 
the Contract, or if the Contractor should persistently or repeatedly refuse or fail, except in 
cases for which an authorized extension of time is provided, to supply enough properly 
skilled workers or proper materials to complete the Work in the time specified, or if the 
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Contractor should fail to make prompt payment to Subcontractors for material or labor, or if 
the Contractor should persistently disregard laws, or instructions given by OC San, or if the 
Contractor otherwise substantially fails to fulfill its obligations under the Contract 
Documents, OC San may, without prejudice to any other right or remedy, serve written 
notice upon the Contractor and Sureties of OC San’s intention to terminate the Contractor’s 
performance under the Task Order Bid.  Said notice shall contain the reasons for such 
intention to terminate the Contractor’s performance under the Contract, and unless, within 
ten (10) days after the service of such notice, such violations cease and/or satisfactory 
arrangements for the corrections thereof have been made, the OC San may terminate 
Contractor’s performance under the Task Order Bid and the Contractor shall not be entitled 
to receive any further payment until the Work is finished. 

 
In the event of any such termination, OC San shall serve written notice thereof upon the 
Surety and Contractor, and the Surety shall have the right to take over and perform the Task 
Order Bid.  However, if the Surety, within five (5) days after the service of a notice of 
termination, does not give OC San written notice of its intention to take over and perform 
the Task Order Bid, and if it serves such notice of its intent to take over and perform the 
Task Order Bid and does not begin performance thereof within fifteen (15) days from the 
date of serving said notice, OC San may take over the Work and prosecute the same to 
completion by contract or by any other method it may deem advisable for the account and 
at the expense of the Contractor, and the Sureties and/or Contractor shall be liable to OC 
San for any excess cost or other damage incurred by OC San thereby.  In such an event 
OC San may without liability for so doing, take possession of and utilize such materials, 
tools, equipment, supplies and other property belonging to the Contractor and/or assume 
assignment of any and all subcontracts for Subcontractors and/or Suppliers that may be on 
the worksite and be necessary to complete the Work.  For any portion of such Work that OC 
San elects to complete by furnishing its own employees, materials, tools, and equipment, 
OC San shall be compensated in accordance with the schedule of compensation for force 
account Work as stated in the General Conditions section entitled Task Order Bid Price 
Adjustments and Payments.  

 
If the Surety assumes the Contractor’s terminated Work, it shall take the Contractor’s place 
in all respects for that part and shall be paid by OC San for all Work performed by it in 
accordance with the terms of the Contract Documents.  If the Surety assumes the entire 
Task Order Bid, all money due the Contractor at the time of its default shall be payable to 
the Surety as the Work progresses, subject to the terms of the Task Order Bid. 

 
Contractor hereby consents to assigning to OC San and/or OC San’s replacement 
contractor all subcontracts and other agreements of any and all Subcontractors and/or 
Suppliers that may be on the worksite and/or may be necessary to complete the Work in the 
event of Termination for Default or Termination for Convenience, as set forth below.  
Contractor agrees to obtain, by way of a subcontract provision, the consent of each and 
every Subcontractor and/or Supplier for such assignment prior to the commencement of 
each such Subcontractor’s and/or Supplier’s Work on the Task Order Bid. 

 
In the event of such termination, the Contractor will be paid the actual amount due based 
on unit prices or lump sums in any awarded Task Order Bid and the quantity of Work 
completed at the time of termination, less damages caused to OC San by acts of the 
Contractor causing the termination, including but not limited to, all costs to OC San arising 
from professional services and attorneys' fees and all costs generated to insure or bond the 
Work of substituted Contractors or Subcontractors utilized to complete the Work, such 
excess shall be paid to the Contractor.  If such costs exceed the unpaid balance, the 
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Contractor shall pay the difference to OC San promptly upon demand.  On failure of the 
Contractor to pay, the Surety shall pay on demand by OC San.  Any portion of such 
difference not paid by the Contractor or Surety within thirty (30) days following the mailing 
of a demand for such costs shall earn interest at the maximum rate authorized by California 
law. 
The Contractor and OC San agree that nothing in this section is intended to be or is a 
prevailing party clause as it pertains to attorney’s fees.  

 
The foregoing provisions are in addition to and not in limitation of any other rights or 
remedies under law or in equity available to OC San. 

 
If it is later determined by OC San that the Contractor had an excusable reason for not 
performing, such as a fire, flood, or other event which was not the fault of or was beyond 
the control of the Contractor, OC San, after setting up a new performance schedule, may 
allow the Contractor to continue Work, or treat the termination as a termination for 
convenience, and the rights and obligations of the parties shall be the same as if the 
termination had been issued for the convenience of OC San. 

 
All OC San property in the possession or control of Contractor shall be returned by 
Contractor to OC San upon demand, or at the termination of the Task Order Bid, whichever 
occurs first. 

 
12. Bonds   Contractor shall, before entering into the performance of any Task Order Bid 

awarded under this Contract, furnish bonds, if required as specified in an individual Request 
for Task Order Bid.  The form of each bond shall be provided in the Request for Task Order 
Bid.  The bonds shall be approved by OC San’s General Counsel - one in the amount of 
one hundred percent (100%) of the Task Order Bid amount, to guarantee the faithful 
performance of the Work, and the other in the amount of one hundred percent (100%) of 
the Task Order Bid amount, to guarantee payment of all claims for labor and materials 
furnished.  Task Order Bid shall not become effective until such bonds are supplied to and 
approved by OC San.  Bonds must be issued by a surety authorized by the State Insurance 
Commissioner to do business in California and must be maintained throughout the life of 
the Task Order and during the warranty period.  

 
Contractor is hereby notified that it is required that the person executing the Bonds must 
have on file with the County Clerk, County of Orange, a Power of Attorney and authorization 
to execute said Bonds for and on behalf of the corporate surety.  The purpose of this 
requirement is to ensure that the provisions of Code of Civil Procedure Section 995.630 
requiring such authority to be on file with the Orange County Clerk are satisfied in order for 
the OC San and its officers to approve the bond. 

 
13. Insurance   Contractor and all Subcontractors shall purchase and maintain, throughout the 

life of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Acknowledgement of Insurance Requirements 
(attached hereto and incorporated herein as Exhibit “C“).  Contractor shall not commence 
Work under this Contract until all required insurance is obtained in a form acceptable to OC 
San, nor shall Contractor allow any Subcontractor to commence service pursuant to a 
subcontract until all insurance required of the Subcontractor has been obtained.  Failure to 
maintain required insurance coverage shall result in termination of this Contract.  Nothing 
contained in these insurance requirements is to be construed as limiting the liability of the 
Contractor or the Contractor’s Sureties. 
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14. General Indemnification   The Contractor shall, with respect to all Work covered by or 

incidental to these Contract Documents, be responsible for any liability imposed by law and 
shall indemnify, defend and hold OC San, the Engineer, the Consultant and its 
subconsultants, and each of their directors, officers, agents and employees, and all public 
entities issuing permits to the Contractor, free and harmless from and against all of the 
following: 

 
Any claim, suit or action of every name, kind, and description, loss, damage, cost, expenses, 
including reasonable attorney’s fees and expert fees, costs of compliance with 
administrative orders and directives, litigation, arbitration, awards, fines, and 
administratively or judicially-imposed penalties or judgments, arising by reason of death or 
bodily injury to person(s), injury to property, or other loss, damage or expense, resulting 
from the construction of the Work, design defects (if design originated by the Contractor 
only), defects in the Work, or by or on account of acts, errors or omissions of the Contractor 
or Contractor’s Subcontractors, Suppliers, employees, invitees, or agents or from any other 
cause whatsoever arising during the progress of the Work or at any time prior to its 
completion and Final Acceptance, including any of the same resulting from OC San’s 
alleged or actual acts, errors, or omissions regardless of whether on or off of the worksite.  
Said responsibility shall extend to claims, demands or liability for loss, damage or injuries 
occurring or discovered after completion of the Work, as well as during the progress of the 
Work.  However, the Contractor shall not be obligated under this Contract to indemnify OC 
San, the Engineer or its Consultant(s) with respect to the active negligence, sole negligence 
or willful misconduct of OC San, the Engineer, or its Consultant(s). 

 
In addition, if any action is brought against the Contractor or any Subcontractor to enforce 
a stop payment notice or Notice to Withhold, which names OC San as a party to said action, 
OC San shall be entitled to reasonable attorney’s fees, costs and necessary disbursements 
arising out of the defense of such action by OC San.  OC San shall be entitled to deduct its 
costs for any stop payment notice filed, whether court action is involved or not. 

 
In any and all claims against the indemnified parties by an employee of the Contractor, any 
Subcontractor, any Supplier, anyone directly or indirectly employed by any of them, or 
anyone for whose acts any of them may be liable, the indemnification obligation as specified 
herein shall not be limited in any way by the amount or type of damages, compensation, or 
benefits payable by or for the Contractor, or any Subcontractor, or any Supplier or other 
person under Workers’ Compensation acts, disability benefit acts, or other employee acts. 

 
The obligations of the Contractor as specified herein shall not extend to the liability of the 
Engineer, the Consultant or its subconsultants, and each of their directors, officers, agents 
and employees, arising out of or resulting from or in connection with the preparation of 
approval of maps, Drawings, opinions, reports, surveys, designs or Specifications, provided 
that the foregoing was the sole and exclusive cause of the loss, damage or injury. 

 
The Contractor shall also be responsible for and shall indemnify, defend and hold harmless 
OC San, the Engineer, the Consultant and its subconsultants, and each of their directors, 
officers, employees, and agents from and against all losses, expenses, damages (including 
damages to the Work itself), attorney’s fees, and other costs, including all costs of defense, 
which any of them may incur with respect to the failure, neglect, or refusal of the Contractor 
to faithfully perform the Work and all of the Contractor’s obligations under the Contract.  
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Such costs, expenses, and damages shall include all costs, including attorney’s fees 
incurred by the indemnified parties in any lawsuit to which they are a party.   

 
In the event Contractor or its insurer refuses or fails to provide a legal defense to OC San 
after receiving written notice of the legal action and a tender and demand for defense, OC 
San shall have the right to select counsel of its own choice to represent all the interests of 
OC San at Contractor’s cost and expense.  Contractor agrees that the amount of legal costs 
and expenses, including attorneys’ fees, may be withheld by OC San from any Contract 
amounts due and owing to Contractor until such time as a final determination is made as to 
the responsibility for payment of said fees and costs.  Contractor further agrees that to the 
extent OC San incurs such damages and the damages exceed any remaining Contract 
amounts due and owing to Contractor, Contractor shall reimburse OC San for all such 
additional damages upon demand by OC San for the same. 

 
Contractor and OC San agree that nothing in this section is intended to be or is a prevailing 
party clause as it pertains to attorney’s fees. 

 
15. Safety Standards and Human Resources (HR) Policies OC San requires all contractors 

to follow and ensure their employees and all subcontractors follow all State and Federal 
regulations as well as OC San requirements while working at OC San locations.  If during 
the course of a contract it is discovered that OC San policies, safety manuals, or contracts 
do not comply with State or Federal regulations then the Contractor is required to follow the 
most stringent regulatory requirement at no additional cost to OC San.  Contractor and all 
its employees and Subcontractors, shall adhere to all applicable OC San Contractor Safety 
Standards attached hereto in Exhibit “D” and the Human Resources Policies in Exhibit “E”.  

  
16. Performance   Time is of the essence in the performance of this Contract and the provisions 

hereof. 
 
17. Delay and Liquidated Damages   Liquidated Damages, if any, shall be specified in any 

Task Order Bids. In the event the Contractor fails to achieve Final Completion of the Task 
Order within the required period of performance or fails to meet any other time requirements 
set forth in the Contract, including the timely submittal or update of the Task Order Schedule 
or achievement of any designated milestones or deadline as required in the approved Task 
Order Bid Price Form,  after due allowance for extensions of time made in accordance with 
the Contract Documents, if any, OC San will sustain damage which would be extremely 
difficult and impracticable to ascertain.  The parties therefore agree that in each such event, 
Contractor will pay to OC San a determined sum per day, as Liquidated Damages, and not 
as a penalty, for each and every calendar day during which Final Completion of the Task 
Order Bid is so delayed, or timely submittal or update of the Task Order Schedule is so 
delayed.  If deadlines for milestones are identified in the approved Task Order Bid Price 
Form, Contractor shall pay OC San the Liquidated Damage amount corresponding to that 
milestone for each and every day during which the achievement of the milestone is 
delayed.  Contractor agrees to pay such Liquidated Damages and further agrees that OC 
San may offset the amount of Liquidated Damages from any monies due or that may 
become due Contractor under this Contract.  Contractor also agrees that to the extent the 
amount of Liquidated Damages exceeds any monies due to the Contractor under this 
Contract, Contractor shall pay all such amounts to OC San upon demand. Liquidated 
Damages due to delays in achieving a milestone or deadline will not be credited toward 
Liquidated Damages due to delays in achieving subsequent milestones, deadlines or Final 
Completion of the Task Order.  If this Section herein entitled “Delay and Liquidated 
Damages,” is found for any reason to be void, invalid or otherwise inoperative so as to 
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disentitle OC San from claiming Liquidated Damages, OC San is entitled to claim against 
the Contractor damages at law for the Contractor’s failure to complete the Task Order by 
the Final Completion date. 

 
18. Force Majeure   Neither party shall be liable for delays caused by accident, flood, acts of 

God, fire, labor trouble, war, acts of government or any other cause beyond its control, but 
said party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a Force Majeure condition may be rescheduled by mutual consent or may be eliminated 
from the Contract. 

 
19. Freight (F.O.B. Destination)   Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
20. Familiarity with Services   By executing this Contract, Contractor warrants that: 1) it has 

investigated the services to be performed; 2) it has investigated the site of the services and 
is aware of all conditions there; and 3) it understands the facilities, difficulties and restrictions 
of the services under this Contract.  Should Contractor discover any latent or unknown 
conditions materially differing from those inherent in the work or as represented by OC San, 
it shall immediately inform OC San of this and shall not proceed, except at Contractor’s risk, 
until written instructions are received from OC San. 

 
21. Regulatory Requirements   Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements.  
 

22. Licenses, Permits, Ordinances and Regulations   Contractor represents and warrants to 
OC San that it has obtained all licenses, permits, qualification and approvals of whatever 
nature that are legally required to engage in this Work.  Any and all fees required by State, 
County, City and/or municipal laws, Codes and/or tariffs that pertain to the Work performed 
under the terms of this Contract will be paid by Contractor. 

 
23. Applicable Laws and Regulations   Contractor shall comply with all applicable Federal, 

State, and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor's noncompliance therewith.  Any permission required by law to be included 
herein shall be deemed included as a part of this Contract whether or not specifically 
referenced. 

 
24. South Coast Air Quality Management District’s (SCAQMD) Requirements   It is 

Contractor’s responsibility that all equipment furnished and installed be in accordance with 
the latest rules and regulations of the South Coast Air Quality Management District 
(SCAQMD).  All Contract work practices, which may have associated emissions such as 
sandblasting, open field spray painting or demolition of asbestos containing components or 
structures, shall comply with the appropriate rules and regulations of the SCAQMD. 

 
25. Governing Law   This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in Orange County, in the event any 
action is brought in connection with this Contract or the performance thereof. 

 
26. Breach   The waiver of either party of any breach or violation of, or default under, any 

provision of this Contract, shall not be deemed a continuing waiver by such party of any 
other provision or of any subsequent breach or violation of this Contract or default 
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thereunder. Any breach by Contractor to which OC San does not object shall not operate 
as a waiver of OC San’s rights to seek remedies available to it for any subsequent breach. 

 
27. Remedies   In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods or Services or repudiates its obligations under this Contract, or 
if OC San rejects the goods or Services or revokes acceptance of the goods or Services, 
OC San may (1) cancel the Contract; (2) recover whatever amount of the purchase price 
OC San has paid, and/or (3) “cover” by purchasing, or contracting to purchase, substitute 
goods or Services for those due from Contractor.  In the event OC San elects to “cover” as 
described in (3), OC San shall be entitled to recover from Contractor as damages the 
difference between the cost of the substitute goods or Services and the task order price, 
together with any incidental or consequential damages. 

 
28. Dispute Resolution 
28.1 In the event of a dispute as to the construction or interpretation of this Contract, or any rights 

or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the dispute 
by mediation.  The Parties shall mutually select a mediator to facilitate the resolution of the 
dispute. If the Parties are unable to agree on a mediator, the mediation shall be conducted 
in accordance with the Commercial Mediation Rules of the American Arbitration Contract, 
through the alternate dispute resolution procedures of Judicial Arbitration through Mediation 
Services of Orange County ("JAMS"), or any similar organization or entity conducting an 
alternate dispute resolution process. 

 
28.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 

issues in dispute shall be submitted to arbitration pursuant to California Code of Civil 
Procedure, Part 3, Title 9, Sections 1280 et seq.  For such purpose, an agreed arbitrator 
shall be selected, or in the absence of Contract, each party shall select an arbitrator, and 
those two arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to California Code of Civil Procedure Section 1283.05.  
The arbitrator, or three arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the matter 
in question.  The arbitrator shall decide each and every dispute in accordance with the laws 
of the State of California.  The arbitrator's decision and award shall be subject to review for 
errors of fact or law in the Superior Court for the County of Orange, with a right of appeal 
from any judgment issued therein. 

 
29. Attorney’s Fees   If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney's fees, costs and 
necessary disbursements in addition to any other relief to which he may be entitled. 

 
30. Survival   The provisions of this Contract dealing with Payment, Warranty, Indemnity, and 

Forum for Enforcement, shall survive termination or expiration of this Contract. 
 
31. Severability   If any section, subsection, or provision of this Contract, or any Contract or 

instrument contemplated hereby, or the application of such section, subsection, or provision 
is held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection or provision to persons or circumstances other than those to which it is held 
invalid, shall not be affected thereby, unless the effect of such invalidity shall be to 
substantially frustrate the expectations of the Parties. 
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32. Damage to OC San’s Property   Any of OC San’s property damaged by Contractor, any 
Subcontractors or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 

 
33. Disclosure   Contractor agrees not to disclose, to any third party, data or information 

generated from these Services without the prior written consent from OC San. 
 
34. Independent Contractor   The legal relationship between the parties hereto is that of an 

independent contractor, and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San's officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no 
rights to any benefits which accrue to OC San’s employees.   

 
35. Limitations upon Subcontracting and Assignment   Contractor shall not delegate any 

duties nor assign any rights under this Contract without the prior written consent of OC San.  
Any such attempted delegation or assignment shall be void. 

 
36. Third Party Rights   Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 

37. Non-Liability of OC San Officers and Employees   No officer or employee of OC San 
shall be personally liable to Contractor, or any successor-in-interest, in the event of any 
default or breach by OC San or for any amount which may become due to Contractor or to 
its successor, or for breach of any obligation for the terms of this Contract. 

 
38. Read and Understood   By signing this Contract, Contractor represents that he has read 

and understood the terms and conditions of the Contract. 
 
39. Authority to Execute   The persons executing this Contract, inclusive of Task Order Bids 

on behalf of the Parties warrant that they are duly authorized to execute this Contract and 
that by executing this Contract, the Parties are formally bound.  

 
40. Entire Contract  This Contract constitutes the entire Contract of the Parties and supersedes 

all prior written or oral and all contemporaneous oral Contracts, understandings, and 
negotiations between the Parties with respect to the subject matter hereof.   

 
41. Task Orders   OC San does not guarantee that Contractor will receive any individual Task 

Order Bids, nor that the Contractor will receive an equal number of Task Order Bids as 
compared to any other awarded Contractors. OC San makes no guarantee that the 
Maintenance & Repair Services Program budget, identified in the RFQ, will be expended. 

 
41.1 Each Task Order will be limited to no greater than $300,000. 

 
41.2 OC San will order the Services through a Request for Task Order Bid. Each Request for 

Task Order Bid will contain a detailed Scope of Services and may require attendance at 
a job walk (including Subcontractors, as needed) prior to the submission of a Task Order 
Bid.  
 

41.3 Task Order Bid will be awarded on the basis of the lowest responsive Bid. 
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41.4 The Request for Task Order Bid will identify the project, location of the Work, and other 
general and special requirements. 

 
41.5 All Task Order Bids will be lump sum.  

 
41.6 Contractors will be required to list Subcontractors in accordance with Public Contract 

Code Section 4104. 
 

41.7 Payment terms will be specified in each Request for Task Order Bid.  
 

41.8 Payment & Performance Bond requirements, if applicable, will be specified in each 
Request for Task Order Bid. Notice to Proceed shall not be made until the bonds are 
approved by OC San. 

 
41.9 OC San does not guarantee that any qualified Contractor will be awarded any individual 

Task Order Bids.  
 
41.10 The Contractor shall submit its Task Order Bid within the time specified in the Request 

for Task Order Bid. Late Task Order Bids will not be accepted.  
 
41.11 Changes to the Task Order Bid Services shall be made in accordance with Master 

Services Contract Exhibit “B” General Conditions. 
 
42. Task Order Bid Protest Procedures 

This section sets forth the procedure and remedies concerning submittal and consideration 
of all protests received by OC San with respect to this Request for Task Order Bid (RFTOB) 
issued under this Master Services Contract.  All communications to OC San relating to a 
Protest shall be in writing and submitted electronically to Purchasing@ocsan.gov.  By 
submitting a Task Order Bid (TOB), each Contractor hereby agrees and understands that 
the Contractor must comply with these protest procedures and exhaust all administrative 
remedies set forth herein prior to the initiation of any type of related legal action.  Upon the 
express written consent of the parties, this protest procedure can also be used to resolve 
issues surrounding OC San’s determination of a Contractor as not responsible.  This 
procedure is not intended to address issues concerning TOB responsiveness.  The following 
terms as used in this Section shall have the following meanings: 

 
• Affected Parties shall mean proposers on a procurement, whose direct economic 

interest would be affected by a submitted protest. 
 

• Protest shall mean a written objection by an interested party or Affected Party to  
(i)  the requirements or specifications contained in the RFTOB (solicitation protest); or  
(ii)  a proposed award recommendation (award protest). 

 
• Days shall mean calendar days, unless otherwise specified. 

 
• Interested Party shall mean (1) on solicitation, all Contractors or prospective 

Contractors; (2) on award, the unsuccessful Contractor(s) with a direct economic interest 
in the outcome of their protest.  

 
 

• Solicitation Protest Statement shall mean a written objection during the solicitation 
phase of the procurement, which shall be submitted prior to the Task Order Bid due date 

mailto:Purchasing@OCSD.com
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as specified herein. 
 
 
 

• Award Protest Statement shall mean a written objection to the award recommendation 
prior to final action to award the Task Order Bid, which shall be submitted after receipt 
of Task Order Bids, but before award of a Task Order Bid, as specified herein. 
 

• File or Submit shall refer to the date of receipt by OC San. 
 
Specific procedures and requirements are as follows: 
 
A. Solicitation Phase Protest 

 
The purpose of this RFTOB is to obtain competitive TOBs from awarded Contractors.  
Any Interested Party who has reason to believe that a free and open competition has 
not taken place or that a particular specification or requirement is impractical, unduly 
restrictive, or ambiguous may advise OC San of its concerns by submitting a detailed 
Solicitation Protest Statement in accordance with the requirements set forth below in 
this Section A. 

 
1. Contents and Requirements 

 
A Solicitation Protest Statement must be submitted via email to Purchasing@OC 
SAN.GOV and addressed to OC San's Buyer identified in the RFTOB by 4:00 p.m. 
(Pacific Time zone) no less than three (3) days prior to the TOB due date, and must 
contain all of the following to be considered: 

 
a. The name, address, and telephone number of the protestor; 

 
b. The title, TOB description, and number of the specification/ project number being 

protested; 
 

c. A detailed statement setting forth the grounds for protest, which shall include, in 
sufficient detail to establish the merits of the protest, all the factual and legal 
documentation in support of the protest; and 

 
d. The desired resolution to the protest. 

 
If the submitted Solicitation Protest Statement does not comply with the 
requirements set forth herein, then it will not be considered for evaluation and will be 
returned to the protestor.  The Solicitation Protest Statement shall not be amended 
after filing, and OC San will not consider any unsolicited information provided after 
filing.  Any argument not raised in the Solicitation Protest Statement shall be deemed 
waived, including as a part of the award protest.  Failure to file the Solicitation Protest 
Statement within the time period specified herein shall constitute a waiver of the right 
to protest the specifications or requirements of the RFTOB. 

 
Solicitation Protest Statements are public documents.  OC San will provide copies 
of the Solicitation Protest Statements upon written request. 

 
2. Evaluation and Determination 

mailto:Purchasing@OCSD.com
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No hearing will be held on the protest.  OC San’s Contracts, Purchasing and 
Materials Management Division Manager (Purchasing Manager), or designee, will 
review all material submitted, conduct an investigation of the facts, and may, but 
need not, request other Contractors to submit statements or arguments regarding 
the protest.  OC San’s Purchasing Manager, or designee, may in his/her sole 
discretion, discuss the protest with the protestor. 

 
OC San’s Purchasing Manager, or designee, shall issue a final written decision 
regarding any solicitation protest to each Contractors  prior to TOB submittal due 
date.  The written decision will cite any actions that will or will not be taken in 
response to the Solicitation Protest Statement.  The decision of the Purchasing 
Manager concerning the Solicitation Protest Statement shall be final, and there shall 
be no further administrative recourse. 

 
B. Award Protest 

 
1. Award Recommendation 

 
Following opening and evaluation of the TOBs, OC San will issue an award 
Recommendation to each Contractors through any one of the following methods: 

 
a. Delivery via overnight carrier; or 

b. Posting the Award Recommendation on OC San’s online bidding system as 
identified within the RFTOB. 

On the date OC San issues an award recommendation, OC San shall make copies 
of all submitted TOBs available upon request.  Requests shall be made to 
Purchasing@ocsan.gov and shall contain the following in the subject line of the       e-
mail: “[Identify:  Project/TOB name and Specification No.] – Request for Copies.” 

 
2. Contents and Requirements 

 
Any Interested Party, who has reason to believe that a free and open competition 
has not taken place in the TOB submittal, evaluation of the TOBs, and award 
recommendation, is permitted to protest OC San’s award recommendation by 
submitting an Award Protest Statement to OC San identified in the RFTOB, via 
electronic mail (e-mail) at Purchasing@ocsan.gov no later than 4:00 p.m. (Pacific 
Time zone) on the third (3rd ) day after OC San issues the Award Recommendation 
or some similar announcement.  OC San will not accept an Award Protest Statement, 
or similar document, prior to the date OC San issues its award recommendation to 
the Contractors.  Award Protest Statements, or similar document, received prior to 
the issuance of OC San’s award recommendation will be considered premature and 
will be immediately returned to the party filing the Protest without consideration. 

 
The Award Protest Statement must be submitted timely and contain all of the 
following to be considered: 

 
a. The name, address and telephone number of the protestor; 

 
b. The title and number of the specification being protested; 

mailto:Purchasing@OCSD.com
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c. The OC San action or recommendation that is being protested; 

 
d. The name(s) of all Affected Parties; 

 
e. A detailed statement setting forth the grounds, legal authority and facts in 

support of the protest, including all documents and evidence ; 
 

f. Each and every ground on which the protestor bases the protest by specific 
references to parts of the RFTOB, which shall be attached as exhibits; 

 
g. Each and every reason that all other Affected Parties who may be in line for the 

purchase or contract award should not be awarded the purchase or contract; 
 

h. A clear statement of the relief requested and the statutory or case law basis for 
such relief; and 

 
i. Signed and sworn by a principal of the protestor. 

 
If the submitted Award Protest Statement does not comply with the requirements set 
forth herein, then it will not be considered for evaluation, and will be returned to the 
protestor.  The Award Protest Statement shall not be amended after filing, and OC 
San will not consider any unsolicited information provided after filing.  Any argument 
not raised in the Award Protest Statement shall be deemed waived.   

 
Award Protest Statements are public documents.  OC San will notify the Affected 
Parties when a protest has been submitted, and will provide copies of the Protest 
Statements to the Interested Parties as soon as is reasonably practical. 

 
3. Evaluation and Determination 

 
The Affected Parties may file responsive statements in support of or in opposition to 
the protest no later than 4:00 p.m. on the third business day after the receipt of the 
Award Protest Statement from OC San.  The Purchasing Manager, or designee, 
shall review the facts and all submittals relative to the Award Protest Statement and 
shall issue a written decision setting forth the basis for such decision.  The written 
decision will be issued to the protestor and to all Affected Parties. 

 
Unless otherwise required by law, no evidentiary hearing or oral argument shall be 
provided, except in the sole discretion of the Purchasing Manager, or designee. 

 
In the event a hearing is conducted, the Purchasing Manager, or designee, shall 
issue written notice to the protestor and Affected Parties identifying the date and time 
for the hearing, along with rules concerning the hearing. 

 
4. Appeal Process 

 
In the event of an adverse decision by the Purchasing Manager, or designee, the 
protestor may submit a written appeal to the Director of Administrative Services and 
the Director of the Department requesting the Procurement, and immediately send 
copies to all Affected Parties.  The appeal must be submitted via email to 
Purchasing@ocsan.gov no later than 4:00 p.m. (Pacific Time zone) within three (3) 

mailto:Purchasing@OCSD.com
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days after the date the Purchasing Manager, or designee, rendered a decision.  The 
protestor shall only submit:  (1) information and documentation previously submitted 
to the Purchasing Manager, or designee; (2) a copy of the final decision of the 
Purchasing Manager, or designee; and (3) a brief statement setting forth all factual 
and legal bases for the appeal.  The Director of Administrative Services, together 
with the Director of the Department requesting the Procurement shall evaluate each 
Award Protest Statement and determine whether to uphold or reject the Purchasing 
Manager’s determination.  For Task Orders to be awarded by the General Manager, 
the decision of the Director of Administrative Services and the Director of the 
Department requesting the Procurement shall be final.    

 
C. Delay in Award 

 
Execution of any proposed contract shall be delayed pending the resolution of the 
protest unless one or more of the following conditions is present: 

 
1. The items or services being procured are urgently required; 

 
2. Delivery or performance will be unduly delayed by failure to make award promptly; or 

 
3. Failure to make prompt award will otherwise cause undue harm to OC San. 

 
D. No Limitation on Remedies 

 
Nothing contained herein shall be construed to act as a limitation on OC San's choice of 
remedies or confer any right upon any Interested Party or Affected Party to a remedy. 

 
E. Basis for Choice of Remedy 

 
In determining the appropriate remedy, OC San shall consider all the circumstances 
surrounding the RFTOB and/or award, including, but not limited to: 

 
1. Seriousness of any deficiency found to exist in the contracting process; 

 
2. The effect of the action on the competitive process; 

 
3. Any urgency surrounding the contract requirement; and 

 
4. The effect that implementing the remedy will have on OC San. 

 
F. Remedies 

 
If OC San determines that the award or proposed award was not made in accordance 
with applicable statutes, regulations, policies and/or procedure, OC San, in its sole 
discretion, may grant any of the following remedies or any other remedy it deems 
appropriate: 

 
1. Prior to award, OC San may issue a new solicitation, make a new selection/award 

recommendation, or award a contract consistent with applicable statutes, 
regulations, policies and procedures. 

 
2. In its sole discretion, take no further action; or 
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3. Take any other action that is permitted by law to promote compliance. 

 
 

G. Legal Action 
 

Any legal action to set aside the final determination of OC San must be filed no later 
than the 90th day following the date of the final determination consistent with Code of 
Civil Procedure section 1094.6.  In the event a protestor files a legal action related to the 
protest, if OC San prevails, OC San reserves the right to seek reimbursement of its 
costs, including attorneys’ fees, to the fullest extent permitted by law. 

 
43. Notices   All notices under this Contract must be in writing.  Written notice shall be delivered 

by personal service or sent by registered or certified mail, postage prepaid, return receipt 
requested, or by any other overnight delivery service which delivers to the noticed 
destination and provides proof of delivery to the sender.  Rejection or other refusal to accept 
or the inability to deliver because of changed address or which no notice was given as 
provided hereunder shall be deemed to be receipt of the notice, demand or request sent.  
All notices shall be effective when first received at the following addresses: 

 
OC San:   B. Cori Voss 

Senior Buyer 
Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708-7018 
 

 Contractor:    Terrence L. Robinson 
      Senior Vice President 

Kiewit Infrastructure West Co. 
10704 Shoemaker Avenue 
Santa Fe Springs, California 90670 

 
  

Each party shall provide the other party written notice of any change in address as soon as 
practicable. 
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by the duly authorized representatives. 
 
 
         ORANGE COUNTY SANITATION DISTRICT 
      
 
 
 
Dated: _________________   By:  ___________________________________  
          John B. Withers 
                   Chair, Board of Directors  
  
 
 
Dated: _________________   By:  ___________________________________  
          Clerk of the Board   
      
 
 
Dated: _________________   By:  ___________________________________  
          Ruth Zintzun 
          Purchasing and Contracts Manager 
 
 
 
         Kiewit Infrastructure West Co. 
 
 
 
Dated: _________________  By: ___________________________________ 
      
 
 
     ______________________________________ 
      Print Name and Title of Officer 
 
 
 
     ______________________________________ 
                                                                IRS Employer’s I.D. Number 
 


	a. Delivery via overnight carrier; or
	b. Posting the Award Recommendation on OC San’s online bidding system as identified within the RFTOB.

