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Presented by:

Eros Yong 
Engineering 
Manager

Operations 
Committee

November 2, 2022

Cengen Cooling Water Pipe Replacement
at Plant No. 2
Project No. FE20-04
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What is the Problem? 

3

Proprietary quick 
patch repair

Welded metal 
patch repairs

Entire pipe piece 
fabricated and 

replaced

What is the Problem? 
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Repair clamps

Leaking 
fitting
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Replace existing CenGen cooling water piping with 
Fiberglass Reinforced Plastic (FRP) piping

Solution

Bidder Amount of Bid

Engineer’s Estimate $3,445,021

Innovative Construction Solutions, Inc. $3,487,600

MMC Inc. $3,754,000

GSE Construction Company, Inc. $3,844,400

J. R.  Filanc Construction $4,716,911

Shimmick Construction Company, Inc. $4,822,000

FE20-04 Bid Results
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Recommend to the Board of Directors to:

A. Receive and file Bid Tabulation and 
Recommendation for Cengen Cooling Water 
Pipe Replacement at Plant No. 2, Project No. 
FE20-04; and

B. Award a Construction Contract to Innovative 
Construction Solutions, Inc. for Cengen Cooling 
Water Pipe Replacement at Plant No. 2, Project 
No. FE20-04 for an amount of $3,487,600; and

C. Approve a contingency of $348,760 (10%).

Recommendation
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Questions

7

8


