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SERVICE CONTRACT 
REHABILITATION OF SIXTEEN (16) RECTANGULAR 

CLARIFIERS AT PLANT 1 (MP-462) 
Specification No. S-2020-1148BD 

 
THIS CONTRACT is made and entered into as of the date fully executed below, by and between 
Orange County Sanitation District, with a principal place of business at 10844 Ellis Avenue, 
Fountain Valley, CA 92708 (hereinafter referred to as "OCSD") and J.R. Filanc Construction 
Company, Inc. with a principal place of business at 740 North Andreasen Avenue, Escondido, 
California 92029 (hereinafter referred to as "Contractor") collectively referred to as the “Parties”.  
 

W I T N E S S E T H 
 
WHEREAS, OCSD desires to temporarily retain the services of Contractor for the Rehabilitation 
of Sixteen (16) Rectangular Clarifiers at Plant 1 (MP-462) “Services” as described in Exhibit “A”; 
and 
 
WHEREAS, OCSD has chosen Contractor to conduct Services in accordance with Ordinance No. 
OCSD-52; and 
 
WHEREAS, on July 22, 2020, the Board of Directors of OCSD, by minute order, authorized 
execution of this Contract between OCSD and Contractor; and 

 
WHEREAS, Contractor is qualified by virtue of experience, training, and expertise to accomplish 
such Services, 
 
NOW, THEREFORE, in consideration of the mutual promises and mutual benefits exchanged 
between the Parties, the Parties mutually agree as follows: 
 
1. Introduction 
1.1 This Contract and all exhibits hereto (called the "Contract") is made by OCSD and the 

Contractor. The terms and conditions herein exclusively govern the purchase of Services 
as described in Exhibit “A”. 

 
1.2 Exhibits to this Contract are incorporated by reference and made a part of this Contract as 

though fully set forth at length herein. 
 

Exhibit “A” Scope of Work as modified by Addendum No. 1 
Exhibit “B” Bid  
Exhibit “C” Acknowledgement of Insurance Requirements 
Exhibit “D” OCSD Safety Standards and 
 Safety SOP-102 Personal Protective Equipment (PPE) 
 Safety SOP-604 Confined Space 
 Safety SOP-605 Control of Hazardous Energy (LOTO) 
 Safety SOP-607 Hazard Communication 
 Safety SOP-626 Fall Protection 
Exhibit “E” Human Resources Policies 

 
1.3 In the event of any conflict or inconsistency between the provisions of this Contract and any 

of the provisions of the exhibits hereto, the provisions of this Contract shall in all respects 
govern and control. 
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1.4 The provisions of this Contract may be amended or waived only by a writing executed by 
authorized representatives of both Parties hereto. 

 
1.5 The various headings in this Contract are inserted for convenience only and shall not affect 

the meaning or interpretation of this Contract or any paragraph or provision hereof. 
 
1.6 The term “days”, when used in the Contract, shall mean calendar days, unless otherwise 

noted as business days.  
 

1.7 OCSD holidays (non-working days) are as follows: New Year’s Day, Lincoln’s Birthday, 
Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 The term “hours”, when used in this Contract, shall be as defined in Exhibit “A”.  
 
1.9 Contractor shall provide OCSD with all required premiums and/or overtime work at no 

charge beyond the price provided under “Compensation” below.  
 
1.10 Except as expressly provided otherwise, OCSD accepts no liability for any expenses, 

losses, or action incurred or undertaken by Contractor as a result of work performed in 
anticipation of purchases of said services by OCSD. 

 
2. Compensation  Compensation to be paid by OCSD to Contractor for the Services provided 

under this Contract shall be a total amount not exceed One Million, Three Hundred Nineteen 
Thousand, Three Hundred Thirteen Dollars ($1,319,313.00). 

  
3. California Department of Industrial Relations (DIR) Registration and Record of Wages 
3.1 To the extent Contractor’s employees and/or its subcontractors who will perform Work 

during the design and preconstruction phases of a construction contract or perform work 
under a maintenance contract for which Prevailing Wage Determinations have been issued 
by the DIR and as more specifically defined under Labor Code Section 1720 et seq, 
Contractor and its subcontractors shall comply with the registration requirements of Labor 
Code Section 1725.5. Pursuant to Labor Code Section 1771.4, the work is subject to 
compliance monitoring and enforcement by the DIR. 

 
3.2 The Contractor and its subcontractors shall maintain accurate payroll records and shall 

comply with all the provisions of Labor Code Section 1776, and shall submit payroll records 
to the Labor Commissioner pursuant to Labor Code 1771.4(a)(3). Penalties for non-
compliance with the requirements of Section 1776 may be deducted from progress 
payments per Section 1776. 

 
3.3 Pursuant to Labor Code Section 1776, the Contractor and its subcontractors shall furnish a 

copy of all certified payroll records to OCSD and/or general public upon request, provided 
the public request is made through OCSD, the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations. 

 
3.4 The Contractor and its subcontractors shall comply with the job site notices posting 

requirements established by the Labor Commissioner per Title 8, California Code of 
Regulation Section 16461(e). 
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4. Payments and Invoicing 
4.1 OCSD shall pay, net thirty (30) days, upon receipt and approval, by OCSD’s Project 

Manager or designee, of itemized invoices submitted for Clarifiers completed in accordance 
with Exhibit “A”, and for the prices set forth in Exhibit “B”. OCSD, at its sole discretion, shall 
be the determining party as to whether the Clarifiers have been satisfactorily completed. 
 

4.2 Invoices shall be emailed by Contractor to OCSD Accounts Payable at 
APStaff@OCSD.com and “INVOICE” with the Purchase Order Number and Specification 
No. S-2020-1148BD shall be referenced in the subject line.  

 
5. Audit Rights  Contractor agrees that, during the term of this Contract and for a period of 

three (3) years after its termination, OCSD shall have access to and the right to examine 
any directly pertinent books, documents, and records of Contractor relating to the invoices 
submitted by Contractor pursuant to this Contract. 

 
6. Scope of Work  Subject to the terms of this Contract, Contractor shall perform the Services 

identified in Exhibit “A”. Contractor shall perform said Services in accordance with generally 
accepted industry and professional standards.   

 
7. Modifications to Scope of Work  Requests for modifications to the Scope of Work 

hereunder can be made by OCSD at any time. All modifications must be made in writing 
and signed by both Parties. 

 
8. Contract Term  The Services provided under this Contract shall be completed within 365 

calendar days from the effective date of the Notice to Proceed. 
 

9. Extensions  The term of this Contract may be extended only by written instrument signed 
by both Parties. 

 
10. Performance  Time is of the essence in the performance of the provisions hereof. 
 
11. Termination 
11.1 OCSD reserves the right to terminate this Contract for its convenience, with or without 

cause, in whole or in part, at any time, by written notice from OCSD of intent to terminate.  
Upon receipt of a termination notice, Contractor shall immediately discontinue all work under 
this Contract (unless the notice directs otherwise).  OCSD shall thereafter, within thirty (30) 
days, pay Contractor for work performed (cost and fee) to the date of termination. Contractor 
expressly waives any claim to receive anticipated profits to be earned during the 
uncompleted portion of this Contract.  Such notice of termination shall terminate this 
Contract and release OCSD from any further fee, cost or claim hereunder by Contractor 
other than for work performed to the date of termination. 

 
11.2 OCSD reserves the right to terminate this Contract immediately upon OCSD’s determination 

that Contractor is not complying with the Scope of Work requirements, if the level of service 
is inadequate, or any other default of this Contract.  

 
11.3 OCSD may also immediately cancel for default of this Contract in whole or in part by written 

notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if total amount of compensation exceeds the amount authorized under this Contract. 
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11.4 All OCSD property in the possession or control of Contractor shall be returned by Contractor 
to OCSD upon demand, or at the termination of this Contract, whichever occurs first. 

 
12. Insurance  Contractor and all subcontractors shall purchase and maintain, throughout the 

life of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Acknowledgement of Insurance Requirements 
(attached hereto and incorporated herein as Exhibit “C“).  Contractor shall not commence 
work under this Contract until all required insurance is obtained in a form acceptable to 
OCSD, nor shall Contractor allow any subcontractor to commence service pursuant to a 
subcontract until all insurance required of the subcontractor has been obtained.  Failure to 
maintain required insurance coverage shall result in termination of this Contract. 
 

13. Indemnification and Hold Harmless Provision  Contractor shall assume all responsibility 
for damages to property and/or injuries to persons, including accidental death, which may 
arise out of or be caused by Contractor's services under this Contract, or by its 
subcontractor(s) or by anyone directly or indirectly employed by Contractor, and whether 
such damage or injury shall accrue or be discovered before or after the termination of the 
Contract. Except as to the sole active negligence of or willful misconduct of OCSD, 
Contractor shall indemnify, protect, defend and hold harmless OCSD, its elected and 
appointed officials, officers, agents and employees, from and against any and all claims, 
liabilities,  damages or expenses of any nature, including attorneys' fees: (a) for injury to or 
death of any person or damage to property or interference with the use of property, arising 
out of or in connection with Contractor's performance under the Contract, and/or (b) on 
account of use of any copyrighted or uncopyrighted material, composition, or process, or 
any patented or unpatented invention, article or appliance, furnished or used under the 
Contract, and/or (c) on account of any goods and services provided under this Contract.  
This indemnification provision shall apply to any acts or omissions, willful misconduct, or 
negligent misconduct, whether active or passive, on the part of Contractor of or anyone 
employed by or working under Contractor. To the maximum extent permitted by law, 
Contractor's duty to defend shall apply whether or not such claims, allegations, lawsuits, or 
proceedings have merit or are meritless, or which involve claims or allegations that any of 
the parties to be defended were actively, passively, or concurrently negligent, or which 
otherwise assert that the parties to be defended are responsible, in whole or in part, for any 
loss, damage, or injury. Contractor agrees to provide this defense immediately upon written 
notice from OCSD, and with well qualified, adequately insured, and experienced legal 
counsel acceptable to OCSD. 

 
14. OCSD Safety Standards  OCSD requires Contractor and its subcontractor(s) to follow and 

ensure their employees follow all Federal, State, and local regulations as well as OCSD 
Safety Standards while working at OCSD locations. If during the course of the Contract it is 
discovered that OCSD Safety Standards do not comply with Federal, State, or local 
regulations, then the Contractor is required to follow the most stringent regulatory 
requirement at no additional cost to OCSD. Contractor and all of its employees and 
subcontractors, shall adhere to all applicable OCSD Safety Standards attached hereto in 
Exhibit “D” including Safety SOP-102 Personal Protective Equipment (PPE), Safety SOP-
604 Confined Space, Safety SOP-605 Control of Hazardous Energy (LOTO), Safety SOP-
607 Hazard Communication, Safety SOP-626 Fall Protection, and the Human Resources 
Policies in Exhibit “E”. 

 
15. Warranties  In addition to the warranties stated in Exhibit "A", the following shall apply: 
15.1 Manufacturer's standard warranty shall apply.  All manufacturer warranties shall commence 

on the date of acceptance by the OCSD Project Manager or designee of the work as 
complete. 
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15.2 Contractor's Warranty (Guarantee): If within a one (1) year period of completion of all work 
as specified in Exhibit “A”, OCSD informs Contractor that any portion of the Services 
provided fails to meet the standards required under this Contract, Contractor shall, within 
the time agreed to by OCSD and Contractor, take all such actions as are necessary to 
correct or complete the noted deficiency(ies) at Contractor's sole expense. 

 
16. Force Majeure  Neither party shall be liable for delays caused by accident, flood, acts of  

God, fire, labor trouble, war, acts of government or any other cause beyond its control, but 
said party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a Force Majeure condition may be rescheduled by mutual consent or may be eliminated 
from the Contract. 

 
17. Freight (F.O.B. Destination)  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
18. Familiarity with Work  By executing this Contract, Contractor warrants that: 1) it has 

investigated the work to be performed; 2) it has investigated the site of the work and is aware 
of all conditions there; and 3) it understands the facilities, difficulties and restrictions of the 
work under this Contract.  Should Contractor discover any latent or unknown conditions 
materially differing from those inherent in the work or as represented by OCSD, it shall 
immediately inform OCSD of this and shall not proceed, except at Contractor’s risk, until 
written instructions are received from OCSD. 

 
19. Regulatory Requirements  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, 
but not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and 
California Water Codes Division 2. 

 
20. Environmental Compliance  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
21. Licenses, Permits, Ordinances and Regulations  Contractor represents and warrants to 

OCSD that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to engage in this work.  Any and all fees required by Federal, 
State, County, City and/or municipal laws, codes and/or tariffs that pertain to the work 
performed under the terms of this Contract will be paid by Contractor. 

 
22. Applicable Laws and Regulations  Contractor shall comply with all applicable Federal, 

State, and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold 
harmless from any and all damages and liabilities assessed against OCSD as a result of 
Contractor's noncompliance therewith.  Any permission required by law to be included 
herein shall be deemed included as a part of this Contract whether or not specifically 
referenced. 

 
23. Contractor’s Employees Compensation 
23.1 Davis-Bacon Act – Contractor will pay and will require all subcontractors to pay all 

employees on said project a salary or wage at least equal to the prevailing rate of per diem 
wages as determined by the Secretary of Labor in accordance with the Davis-Bacon Act for 
each craft or type of worker needed to perform the Contract.  The provisions of the Davis-
Bacon Act shall apply only if the Contract is in excess of two thousand dollars ($2,000.00) 
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and when twenty-five percent (25%) or more of the Contract is funded by Federal 
assistance.  If the aforesaid conditions are met, a copy of the provisions of the Davis-Bacon 
Act to be complied with are incorporated herein as a part of this Contract and referred to by 
reference. 

 
23.2 General Prevailing Rate – OCSD has been advised by the State of California Director of 

Industrial Relations of its determination of the general prevailing rate of per diem wages and 
the general prevailing rate for legal holiday and overtime work in the locality in which the 
work is to be performed for each craft or type of work needed to execute this Contract, and 
copies of same are on file in the Engineering Department.  The Contractor agrees that not 
less than said prevailing rates shall be paid to workers employed on this Contract as required 
by Labor Code Section 1774 of the State of California.  Per California Labor Code 1773.2, 
OCSD will have on file copies of the prevailing rate of per diem wages at its principal office 
and at each project site, which shall be made available to any interested party upon request. 

 
23.3 Forfeiture For Violation – Contractor shall, as a penalty to OCSD, forfeit fifty dollars ($50.00) 

for each calendar day or portion thereof for each worker paid (either by the Contractor or 
any subcontractor under it) less than the prevailing rate of per diem wages as set by the 
Director of Industrial Relations, in accordance with Sections 1770-1780 of the California 
Labor Code for the work provided for in this Contract, all in accordance with Section 1775 
of the Labor Code of the State of California. 

 
23.4 Apprentices – Sections 1777.5, 1777.6, 1777.7 of the Labor Code of the State of California, 

regarding the employment of apprentices are applicable to this Contract and the Contractor 
shall comply therewith if the prime contract involves thirty thousand dollars ($30,000.00) or 
more or twenty (20) working days or more; or if contracts of specialty contractors not bidding 
for work through the general or prime Contractor are two thousand dollars ($2,000.00) or 
more or five (5) working days or more. 

 
23.5 Workday – In the performance of this Contract, not more than eight (8) hours shall constitute 

a day’s work, and the Contractor shall not require more than eight (8) hours of labor in a day 
from any person employed by it hereunder.  Contractor shall conform to Article 3, Chapter 
1, Part 7 (Section 1810 et seq.) of the Labor Code of the State of California and shall forfeit 
to OCSD as a penalty, the sum of twenty-five dollars ($25.00) for each worker employed in 
the execution of this Contract by Contractor or any subcontractor for each calendar day 
during which any worker is required or permitted to labor more than eight (8) hours in any 
one (1) calendar day and forty (40) hours in any one (1) week in violation of said Article.  
Contractor shall keep an accurate record showing the name and actual hours worked each 
calendar day and each calendar week by each worker employed by Contractor in connection 
with the project. 

 
23.6 Record of Wages; Inspection – Contractor agrees to maintain accurate payroll records 

showing the name, address, social security number, work classification, straight-time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed by it in connection with the 
project and agrees to require that each of its subcontractors do the same.  All payroll records 
shall be certified as accurate by the applicable Contractor or subcontractor or its agent 
having authority over such matters.  Contractor further agrees that its payroll records and 
those of its subcontractors shall be available to the employee or employee’s representative, 
the Division of Labor Standards Enforcement, and the Division of Apprenticeship Standards 
and shall comply with all of the provisions of Labor Code Section 1776, in general.  Penalties 
for non-compliance with the requirements of Section 1776 may be deducted from project 
payments per the requirements of Section 1776.   
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24. South Coast Air Quality Management District’s (SCAQMD) Requirements  It is 
Contractor’s responsibility that all equipment furnished and installed be in accordance with 
the latest rules and regulations of the South Coast Air Quality Management District 
(SCAQMD).  All Contract work practices, which may have associated emissions such as 
sandblasting, open field spray painting or demolition of asbestos containing components or 
structures, shall comply with the appropriate rules and regulations of the SCAQMD. 
 

25. Governing Law  This Contract shall be governed by and interpreted under the laws of the 
State of California and the Parties submit to jurisdiction in the County of Orange, in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
26. Breach  The waiver of either party of any breach or violation of, or default under, any 

provision of this Contract, shall not be deemed a continuing waiver by such party of any 
other provision or of any subsequent breach or violation of this Contract or default 
thereunder. Any breach by Contractor to which OCSD does not object shall not operate as 
a waiver of OCSD’s rights to seek remedies available to it for any subsequent breach. 

 
27. Remedies  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods or Services or repudiates its obligations under this Contract, or 
if OCSD rejects the goods or Services or revokes acceptance of the goods or Services, 
OCSD may (1) cancel the Contract; (2) recover whatever amount of the purchase price 
OCSD has paid, and/or (3) “cover” by purchasing, or contracting to purchase, substitute 
goods or Services for those due from Contractor.  In the event OCSD elects to “cover” as 
described in (3), OCSD shall be entitled to recover from Contractor as damages the 
difference between the cost of the substitute goods or Services and the Contract price, 
together with any incidental or consequential damages. 

 
28. Dispute Resolution 
28.1 In the event of a dispute as to the construction or interpretation of this Contract, or any rights 

or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the dispute 
by mediation.  The Parties shall mutually select a mediator to facilitate the resolution of the 
dispute. If the Parties are unable to agree on a mediator, the mediation shall be conducted 
in accordance with the Commercial Mediation Rules of the American Arbitration Agreement, 
through the alternate dispute resolution procedures of Judicial Arbitration through Mediation 
Services of Orange County ("JAMS"), or any similar organization or entity conducting an 
alternate dispute resolution process. 

 
28.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 

issues in dispute shall be submitted to arbitration pursuant to California Code of Civil 
Procedure, Part 3, Title 9, Sections 1280 et seq.  For such purpose, an agreed arbitrator 
shall be selected, or in the absence of agreement, each party shall select an arbitrator, and 
those two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to California Code of Civil Procedure Section 1283.05.  
The arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the matter 
in question.  The arbitrator shall decide each and every dispute in accordance with the laws 
of the State of California.  The arbitrator's decision and award shall be subject to review for 
errors of fact or law in the Superior Court for the County of Orange, with a right of appeal 
from any judgment issued therein. 
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29. Attorney’s Fees  If any action at law or inequity or if any proceeding in the form of an 
Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney's fees, costs and 
necessary disbursements in addition to any other relief to which he may be entitled. 

 
30. Survival  The provisions of this Contract dealing with Payment, Warranty, Indemnity, and 

Forum for Enforcement, shall survive termination or expiration of this Contract. 
 
31. Severability  If any section, subsection, or provision of this Contract, or any agreement or 

instrument contemplated hereby, or the application of such section, subsection, or provision 
is held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection or provision to persons or circumstances other than those to which it is held 
invalid, shall not be affected thereby, unless the effect of such invalidity shall be to 
substantially frustrate the expectations of the Parties. 

 
32. Damage to OCSD’s Property  Any of OCSD’s property damaged by Contractor, any 

subcontractors or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OCSD. 

 
33. Disclosure  Contractor agrees not to disclose, to any third party, data or information 

generated from this project without the prior written consent from OCSD. 
 
34. Independent Contractor  The legal relationship between the parties hereto is that of an 

independent contractor, and nothing herein shall be deemed to make Contractor an OCSD 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OCSD's officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no 
rights to any benefits which accrue to OCSD’s employees.   

 
35. Limitations upon Subcontracting and Assignment  Contractor shall not delegate any 

duties nor assign any rights under this Contract without the prior written consent of OCSD.  
Any such attempted delegation or assignment shall be void. 

 
36. Third Party Rights  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OCSD and Contractor. 
 

37. Non-Liability of OCSD Officers and Employees  No officer or employee of OCSD shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default 
or breach by OCSD or for any amount which may become due to Contractor or to its 
successor, or for breach of any obligation for the terms of this Contract. 

 
38. Read and Understood  By signing this Contract, Contractor represents that he has read 

and understood the terms and conditions of the Contract. 
 
39. Authority to Execute  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, 
the Parties are formally bound.  

 
40. Entire Contract  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof.    
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41. Notices  All notices under this Contract must be in writing.  Written notice shall be delivered 
by personal service or sent by registered or certified mail, postage prepaid, return receipt 
requested, or by any other overnight delivery service which delivers to the noticed 
destination and provides proof of delivery to the sender.  Rejection or other refusal to accept 
or the inability to deliver because of changed address for which no notice was given as 
provided hereunder shall be deemed to be receipt of the notice, demand or request sent.  
All notices shall be effective when first received at the following addresses: 

 
OCSD:    Darius Ghazi, Senior Buyer 

Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708 
 

 Contractor:    Luis Reyes 
 General Manager 
      J.R. Filanc Construction Company, Inc. 
      740 North Andreasen Avenue 
      Escondido, CA  92029 
 

Each party shall provide the other party written notice of any change in address as soon as 
practicable. 

 
IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by the duly authorized representatives. 
 
         ORANGE COUNTY SANITATION DISTRICT 
      
 
Dated: _________________   By:  ___________________________________  
 David John Shawver         
 Chair, Board of Directors  
 
 
Dated: _________________   By:  ___________________________________  
 Kelly A. Lore 
          Clerk of the Board   
      
 
Dated: _________________   By:  ___________________________________  
 Ruth Zintzun 
          Purchasing & Contracts Manager 
 
         J.R. FILANC CONSTRUCTION COMPANY, INC. 
 
 
Dated: _________________  By: ___________________________________ 
      
 
     ______________________________________ 
      Print Name and Title of Officer 
 
     ______________________________________ 
                                                                IRS Employer’s I.D. Number 
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Exhibit A 

SCOPE OF WORK 

For 

Rehabilitation of Sixteen (16) Rectangular Clarifiers at Plant 1 (MP-462) 
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EXHIBIT A 
SCOPE OF WORK 

REHABILITATION OF SIXTEEN (16) RECTANGULAR 
CLARIFIERS AT PLANT 1 (MP-462) 
SPECIFICATION NO. 2020-1148BD 

 
EXECUTIVE SUMMARY / OVERVIEW 
 
In 1993, the Orange County Sanitation District (OCSD) constructed 10 rectangular 
primary sedimentation basins (PSBs) 6-15 on the westside of the primary treatment area 
at Plant No. 1. This work was performed as project P1-33. In 2006, the OCSD added 16 
additional rectangular primary sedimentation basins (PSBs16-31) under project P1-37, 
resulting in a primary clarifier complex of 26 rectangular sedimentation basins known 
collectively as PSBs 6-31. PSBs 6-31 have a combined design capacity of 160 MGD. The 
sedimentation basins are separated into four quadrants; Quadrant 1 includes PSBs 6-14 
(even numbered), Quadrant 2 includes PSBs 7-15 (odd numbered), Quadrant 3 includes 
PSBs 17-31 (odd numbered), and Quadrant 4 includes PSBs 16-30 (even numbered).  
Primary sludge is produced in PSBs 6-31 through a “co-thickening” operation where dilute 
sludge is routed from Quadrants 1 and 2 to Dilute Sludge Sump 1 (DSS1) and then 
pumped to a sludge flume in Quadrant 4 sedimentation basins to be co-thickened with 
Quadrant 4 primary influent. Quadrant 3 clarifier sludge is drained to Dilute Sludge Sump 
2 (DSS2) and pumped directly to the digesters without co-thickening. 
 
The Contractor shall perform a turnkey solution including new replacement parts or 
approved equal parts to rehabilitate eight (8) pairs, sixteen (16) Rectangular Clarifier 
Basin Tank Sludge Collector Mechanisms, associated with original project P1-33.   
 
 
1. BACKGROUND/GENERAL PROJECT DESCRIPTION 
 

The Chain-and-Flight Clarifier equipment components in 8 clarifier pairs, 16 clarifier 
basin tanks, shall be replaced at the Rectangular Primary Sedimentation Basins 
Clarifiers at Plant 1. All replacement equipment components shall be provided by the 
Original Equipment Manufacturer (OEM) Brentwood Industries Inc. (PolyChem 
Systems), Evoqua (Envirex), or as stated herein. All components and parts shall be 
supplied from the same manufacturer.  The Work, in general, consists of replacement 
of all mechanical collection system components as stated herein. 

 
2. DEFINITIONS 

 
• OCSD – Orange County Sanitation District 
• LOTO – Lock-out/Tag-out 
• Clarifier Basin(s) – “Clarifier(s)” or “Basin(s)”  
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3. PROJECT/WORK ELEMENTS 
 

The Contractor shall perform the following turnkey solutions including new 
replacement parts or approved equal parts to rehabilitate sixteen (16) Rectangular 
Clarifier Basins associated with original project P1-33.  
 
OCSD reserves the right to choose the location, sequence, and number of 
basins to be worked on during the duration of this Project. 

 
3.1. General 

 
Contractor shall have performed similar work described within this scope and 
demonstrate they have the experience and ability to conduct the work as 
completely and as diligently as required under the terms of the Contract. 

 
3.1.1. All parts, unless noted otherwise, are to be supplied by Contractor, at a 

minimum as listed in APPENDIX A-1. Additional parts may be needed to 
complete job. Replacement parts shall be new. No refurbished parts are 
to be used. 
 

3.1.2. All work performed by Contractor on the equipment listed herein shall be 
completed in accordance with manufacturer recommendations, 
instructions, and as required by the latest applicable codes and 
regulations. As-built Drawings are attached in APPENDIX A-2 for 
reference use. 

 
3.1.3. The Operations and Maintenance (O&M) manuals and 

specifications/procedures for the Primary Rectangular Clarifiers are 
attached in APPENDIX A-3 for reference use. 

 
3.1.4. OCSD reserves the right to keep all used, unused, and replaced parts. No 

project materials or equipment shall be taken off the Project/Construction 
site without OCSD written authorization. 

 
3.1.5. Contractor shall provide detailed submittals/procedures with part numbers 

and their dimensions for review and approval by OCSD for all parts prior 
to fabrication or procurement by the Contractor. OCSD will respond to the 
Contractor within 20 days. 

 
3.1.6. Except as specified elsewhere herein, Contractor shall furnish the 

following: 
 

1) Field Supervision 
2) Field Office Support 
3) Labor 
4) Permanent Materials 
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5) Construction Equipment and Tools 
6) Consumable Supplies 
7) Transportation 
8) Testing 
9) Safety Equipment and Personnel Protection Equipment 

10) Temporary and Support Facilities 
11) Forklift 
12) Crane 
13) Any other items not listed required to perform all activities described 

herein.  
 
OCSD will provide all laydown area required for project. Contractor shall 
include all expenses/costs related to the trailer/laydown in their bid at no 
additional cost to OCSD. 

 
3.1.7. Contractor shall bring all discrepancies between the Scope of Work, 

Specifications, and Reference Drawings, upon discovery, and in a timely 
manner to the attention of OCSD for resolution. No extra work shall 
proceed without OCSD’s prior written authorization. 
 

3.1.8. In the case of a wet weather/ storm event or other unforeseen 
circumstances, OCSD may require the Contractor to abandon work for up 
to a week on an in-process basin(s) and remove all equipment from the 
premises. OCSD will attempt to provide a minimum of 24-hour advanced 
notice of such an event. 

 
3.1.9. All work on each pair of basins shall be completed within three (3) work 

weeks. If the Contractor requires additional time to complete a basin, 
written request of work extension is required by the Contractor, along with 
approval from OCSD. 

 
3.1.10. OCSD will provide the Contractor up to two (2) pairs, four (4) Clarifier 

basins at a time. 
 
3.1.11. OCSD reserves the right to witness Contractor’s activities, including but 

not limited to all tests performed by Contractor. Contractor shall redo test, 
if they are deemed unreliable or erroneous at OCSD’s sole discretion at 
no additional cost. 

 
3.1.12. Hazardous substances, including all construction debris, shall be disposed 

of in an environmentally safe manner by Contractor at no additional cost 
and with prior approval from OCSD. Under no circumstances shall 
hazardous wastes be commingled with non-hazardous wastes. 

 
3.1.13. Contractor shall be responsible for the repair or replacement-in-kind of any 

item damaged by Contractor or Contractor’s Subcontractor without any 
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cost or schedule impact to OCSD until complete turnover and Acceptance 
of the Scope of Work by OCSD. 

 
3.1.14. Contractor shall coordinate the work to avoid any interference with normal 

operations of plant equipment and processes. Written shutdown requests 
shall be submitted to the OCSD Project Manager. Request shall identify 
the system or equipment included in the shutdown request. The OCSD 
Project Manager’s written acceptance of shutdown requests shall be 
obtained fourteen (14) days in advance. Any work that blocks roadways, 
access to buildings, and parking lots shall require written acceptance from 
OCSD. Contractor shall follow OCSD’s LOTO procedures for isolation of 
equipment. OCSD will provide tags and Contractor shall provide lockout 
devices. If work on energized electrical systems is required, refer to the 
section entitled “Working on Energized Systems” of the OCSD Safety 
Standards. 

 
3.2. Work Element 

 
3.2.1. Perform all Operational and Maintenance tasks per the Original Equipment 

Manufacturer (OEM) Manual, attached for reference, APPENDIX A-3. 
 

3.2.2. The service includes but not limited to all labor, supplies, OEM or approved 
equal parts and equipment to complete the following tasks: 

 
3.2.2.1. Perform LOTO. Wash down the empty basin removing any 

remaining materials, sediments, debris, etc. to provide for a safe 
environment enabling high quality repair work to proceed. Provide 
an appropriate safety barrier to prevent parts/people from 
inadvertently falling into the Clarifier. 
 

3.2.2.2. Inspect and remove existing equipment but not limited to the plastic 
drive chain and links, weld-washers on wear strips, plastic drive, bull 
sprocket, drive sprockets, and idler sprockets, and flight shoes. After 
measuring, recording, and documenting the parts’ current condition 
and mechanical wear, etc., remove and replace the components 
with new OEM or approved equal replacement parts. 

 
3.2.3. Equipment Installation 

 
3.2.3.1. Install the following parts but not limited to: bull sprocket, wear strips, 

floor shoes, return shoes, stub shaft bearings, collector chain, drive 
chain, drive sprockets, idler sprockets, broken/damaged flights 
(flights will be provided by OCSD), tension collector chain, flight 
attachments, filler blocks, wear strip hardware, align drive sprockets 
and align drive chain. See APPENDIX A-1 for the parts list. 
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3.2.3.2. Inspect and replace all wear strips with new 4” wide wear strips, 
ensuring proper placement (~3/8” to ½” gap) with respect to the flight 
shoes. The mounting hardware to be installed appropriately to 
ensure that the wear strips are securely mounted to the basin floor, 
while ensuring that they do not protrude excessively, prematurely 
wearing the shoes on the flights. 

 
 

3.2.3.3. Adjust the plastic drive chain tension appropriately, ensuring that all 
the flights are appropriately aligned and uniformly distributed on 
both sides of the drive chains; and, that neither the plastic chain nor 
flights inappropriately contact or rub against the basin ceiling, etc. 
during operation. The flight shoes should be properly aligned and 
riding on the wear strips; and, the flights should be perpendicular to 
the basin walls to withstand misalignment operation alarms. 

 
3.2.3.4. OSCD will perform a job walk with the Contractor on each basin tank 

prior to any repairs being made, as well as subsequent work being 
performed. OCSD will review the completed repairs and 
workmanship after each basin rehabilitation. A test run will be 
performed to ensure the installation is done correctly before OCSD 
releases additional basins. OCSD has the right to require the 
Contractor to address or fix any perceived deficiencies, errors, etc. 
that are not in alignment with OCSD expectations. 

 
3.2.3.5. After each basin rehabilitation and OCSD test run approval, vactor 

services shall jet and vactor debris and material in each hopper, 
including drain line.  

 
4. MATERIAL REQUIREMENTS 
 

The Contractor shall perform the following turnkey solutions including OEM parts 
required to rehabilitate sixteen (16) Primary Rectangular Clarifier Basins associated 
with this project: 

 
4.1. For material use 100% Virgin UHMW/PE polymer per ASTM D4020-05a; 4.2 

million min molecular weight and 24 min IV (intrinsic viscosity), Nylon-6, or 
approved equal. See APPENDIX A-1 for parts list. 
 

4.2. Reference APPENDIX A1 for material requirements of Parts List. 
 

5. RESOURCES AVAILABLE 
 

Material/Equipment laydown and staging area can be provided as necessary. The 
Contractor shall be solely responsible to secure the laydown and staging area for all 
Contractor tools, equipment and delivered parts for this contract. Tools and equipment 
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shall be properly rated for the intended application and area classifications. Restroom 
Facilities shall be provided by the Contractor for the duration of the job, adequately 
sized and maintained for the construction crew. Access to 120v electrical supply, non-
potable water, and compressed air available for use by the Contractor in the work area 
during this project. 

 
6. PROJECT SCHEDULE 
 

The project schedule will be dependent upon the availability of the basin(s), the asset 
demand at that particular time, and the required coordination of other ongoing projects 
or planned asset outings. The following schedule is provided for illustration purposes 
only. The actual project schedule will depend on basin availability at the time of 
mobilization readiness. 
 

Milestones/Timelines Deadline 
(Weeks from Notice to Proceed Date) 

Kick-Off Meeting / Notice to Proceed 0 
Work Begins on first Set of Basins 5 

Work Begins on Subsequent Basins 8 
(1) Each pair of basins shall be completed within three (3) weeks, from the start of 

these Basins unless there is a wet weather/ storm event. 
 
7. PROJECT MANAGEMENT 
 

7.1. Meetings 
 

A minimum of one week prior to start of work, a meeting with relevant OCSD staff 
shall be held to establish appropriate contacts and review the Contractor’s plan to 
implement this work, training records, safety plans, etc. If necessary, additional 
meetings may be required. 
 
Contract conferences shall be held on an on-call basis with OCSD staff to keep 
OCSD apprised of the job, review work in progress, and receive comments. 
Conferences shall be held at the OCSD’s offices. All notes and decision items shall 
be captured by the Contractor and reported in electronic format. The formal 
agenda shall be submitted with the previous meeting notes at least one week prior 
to each meeting.  

 
7.2. Project Kick-Off Meeting 

 
The Contractor and subcontractors shall attend the initial kick off meeting where 
team members will be introduced to each other. Contractor shall provide a draft 
workplan and schedule at the initial kick off meeting. 

 
7.3. Project Progress Meetings 

 



 
EXHIBIT A Page 7 of 10 Specification No. 2020-1148BD 

The Contractor and subcontractors shall attend progress meetings throughout the 
life of the project in order to coordinate all issues related to the work. Progress 
meetings shall be held every other week, or as determined by OCSD. 

 
8. DELIVERABLES 
 

Contractor shall provide the following deliverables and others as specified herein: 
 

8.1. Progress Reports 
 

With the first invoice provide a schedule of values which breaks down each bid 
item into sub items. Each invoice shall be accompanied by a detailed progress 
report of work completed and an updated work schedule. The progress report shall 
include at a minimum the following: a description of a) current activities; b) future 
activities; c) potential out-of-scope items; d) concerns and possible delays; and e) 
percentage of completion. If invoices are not submitted monthly, provide the 
schedule of values, reports, and schedules on a monthly basis. Include with each 
invoice, a detailed photo log (high resolution) of equipment and material before 
and after changes or improvements are made. 

 
8.2. Final Report 

 
A final job report shall be completed by the Contractor after the completion of the 
assigned work. The final job report shall include the following: 

 
• Field repairs performed and their locations. 
• A detailed list of the replacement parts installed and their parts numbers. 
• Digital field photos of the work performed. 
• Detailed description of any major mechanical issues found and repaired with 

digital photos 
 

Three (3) hardcopies and one (1) digital file of the final job report including detailed 
written field observations, digital color photos shall be delivered to OCSD: Project 
Manager, (Office Phone No. 714-593-7085) within 14-business days following the 
completion of the last contracted basin rehab work. Note: All text documents must 
be completed in MS Word. 

 
9. SAFETY & HAZARDOUS MATERIALS 
 

9.1. Plant 1 P1-33 Primary Rectangular Clarifier Basins are a designated permit 
required confined space as defined by Cal OSHA. The Contractor will be required 
to provide confined space entry trained personnel capable of planning and 
performing confined space entries, and rescue of entry personnel from the 
Rectangular Clarifier Basins and appurtenances, as necessary. In addition, the 
Contractor is required to have an entry and rescue plan for this work approved by 
the OSCD Safety Department. The Contractor shall provide confined space 
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rescue response on-site for contract personnel. The Contractor shall supply 
personnel with the proper certification and training and provide proof of the same.  
 

9.2. The Contractor shall also be responsible for training their personnel in fall 
protection and the proper use of personal protection equipment (PPE), 
appropriate for safely working in this environment.  

 
9.3. The Contractor shall provide personnel with an experience level suitable for 

identifying hazards that may occur during the normal course of work.  
 

9.4. Contractor shall provide each field staff member with an individual Gas Tech 
Analyzer for the duration of the project. 

 
9.5. Contractor shall also provide a job site foreman or supervisor responsible for 

furnishing required tools, equipment, and supplies necessary to conduct and 
complete the above listed tasks as requested by OCSD. Any questions 
concerning safety or job hazards shall be submitted electronically to the OCSD 
Project Manager. The Contractor shall adhere to all OCSD’s policies and 
procedures. 

 
9.6. Job Hazard Analysis 

 
A Job Hazard Analysis, (JHA), or Job Safety Analysis, (JSA), will be provided to 
the Contractor. Any questions concerning safety and job hazards shall be 
submitted by the Contractor electronically or in writing and shall be answered by 
OCSD Safety Department electronically or in writing and saved in the project 
records. The Contractor will adhere to all of OCSD’s policies and procedures. 

 
10. CONTRACT MANAGEMENT 
 

The Contractor will be assigned a single point of contact on this project. All enquiries 
shall be addressed to this contact except any meetings or job walks related to this 
project, which shall be scheduled and approved by the Project Manager. 

 
11. STAFF ASSISTANCE 
 

The Contractor will be assigned a single point of contact on this project. Any meetings 
and/or correspondence related to this project shall be scheduled and approved by the 
Project Manager. In addition, Contractor’s staff shall be available to support the 
OCSD’s staff for LOTO and consultation during Contractor working days. 
 

12. PAYMENT SCHEDULE FOR LABOR AND PARTS  
 
In order to reduce the Contractor’s parts Carrying cost, OCSD will pay the Contractor 
for all labor and parts based on deliveries of parts for up to eight (8) clarifiers on the 
following schedule: 
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12.1. Payments for each of the first four (4) clarifiers (Clarifiers# 1, 2, 3, 4, 9, 10, 

11, 12) - Upon the successful installation/rehab of each clarifier OCSD shall pay 
one (1) unit of Labor as Bid submitted per Bid Price Form (Exhibit B Line 1) and 
up to two (2) basins worth of parts (if already delivered to OCSD) as Bid submitted 
per Bid Price Form (Exhibit B Line 2). 

 
12.2. For each of the second four (4) clarifiers (Clarifiers# 5, 6, 7, 8, 13, 14, 15, 

16) - Upon the successful installation/ rehab of each clarifier OCSD shall only pay 
one (1) unit of Labor as Bid submitted per Bid Price Form (Exhibit B Line 1).  
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