

# Sunflower Pump Replacement at Plant No. 1

## Project No. FE19-04

Presented by:  
Kathy Millea  
Director of  
Engineering

Operations  
Committee  
October 6, 2021

Construction Contract Award




1


## Site Vicinity



2



3



4



5

## Bid Results

Bidder	Amount of Bid
<b>Engineer's Estimate</b>	<b>\$2,700,000</b>
GSE Construction Company Inc.	\$2,123,000 ★
Tharsos Inc.	\$2,151,000
PCL Construction Inc.	\$2,306,448
Kiewit Infrastructure West Co.	\$2,365,000
Shimmick Construction Inc.	\$2,559,000
Orion Construction Corporation	\$2,647,000
Mehta Mechanical Company Inc.	\$2,954,000
Abhe & Svoboda Inc.	\$3,241,679

6

## Recommendation

Recommend to the Board of Directors to:

- A. Receive and file Bid Tabulation and Recommendation for Sunflower Pump Replacement at Plant No. 1, Project No. FE19-04;
- B. Award a Construction Contract to GSE Construction Company Inc. for Sunflower Pump Replacement at Plant No. 1, Project No. FE19-04, for a total amount not to exceed \$2,123,200; and
- C. Approve a contingency of \$212,320 (10%).

7

7

## Questions



8

8