

Westminster Blvd Force Main Replacement Project No. 3-62

Justin Fenton, Project Manager
Operations Committee
December 4, 2019



Project Location: Seal Beach & Westminster





Two New 36-inch Force Mains

Seal Beach Pump Station

Westminster

Seal Beach


Project Location: Seal Beach & Westminster



Project Location: Seal Beach & Westminster





Bid Results



Bidder	Amount of Bid
Engineer's Estimate	\$31,300,000
→ Teichert Energy & Utilities Group, Inc.	\$27,743,000
Griffith Company	\$28,289,400
Trautwein Construction, Inc.	\$29,262,126
OHL USA, Inc.	\$29,291,200
Mladen Buntich Construction Co., Inc.	\$33,440,500
GRFCO, Inc.	\$34,800,000
W.A. Rasic Construction Company, Inc.	\$39,125,000

Recommended for Award

Recommendation: Construction Contract




- Receive and file Bid Tabulation and Recommendation for Westminster Force Main Replacement, Project No. 3-62;
- Award a Construction Contract to Teichert Energy & Utilities Group, Inc. for Westminster Force Main Replacement, Project No. 3-62, for a total amount not to exceed \$27,743,000; and
- Approve a contingency of \$2,774,300 (10%)

Recommendation: Consultant Services



- Approve a Professional Construction Services Agreement with Stantec, Inc. to provide construction support services for Westminster Force Main Replacement, Project No. 3-62, for a total amount not to exceed \$1,183,000; and
- Approve a contingency of \$118,300 (10%).



Questions