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SERVICE CONTRACT 

Bay Bridge Pump Station Forcemain Isolation Valve Replacement  
Project No. FRC-0013 

 
THIS CONTRACT is made and entered into to be effective the 25th day of August, 2021 by and 
between Orange County Sanitation District, with a principal place of business at 10844 Ellis 
Avenue, Fountain Valley, CA 92708 (hereinafter referred to as "OC San") and Charles King 
Company with a principal place of business at 2841 Gardena Avenue, Signal Hill, CA 90755 
(hereinafter referred to as "Contractor") collectively referred to as the “Parties”.  
 
 

W I T N E S S E T H 
 
WHEREAS, OC San desires to temporarily retain the services of Contractor for Bay Bridge Pump 
Station Forcemain Isolation Valve Replacement “Services” as described in Exhibit “A”; and 
 
WHEREAS, OC San has chosen Contractor to conduct Services in accordance with Ordinance 
No. OC SAN-56; and 
 
WHEREAS, as of the date fully executed below, the General Manager authorized execution of 
this Contract between OC San and Contractor; and 
 
WHEREAS, Contractor is qualified by virtue of experience, training, and expertise to accomplish 
such Services, 
 
NOW, THEREFORE, in consideration of the mutual promises and mutual benefits exchanged 
between the Parties, the Parties mutually agree as follows: 
 
1. Introduction 

 
1.1 This Contract and all exhibits hereto (called the "Contract") is made by OC San and the 

Contractor. The terms and conditions herein exclusively govern the purchase of Services 
as described in Exhibit “A”. 

 
1.2 Exhibits to this Contract are incorporated by reference and made a part of this Contract as 

though fully set forth at length herein. 
 

Exhibit “A” Scope of Work 
Exhibit “B” Contractor Labor and Equipment Rates 
Exhibit “C” Determined Insurance Requirement Form 
Exhibit “D” Contractor Safety Standards 
Exhibit “E” General Conditions 
Exhibit “F”    Performance and Payment Bonds 

 
1.3 In the event of any conflict or inconsistency between the provisions of this Contract and any 

of the provisions of the exhibits hereto, the more stringent provisions shall in all respects 
govern and control. 
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1.4 The provisions of this Contract may be amended or waived only by a writing executed by 
authorized representatives of both Parties hereto. 

 
1.5 The various headings in this Contract are inserted for convenience only and shall not affect 

the meaning or interpretation of this Contract or any paragraph or provision hereof. 
 
1.6 The term “days”, when used in the Contract, shall mean calendar days, unless otherwise 

noted as business days.  
 

1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Lincoln’s Birthday, 
Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 The term “hours”, when used in this Contract, shall be as defined in Exhibit “A”.  
 
1.9 Contractor shall provide OC San with all required premiums and/or overtime work at no 

charge beyond the price provided under “Compensation” below.  
 
1.10 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or action incurred or undertaken by Contractor as a result of work performed in 
anticipation of purchases of said services by OC San. 

 
2. Compensation  Compensation to be paid by OC San to Contractor for the Services 

provided under this Contract shall be a total amount not exceed Two Hundred Eighty-Nine 
Thousand Five Hundred Eighty-Five Dollars ($289,585.00). 

 
2.1  OC San shall direct Work on a time and materials basis. 
 
2.2  Limitation of Costs 

 
If, at any time, Contractor estimates the cost of performing the services described in 
Contractor’s Bid will exceed seventy-five percent (75%) of the not-to-exceed amount of 
the Contract, including approved additional compensation, Contractor shall notify OC San 
immediately, and in writing. This written notice shall indicate the additional amount 
necessary to complete the services.  Any cost incurred in excess of the approved not-to-
exceed amount, without the express written consent of OC San’s authorized 
representative shall be at Contractor’s own risk. This written notice shall be provided 
separately from, and in addition to any notification requirements contained in the 
Contractor’s invoice and monthly progress report. Failure to notify OC San that the 
services cannot be completed within the authorized not-to-exceed amount is a material 
breach of this Contract. 

  
3. California Department of Industrial Relations (DIR) Registration and Record of Wages 

 
3.1 To the extent Contractor’s employees and/or its subcontractors who will perform Work 

during the design and preconstruction phases of a construction contract or perform work 
under a maintenance contract for which Prevailing Wage Determinations have been issued 
by the DIR and as more specifically defined under Labor Code Section 1720 et seq, 
Contractor and its subcontractors shall comply with the registration requirements of Labor 
Code Section 1725.5. Pursuant to Labor Code Section 1771.4, the work is subject to 
compliance monitoring and enforcement by the DIR. 
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3.2 The Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code Section 1776, and shall submit payroll records 
to the Labor Commissioner pursuant to Labor Code 1771.4(a)(3). Penalties for non-
compliance with the requirements of Section 1776 may be deducted from progress 
payments per Section 1776. 

 
3.3 Pursuant to Labor Code Section 1776, the Contractor and its subcontractors shall furnish a 

copy of all certified payroll records to OC San and/or general public upon request, provided 
the public request is made through OC San, the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement of the Department of Industrial Relations. 

 
3.4 The Contractor and its subcontractors shall comply with the job site notices posting 

requirements established by the Labor Commissioner per Title 8, California Code of 
Regulation Section 16461(e). 

 
4. Payments and Invoicing 

 
4.1 OC San shall pay, net thirty (30) days, upon receipt and approval, by OC San’s Project 

Manager or designee, of itemized invoices submitted monthly for Services rendered in 
accordance with Exhibit “A”. OC San, at its sole discretion, shall be the determining party 
as to whether the Services have been satisfactorily completed.  

 
Contractor shall provide breakdown of all lump sum and labor and equipment rates must be 
clearly stated on the request for payment. OC San and Contractor shall utilize the rates in 
accordance with Exhibit “B”. State of California, Department of Transportation rates for labor 
and equipment shall apply when applicable. 

 
4.2 Invoices shall be emailed by Contractor to OC San Accounts Payable at 

APStaff@OCSan.gov and “INVOICE” with the Purchase Order Number and Project No. 
FRC-0013 shall be referenced in the subject line.  

 
5. Audit Rights  Contractor agrees that, during the term of this Contract and for a period of 

three (3) years after its termination, OC San shall have access to and the right to examine 
any directly pertinent books, documents, and records of Contractor relating to the invoices 
submitted by Contractor pursuant to this Contract. 

 
6. Scope of Work  Subject to the terms of this Contract, Contractor shall perform the Services 

identified in Exhibit “A”. Contractor shall perform said Services in accordance with generally 
accepted industry and professional standards.   

 
7. Modifications to Scope of Work  Requests for modifications to the Scope of Work 

hereunder can be made by OC San at any time.  
 
Verbal direction by OC San may be given to Contractor during Field Work, followed by 
written direction. Written direction will be binding. In the event of any conflict or inconsistency 
between the verbal and written direction provided by OC San, Contractor shall request 
clarification from OC San's Resident Engineer.  

 
 
 

mailto:APStaff@OCSD.com
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8. Contract Term  The Services provided under this Contract shall be completed within forty-
two (42) calendar days from the effective date of the Notice to Proceed. 

 
9. Renewals (Not Used) 

 
10. Extensions  The term of this Contract may be extended only by written instrument signed 

by both Parties. 
 
11. Performance  Time is of the essence in the performance of the provisions hereof. 
 
12. Termination 

 
12.1 OC San reserves the right to terminate this Contract for its convenience, with or without 

cause, in whole or in part, at any time, by written notice from OC San of intent to terminate.  
Upon receipt of a termination notice, Contractor shall immediately discontinue all work under 
this Contract (unless the notice directs otherwise).  OC San shall thereafter, within thirty (30) 
days, pay Contractor for work performed (cost and fee) to the date of termination. Contractor 
expressly waives any claim to receive anticipated profits to be earned during the 
uncompleted portion of this Contract.  Such notice of termination shall terminate this 
Contract and release OC San from any further fee, cost or claim hereunder by Contractor 
other than for work performed to the date of termination. 

 
12.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, if the 
level of service is inadequate, or any other default of this Contract.  

 
12.3 OC San may also immediately cancel for default of this Contract in whole or in part by written 

notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if total amount of compensation exceeds the amount authorized under this Contract. 

 
12.4 All OC San property in the possession or control of Contractor shall be returned by 

Contractor to OC San upon demand, or at the termination of this Contract, whichever occurs 
first. 

 
13. Insurance  Contractor and all subcontractors shall purchase and maintain, throughout the 

life of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Determined Insurance Requirement Form 
(attached hereto and incorporated herein as Exhibit “C“).  Contractor shall not commence 
work under this Contract until all required insurance is obtained in a form acceptable to OC 
San, nor shall Contractor allow any subcontractor to commence service pursuant to a 
subcontract until all insurance required of the subcontractor has been obtained.  Failure to 
maintain required insurance coverage shall result in termination of this Contract. 
 

14. Bonds  Contractor shall, before entering upon the performance of this Contract, furnish 
bonds (attached hereto in Exhibit “F”) approved by OC San’s General Counsel - one in the 
amount of one hundred percent (100%) of the total Contract price bid, to guarantee the 
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faithful performance of the work, and the other in the amount of one hundred percent (100%) 
of the total Contract price bid, to guarantee payment of all claims for labor and materials 
furnished. This Contract shall not become effective until such bonds are supplied to and 
accepted by OC San. Bonds must be issued by a California admitted surety and must be 
maintained throughout the life of the Contract and during the warranty period.  

 
15. Indemnification and Hold Harmless Provision  Contractor shall assume all responsibility 

for damages to property and/or injuries to persons, including accidental death, which may 
arise out of or be caused by Contractor's services under this Contract, or by its 
subcontractor(s) or by anyone directly or indirectly employed by Contractor, and whether 
such damage or injury shall accrue or be discovered before or after the termination of the 
Contract. Except as to the sole active negligence of or willful misconduct of OC San, 
Contractor shall indemnify, protect, defend and hold harmless OC San, its elected and 
appointed officials, officers, agents and employees, from and against any and all claims, 
liabilities,  damages or expenses of any nature, including attorneys' fees: (a) for injury to or 
death of any person or damage to property or interference with the use of property, arising 
out of or in connection with Contractor's performance under the Contract, and/or (b) on 
account of use of any copyrighted or uncopyrighted material, composition, or process, or 
any patented or unpatented invention, article or appliance, furnished or used under the 
Contract, and/or (c) on account of any goods and services provided under this Contract.  
This indemnification provision shall apply to any acts or omissions, willful misconduct, or 
negligent misconduct, whether active or passive, on the part of Contractor of or anyone 
employed by or working under Contractor. To the maximum extent permitted by law, 
Contractor's duty to defend shall apply whether or not such claims, allegations, lawsuits, or 
proceedings have merit or are meritless, or which involve claims or allegations that any of 
the parties to be defended were actively, passively, or concurrently negligent, or which 
otherwise assert that the parties to be defended are responsible, in whole or in part, for any 
loss, damage, or injury. Contractor agrees to provide this defense immediately upon written 
notice from OC San, and with well qualified, adequately insured, and experienced legal 
counsel acceptable to OC San. 

 
16. Contractor Safety Standards  OC San requires Contractor and its subcontractor(s) to 

follow and ensure their employees follow all Federal, State, and local regulations as well as 
Contractor Safety Standards while working at OC San locations. If during the course of the 
Contract it is discovered that Contractor Safety Standards do not comply with Federal, State, 
or local regulations, then the Contractor is required to follow the most stringent regulatory 
requirement at no additional cost to OC San. Contractor and all of its employees and 
subcontractors, shall adhere to all applicable Contractor Safety Standards attached hereto 
in Exhibit “D”. 

 
17. Warranties  In addition to the warranties stated in Exhibit "A", the following shall apply: 

 
17.1 Manufacturer's standard warranty shall apply.  All manufacturer warranties shall commence 

on the date of acceptance by the OC San Project Manager or designee of the work as 
complete. 

 
17.2 Contractor's Warranty (Guarantee): If within a one (1) year period of completion of all work 

as specified in Exhibit “A”, OC San informs Contractor that any portion of the Services 
provided fails to meet the standards required under this Contract, Contractor shall, within 
the time agreed to by OC San and Contractor, take all such actions as are necessary to 
correct or complete the noted deficiency(ies) at Contractor's sole expense. 
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18. Liquidated Damages  (Not Used) 
 
19. Force Majeure  Neither party shall be liable for delays caused by accident, flood, acts of  

God, fire, labor trouble, war, acts of government or any other cause beyond its control, but 
said party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a Force Majeure condition may be rescheduled by mutual consent or may be eliminated 
from the Contract. 

 
20. Freight (F.O.B. Destination)  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
21. Familiarity with Work  By executing this Contract, Contractor warrants that: 1) it has 

investigated the work to be performed; 2) it has investigated the site of the work and is aware 
of all conditions there; and 3) it understands the facilities, difficulties and restrictions of the 
work under this Contract.  Should Contractor discover any latent or unknown conditions 
materially differing from those inherent in the work or as represented by OC San, it shall 
immediately inform OC San of this and shall not proceed, except at Contractor’s risk, until 
written instructions are received from OC San. 

 
22. Regulatory Requirements  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, 
but not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and 
California Water Codes Division 2. 

 
23. Environmental Compliance  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
24. Licenses, Permits, Ordinances and Regulations  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to engage in this work.  Any and all fees required by Federal, 
State, County, City and/or municipal laws, codes and/or tariffs that pertain to the work 
performed under the terms of this Contract will be paid by Contractor. 

 
25. Applicable Laws and Regulations  Contractor shall comply with all applicable Federal, 

State, and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor's noncompliance therewith.  Any permission required by law to be included 
herein shall be deemed included as a part of this Contract whether or not specifically 
referenced. 

 
26. Contractor’s Employees Compensation 

 
26.1 Davis-Bacon Act – Contractor will pay and will require all subcontractors to pay all 

employees on said project a salary or wage at least equal to the prevailing rate of per diem 
wages as determined by the Secretary of Labor in accordance with the Davis-Bacon Act for 
each craft or type of worker needed to perform the Contract.  The provisions of the Davis-
Bacon Act shall apply only if the Contract is in excess of two thousand dollars ($2,000.00) 
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and when twenty-five percent (25%) or more of the Contract is funded by Federal 
assistance.  If the aforesaid conditions are met, a copy of the provisions of the Davis-Bacon 
Act to be complied with are incorporated herein as a part of this Contract and referred to by 
reference. 

 
26.2 General Prevailing Rate – OC San has been advised by the State of California Director of 

Industrial Relations of its determination of the general prevailing rate of per diem wages and 
the general prevailing rate for legal holiday and overtime work in the locality in which the 
work is to be performed for each craft or type of work needed to execute this Contract, and 
copies of same are on file in the Engineering Department.  The Contractor agrees that not 
less than said prevailing rates shall be paid to workers employed on this Contract as required 
by Labor Code Section 1774 of the State of California.  Per California Labor Code 1773.2, 
OC San will have on file copies of the prevailing rate of per diem wages at its principal office 
and at each project site, which shall be made available to any interested party upon request. 

 
26.3 Forfeiture For Violation – Contractor shall, as a penalty to OC San, forfeit fifty dollars 

($50.00) for each calendar day or portion thereof for each worker paid (either by the 
Contractor or any subcontractor under it) less than the prevailing rate of per diem wages as 
set by the Director of Industrial Relations, in accordance with Sections 1770-1780 of the 
California Labor Code for the work provided for in this Contract, all in accordance with 
Section 1775 of the Labor Code of the State of California. 

 
26.4 Apprentices – Sections 1777.5, 1777.6, 1777.7 of the Labor Code of the State of California, 

regarding the employment of apprentices are applicable to this Contract and the Contractor 
shall comply therewith if the prime contract involves thirty thousand dollars ($30,000.00) or 
more or twenty (20) working days or more; or if contracts of specialty contractors not bidding 
for work through the general or prime Contractor are two thousand dollars ($2,000.00) or 
more or five (5) working days or more. 

 
26.5 Workday – In the performance of this Contract, not more than eight (8) hours shall constitute 

a day’s work, and the Contractor shall not require more than eight (8) hours of labor in a day 
from any person employed by it hereunder.  Contractor shall conform to Article 3, Chapter 
1, Part 7 (Section 1810 et seq.) of the Labor Code of the State of California and shall forfeit 
to OC San as a penalty, the sum of twenty-five dollars ($25.00) for each worker employed 
in the execution of this Contract by Contractor or any subcontractor for each calendar day 
during which any worker is required or permitted to labor more than eight (8) hours in any 
one (1) calendar day and forty (40) hours in any one (1) week in violation of said Article.  
Contractor shall keep an accurate record showing the name and actual hours worked each 
calendar day and each calendar week by each worker employed by Contractor in connection 
with the project. 

 
26.6 Record of Wages; Inspection – Contractor agrees to maintain accurate payroll records 

showing the name, address, social security number, work classification, straight-time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed by it in connection with the 
project and agrees to require that each of its subcontractors do the same.  All payroll records 
shall be certified as accurate by the applicable Contractor or subcontractor or its agent 
having authority over such matters.  Contractor further agrees that its payroll records and 
those of its subcontractors shall be available to the employee or employee’s representative, 
the Division of Labor Standards Enforcement, and the Division of Apprenticeship Standards 
and shall comply with all of the provisions of Labor Code Section 1776, in general.  Penalties 
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for non-compliance with the requirements of Section 1776 may be deducted from project 
payments per the requirements of Section 1776.   

 
27. South Coast Air Quality Management District’s (SCAQMD) Requirements  It is 

Contractor’s responsibility that all equipment furnished and installed be in accordance with 
the latest rules and regulations of the South Coast Air Quality Management District 
(SCAQMD).  All Contract work practices, which may have associated emissions such as 
sandblasting, open field spray painting or demolition of asbestos containing components or 
structures, shall comply with the appropriate rules and regulations of the SCAQMD. 
 

28. Governing Law  This Contract shall be governed by and interpreted under the laws of the 
State of California and the Parties submit to jurisdiction in the County of Orange, in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
29. Breach  The waiver of either party of any breach or violation of, or default under, any 

provision of this Contract, shall not be deemed a continuing waiver by such party of any 
other provision or of any subsequent breach or violation of this Contract or default 
thereunder. Any breach by Contractor to which OC San does not object shall not operate 
as a waiver of OC San’s rights to seek remedies available to it for any subsequent breach. 

 
30. Remedies  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods or Services or repudiates its obligations under this Contract, or 
if OC San rejects the goods or Services or revokes acceptance of the goods or Services, 
OC San may (1) cancel the Contract; (2) recover whatever amount of the purchase price 
OC San has paid, and/or (3) “cover” by purchasing, or contracting to purchase, substitute 
goods or Services for those due from Contractor.  In the event OC San elects to “cover” as 
described in (3), OC San shall be entitled to recover from Contractor as damages the 
difference between the cost of the substitute goods or Services and the Contract price, 
together with any incidental or consequential damages. 

 
31. Dispute Resolution 

 
31.1 In the event of a dispute as to the construction or interpretation of this Contract, or any rights 

or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the dispute 
by mediation.  The Parties shall mutually select a mediator to facilitate the resolution of the 
dispute. If the Parties are unable to agree on a mediator, the mediation shall be conducted 
in accordance with the Commercial Mediation Rules of the American Arbitration Agreement, 
through the alternate dispute resolution procedures of Judicial Arbitration through Mediation 
Services of Orange County ("JAMS"), or any similar organization or entity conducting an 
alternate dispute resolution process. 

 
31.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 

issues in dispute shall be submitted to arbitration pursuant to California Code of Civil 
Procedure, Part 3, Title 9, Sections 1280 et seq.  For such purpose, an agreed arbitrator 
shall be selected, or in the absence of agreement, each party shall select an arbitrator, and 
those two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to California Code of Civil Procedure Section 1283.05.  
The arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the matter 
in question.  The arbitrator shall decide each and every dispute in accordance with the laws 
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of the State of California.  The arbitrator's decision and award shall be subject to review for 
errors of fact or law in the Superior Court for the County of Orange, with a right of appeal 
from any judgment issued therein. 

 
32. Attorney’s Fees  If any action at law or inequity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney's fees, costs and 
necessary disbursements in addition to any other relief to which he may be entitled. 

 
33. Survival  The provisions of this Contract dealing with Payment, Warranty, Indemnity, and 

Forum for Enforcement, shall survive termination or expiration of this Contract. 
 
34. Severability  If any section, subsection, or provision of this Contract, or any agreement or 

instrument contemplated hereby, or the application of such section, subsection, or provision 
is held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection or provision to persons or circumstances other than those to which it is held 
invalid, shall not be affected thereby, unless the effect of such invalidity shall be to 
substantially frustrate the expectations of the Parties. 

 
35. Damage to OC San’s Property  Any of OC San’s property damaged by Contractor, any 

subcontractors or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 

 
36. Disclosure  Contractor agrees not to disclose, to any third party, data or information 

generated from this project without the prior written consent from OC San. 
 
37. Independent Contractor  The legal relationship between the parties hereto is that of an 

independent contractor, and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San's officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no 
rights to any benefits which accrue to OC San’s employees.   

 
38. Limitations upon Subcontracting and Assignment  Contractor shall not delegate any 

duties nor assign any rights under this Contract without the prior written consent of OC San.  
Any such attempted delegation or assignment shall be void. 

 
39. Third Party Rights  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 

40. Non-Liability of OC San Officers and Employees  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default 
or breach by OC San or for any amount which may become due to Contractor or to its 
successor, or for breach of any obligation for the terms of this Contract. 

 
41. Read and Understood  By signing this Contract, Contractor represents that he has read 

and understood the terms and conditions of the Contract. 
 
42. Authority to Execute  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, 
the Parties are formally bound.  
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43. Entire Agreement  This Contract constitutes the entire agreement of the Parties and 
supersedes all prior written or oral and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof.   

 
44. Notices  All notices under this Contract must be in writing.  Written notice shall be delivered 

by personal service or sent by registered or certified mail, postage prepaid, return receipt 
requested, or by any other overnight delivery service which delivers to the noticed 
destination and provides proof of delivery to the sender.  Rejection or other refusal to accept 
or the inability to deliver because of changed address for which no notice was given as 
provided hereunder shall be deemed to be receipt of the notice, demand or request sent.  
All notices shall be effective when first received at the following addresses: 

 
OC San:   Wai Chan, Contracts Administrator 

Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708 
 

 Contractor:    Scott King, Area Manager 
      Charles King Company 
      2841 Gardena Avenue 
      Signal Hill, CA 90755 
 

Each party shall provide the other party written notice of any change in address as soon as 
practicable. 

 
  
 
                                       [Intentionally left blank. Signatures follow on next page]  
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by the duly authorized representatives. 
         
 
Contractor: CHARLES KING COMPANY 

2841 Gardena Avenue 
Signal Hill, CA 90755 

 
 
 
 
  By _________________________________________________ 
 
 
       _________________________________________________ 
      Printed Name 
 
 
  Its _________________________________________________ 
 
 
 
 
OC San: Orange County Sanitation District 
 
 
 
 
 
  By _________________________________________________ 
      John B. Withers 
                Board Chairman 
 
 
 
 
  By _________________________________________________ 
                Kelly A. Lore 
                      Clerk of the Board 
 
 
 
 
  By _________________________________________________ 
      Ruth Zintzun 
        Purchasing & Contracts Manager 



 
 
 
 
 
 
 

EXHIBIT A 
 

SCOPE OF WORK 
 



FRC-0013 Bay Bridge Pump Station Forcemain Isolation Valve Replacement 
Scope of Work 

1 of 2 

 
 
 
 

1. Submittals  
a. Shoring  
b. Safety  
c. Field Work  Schedule  
d. Materials  
e. Equipment 
f. Work plan for shutdown (North and South FMs)  

1. Include initial task to verify duration to depressurize forcemains 
2. Include initial task to verify available station shutdown duration 

g. Contingency plan for shutdowns (North and South FMs)  
h. Work plan to install North FM bypass connection  
i. Work plan to install South FM bypass connection  

2. Excavate and shore  
a. Shoring design: L x W x H = 12' x 7' x 10'  
b. Expose piping between valve and meter vault  
c. Protect utilities and BBPS block wall and footing  
d. Plate excavation at end of day  
e. Install security fence  

3. Isolate North FM (3 hour shutdown to be verified)  
a. Close Dover valves (OC San)  
b. Shutdown BBPS  (OC San)  
c. Pump North FM nuisance flow to wet well  
d. Remove 45 elbow  
e. Blind flange wye and pipe spool  
f. Open Dover isolation valves (OC San)  
g. Restore BBPS  (OC San)  
h. Watch for leaks in blind flanges  
i. Cleanup  

4. Demo North FM isolation valve and tee  
5. Install new North FM bypass connection  

a. 24”x24”x16” Tee  
b. 24” Isolation valve: plug or knife gate valve  
c. 24” Flex coupling  
d. 16” Plug valve installed on tee riser 
e. 16” blind flange with bleed port 

6. Restore North FM  
a. Replace 45 elbow and needed fittings  
b. Test for leaks  

7. Isolate South FM (3 hour shutdown to be verified )  
a. Close Dover valves (OC San)  
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b. Shutdown BBPS  (OC San)  
c. Pump South FM nuisance flow to wet well  
d. Remove reducer   
e. Blind flange wye and pipe spool  
f. Open Dover isolation valves (OC San)  
g. Restore BBPS  (OC San)  
h. Watch for leaks in blind flanges  
i. Cleanup  

8. Demo South FM isolation valve and tee  
9. Install new South FM bypass connection  

a. 24”x24”x16” Tee  
b. 24” Isolation valve: plug or knife gate valve  
c. 24” Flex coupling  
d. 16” Plug valve installed on tee riser 
e. 16” blind flange with bleed port 

10. Restore South FM  
a. Replace reducer and needed fittings  
b. Test for leaks  

11. Backfill and restore surface  
 



Charles King Company
2841 Gardena Ave.

Signal Hill, CA 90755

562 426-2974

562 426-9714 FAX Date 8/16/21

Lic No. 738236 A (Exp. 7/31/17)

DIR # 1000001537

Project: Bay Bridge PS Valve Replacement

Owner: Orange County Sanitation District

Contractor: Charles King Co.

Bid Date: 8/16/21 Bid Time: 2:00 PM

Subject:

Includes the following:

1 Per Site Visit with Rudy Davila on 7/30/21

2 All Labor, Equipment, and Materials to replace (2) existing 24" GVs with (2) 24" Knife Gates

3 Surface restoration of excavation inside Pump Station Only

4 Temporary Bypass from Wet Well, Discharge to Tees inside onsite Valve Vault

5 Confined Space Entry Equipment & Procedures

6 Standard 5 Million Dollar Insurance including pollution

7 Prevailing wage and certified payroll.

Excludes the following:

1-1 Items not specifically listed above.

1-2 Permits or notifications.

1-3 Engineered traffic plan 

1-4 Water meter for testing and flushing.

1-5 SWPPP plan or submittal.

1-6 Replacement of Vault Lids (Modifications only if required for rising stem/actuator on new valves)

BI # Description Unit Quan. Unit Cost Subtotal 

1 Mobilization/Breakout Asphalt LS 1 7,010.00 7,010.00

2 Excavate Between Vaults/Take Measurements LS 1 32,800.00 32,800.00

3 Test Shutdown LS 1 4,510.00 4,510.00

4 Setup Bypass, Replace Valve #1 & Piping LS 1 113,175.00 113,175.00

5 Switch Bypass, Replace Valve #2 & Piping LS 1 105,600.00 105,600.00

6 Backfill Pit/Restorations LS 1 14,900.00 14,900.00

7 Breakdown Bypass & Demobilize LS 1 11,590.00 11,590.00

Total 289,585.00

Includes all sales taxes.

This proposal is based on the inclusions and exclusions above.

Thank you for the opportunity to submit this bid and please feel free to call the 

undersigned for further information.

Sincerely,

Scott King


	22. Regulatory Requirements  Contractor shall perform all work under this Contract in strict conformance with applicable Federal, State, and local regulatory requirements including, but not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503...
	23. Environmental Compliance  Contractor shall, at its own cost and expense, comply with all Federal, State, and local environmental laws, regulations, and policies which apply to the Contractor, its subcontractors, and the Services, including, but no...

