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CONTRACT AGREEMENT
ORANGE COUNTY SANITATION DISTRICT
PROJECT NO. FR1-0023

SECONDARY TREATMENT AREA CABLE REPLACEMENT AT PLANT NO. 1

This CONTRACT AGREEMENT (Contract Agreement) is made and entered into, to be
effective, this March 25, 2026, by and between Big Sky Electric, Inc., hereinafter referred to as
“CONTRACTOR” and the Orange County Sanitation District, hereinafter referred to as “OC
SAN".

WITNESSETH

That for and in consideration of the promises and agreements hereinafter made and exchanged,
OC SAN and CONTRACTOR agree as follows:

SECTION -1 GENERAL

CONTRACTOR certifies and agrees that all the terms, conditions and obligations of the
Contract Documents as hereinafter defined, the location of the job site, and the conditions under
which the Work is to be performed have been thoroughly reviewed, and enters into this Contract
based upon CONTRACTOR'’s investigation of all such matters and is in no way relying upon
any opinions or representations of OC SAN. It is agreed that this Contract represents the entire
agreement. It is further agreed that the Contract Documents are each incorporated into this
Contract by reference, with the same force and effect as if the same were set forth at length
herein, and that CONTRACTOR and its Subcontractors, if any, will be and are bound by any
and all of said Contract Documents insofar as they relate in any part or in any way, directly or
indirectly, to the Work covered by this Contract.

A. Contract Documents Order of Precedence

“Contract Documents” refers to those documents identified in the definition of “Contract

Documents” in the General Conditions, “Definitions”.
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1. Inthe event of a conflict between one Contract Document and any of the other

Contract Documents, the provisions in the document highest in precedence shall be

controlling. The order of precedence of the Contract Documents is as follows:

a. Supplemental Agreements — the last in time being the first in precedence
b. Addenda issued prior to the date for submittal of Bids — the last in time being the
first in precedence
c. Contract Agreement
d. Permits and other regulatory requirements
e. Special Provisions
f. General Conditions (GC)
g. Notice Inviting Bids and Instruction to Bidders
h. Geotechnical Baseline Report (GBR), if attached as a Contract Document
i. Plans and Specifications — in these documents the order of precedence shall be:
i.  Specifications (Divisions 01-17)
i. Plans
iii.  General Requirements (GR)
iv.  Standard Drawings and Typical Details
j- CONTRACTOR’s Bid
2. In the event of a conflict between terms within an individual Contract Document, the

conflict shall be resolved by applying the following principles as appears applicable:

a. Figured dimensions on the Contract Documents shall govern. Dimensions not
specified shall be as directed by the ENGINEER. Details not shown or
specified shall be the same as similar parts that are shown or specified, or as
directed. Full-size details shall take precedence over scale Drawings as to
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shape and details of construction. Specifications shall govern as to material
and workmanship.

The Contract Documents calling for the higher quality material or workmanship
shall prevail. Materials or Work described in words, which so applied, have a
well-known technical or trade meaning shall be deemed to refer to such
recognized standards. In the event of any discrepancy between any Drawings
and the figures thereon, the figures shall be taken as correct.

Scale Drawings, full-size details, and Specifications are intended to be fully
complementary and to agree. Should any discrepancy between Contract
Documents come to the CONTRACTOR'’s attention, or should an error occur in
the efforts of others, which affect the Work, the CONTRACTOR shall notify the
ENGINEER, in writing, at once. In the event any doubts or questions arise with
respect to the true meaning of the Contract Documents, reference shall be
made to the ENGINEER whose written decision shall be final. If the
CONTRACTOR proceeds with the Work affected without written instructions
from the ENGINEER, the CONTRACTOR shall be fully responsible for any
resultant damage or defect.

Anything mentioned in the Specifications and not indicated in the Plans, or
indicated in the Plans and not mentioned in the Specifications, shall be of like
effect as if indicated and mentioned in both. In case of discrepancy in the
Plans or Specifications, the matter shall be immediately submitted to OC SAN’s
ENGINEER, without whose decision CONTRACTOR shall not adjust said
discrepancy save only at CONTRACTOR’s own risk and expense. The

decision of the ENGINEER shall be final.

CONFORMED
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In all matters relating to the acceptability of material, machinery or plant equipment;
classifications of material or Work; the proper execution, progress or sequence of the
Work; and quantities interpretation of the Contract Documents, the decision of the
ENGINEER shall be final and binding, and shall be a condition precedent to any payment
under the Contract, unless otherwise ordered by the Board of Directors.
B. Definitions
Capitalized terms used in this Contract are defined in the General Conditions,
“Definitions”. Additional terms may be defined in the Special Provisions.
SECTION -2 MATERIALS AND LABOR
CONTRACTOR shall furnish, under the conditions expressed in the Plans and Specifications, at
CONTRACTOR’S own expense, all labor and materials necessary, except such as are
mentioned in the Specifications to be furnished by OC SAN, to construct and complete the
Project, in good workmanlike and substantial order. If CONTRACTOR fails to pay for labor or
materials when due, OC SAN may settle such claims by making demand upon the Surety to this
Contract. In the event of the failure or refusal of the Surety to satisfy said claims, OC SAN may
settle them directly and deduct the amount of payments from the Contract Price and any
amounts due to CONTRACTOR. In the event OC SAN receives a stop payment notice from
any laborer or material supplier alleging non-payment by CONTRACTOR, OC SAN shall be
entitled to deduct all of its costs and expenses incurred relating thereto, including but not limited
to administrative and legal fees.
SECTION -3 PROJECT
The Project is described as:
PROJECT NO. FR1-0023

SECONDARY TREATMENT AREA CABLE REPLACEMENT AT PLANT NO. 1
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SECTION -4 PLANS AND SPECIFICATIONS
The Work to be done is shown in a set of Plans and Specifications entitled:
PROJECT NO. FR1-0023

SECONDARY TREATMENT AREA CABLE REPLACEMENT AT PLANT NO. 1
Said Plans and Specifications and any revision, amendments and addenda thereto are attached
hereto and incorporated herein as part of this Contract and referred to by reference.
SECTION -5 TIME OF COMMENCEMENT AND COMPLETION
CONTRACTOR agrees to commence the Project within 15 calendar days from the date set forth
in the “Notice to Proceed” sent by OC SAN, unless otherwise specified therein and shall
diligently prosecute the Work to completion within three hundred sixty-five (365) calendar days
from the date of the “Notice to Proceed” issued by OC SAN, excluding delays caused or
authorized by OC SAN as set forth in Sections 7, 8, and 9 hereof, and applicable provisions in
the General Conditions. The time for completion includes fifteen (15) calendar days determined
by OC SAN likely to be inclement weather when CONTRACTOR will be unable to work.
SECTION -6 TIME IS OF THE ESSENCE
Time is of the essence of this Contract. As required by the Contract Documents,
CONTRACTOR shall prepare and obtain approval of all shop drawings, details and samples,
and do all other things necessary and incidental to the prosecution of CONTRACTOR'’s Work in
conformance with an approved construction progress schedule. CONTRACTOR shall
coordinate the Work covered by this Contract with that of all other contractors, subcontractors
and of OC SAN, in a manner that will facilitate the efficient completion of the entire Work and
accomplish the required milestone(s), if any, by the applicable deadline(s) in accordance with
Section 5 herein. OC SAN shall have the right to assert complete control of the premises on
which the Work is to be performed and shall have the right to decide the time or order in which

the various portions of the Work shall be installed or the priority of the work of subcontractors,
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and, in general, all matters representing the timely and orderly conduct of the Work of
CONTRACTOR on the premises.

SECTION -7 EXCUSABLE DELAYS

CONTRACTOR shall only be excused for any delay in the prosecution or completion of the
Project as specifically provided in General Conditions, “Extension of Time for Delay”, and the
General Requirements, “By CONTRACTOR or Others — Unknown Utilities during Contract
Work”. Extensions of time and extra compensation arising from such excusable delays will be
determined in accordance with the General Conditions, “Extension of Time for Delay” and
“Contract Price Adjustments and Payments”, and extensions of time and extra compensation as
a result of incurring undisclosed utilities will be determined in accordance with General
Requirements, “By CONTRACTOR or Others — Unknown Ultilities during Contract Work”.

OC SAN's decision will be conclusive on all parties to this Contract.

SECTION -8 EXTRA WORK

The Contract Price as set forth in Section 11, includes compensation for all Work performed by
CONTRACTOR, unless CONTRACTOR obtains a Change Order signed by a designated
representative of OC SAN specifying the exact nature of the Extra Work and the amount of
extra compensation to be paid all as more particularly set forth in Section 9 hereof and the
General Conditions, “Request for Change (Changes at CONTRACTOR’s Request)”, “OWNER

Initiated Changes”, and “Contract Price Adjustments and Payments”.
In the event a Change Order is issued by OC SAN pursuant to the Contract Documents,

OC SAN shall extend the time fixed in Section 5 for completion of the Project by the number of
days, if any, reasonably required for CONTRACTOR to perform the Extra Work, as determined

by OC SAN’s ENGINEER. The decision of the ENGINEER shall be final.
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SECTION -9 CHANGES IN PROJECT
OC SAN may at any time, without notice to any Surety, by Change Order, make any changes in

the Work within the general scope of the Contract Document, including but not limited to

changes:
1.  Inthe Specifications (including Drawings and designs);
2. In the time, method or manner of performance of the Work;
3. In OC SAN-furnished facilities, equipment, materials, services or site; or

4. Directing acceleration in the performance of the Work.
No change of period of performance or Contract Price, or any other change in the Contract

Documents, shall be binding until the Contract is modified by a fully executed Change Order.

All Change Orders shall be issued in accordance with the requirements set forth in the General

Conditions, “Request for Change (Changes at CONTRACTOR’s Request)” and “OWNER

Initiated Changes”.

SECTION -10 LIQUIDATED DAMAGES FOR DELAY

Liquidated Damages shall be payable in the amounts and upon the occurrence of such events

or failure to meet such requirements or deadlines as provided in the Special Provisions,

“Liquidated Damages and Incentives.”

SECTION —-11 CONTRACT PRICE AND METHOD OF PAYMENT

A. OC SAN agrees to pay and the CONTRACTOR agrees to accept as full consideration for
the faithful performance of this Contract, subject to any additions or deductions as
provided in approved Change Orders, the sum of Two Hundred Ninety-Eight Thousand

One Hundred Two Dollars ($298,102) as itemized on the attached Exhibit A.

Upon satisfaction of the conditions precedent to payment set forth in the General
Requirements, Additional General Requirements, and General Conditions (including but

not limited to Sections entitled “Mobilization Payment Requirements” and “Payment
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Itemized Breakdown of Contract Lump Sum Prices”), there shall be paid to the

CONTRACTOR an initial Net Progress Payment for mobilization. OC SAN shall issue at

the commencement of the job a schedule which shows:

1. A minimum of one payment to be made to the CONTRACTOR for each successive
four (4) week period as the Work progresses, and

2.  The due dates for the CONTRACTOR to submit requests for payment to meet the

payment schedule.

After the initial Net Progress Payment, and provided the CONTRACTOR submits the
request for payment prior to the end of the day required to meet the payment schedule,
the CONTRACTOR shall be paid a Net Progress Payment on the corresponding monthly

payment date set forth in the schedule.

Payments shall be made on demands drawn in the manner required by law, accompanied
by a certificate signed by the ENGINEER, stating that the Work for which payment is
demanded has been performed in accordance with the terms of the Contract Documents,
and that the amount stated in the certificate is due under the terms of the Contract.
Payment applications shall also be accompanied with all documentation, records, and
releases as required by the Contract; Exhibit A, Schedule of Prices; and General
Conditions, “Payment for Work — General”. The Total amount of Progress Payments shall
not exceed the actual value of the Work completed as certified by OC SAN’s ENGINEER.
The processing of payments shall not be considered as an acceptance of any part of the
Work.

As used in this Section, the following defined terms shall have the following meanings:
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1.  “Net Progress Payment” means a sum equal to the Progress Payment less the
Retention Amount and other qualified deductions (Liquidated Damages, stop
payment notices, etc.).

2. “Progress Payment” means a sum equal to:

a. the value of the actual Work completed since the commencement of the Work
as determined by OC SAN;

b.  plus the value of material suitably stored at the worksite, treatment plant or
approved storage yards subject to or under the control of OC SAN since the
commencement of the Work as determined by OC SAN;

c. less all previous Net Progress Payments;

d. less all amounts of previously qualified deductions;

e. less all amounts previously retained as Retention Amounts.

3. “Retention Amount” for each Progress Payment means the percentage of each
Progress Payment to be retained by OC SAN to assure satisfactory completion of
the Contract. The amount to be retained from each Progress Payment shall be
determined as provided in the General Conditions, “Retained Funds; Substitution of
Securities.”

SECTION-12 SUBSTITUTION OF SECURITIES IN LIEU OF RETENTION OF FUNDS
Pursuant to Public Contract Code Section 22300 et seq., the CONTRACTOR may, at its sole
expense, substitute securities as provided in General Conditions, “Retained Funds; Substitution
of Securities.”

SECTION-13 COMPLETION

Final Completion and Final Acceptance shall occur at the time and in the manner specified in the
General Conditions, “Final Acceptance and Final Completion”, “Final Payment”; and Exhibit A,

Schedule of Prices.
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Upon receipt of all documentation, records, and releases as required by the Contract from the

CONTRACTOR, OC SAN shall proceed with the Final Acceptance as specified in General

Conditions.

SECTION -14 CONTRACTOR’S EMPLOYEES COMPENSATION

A

C.

General Prevailing Rate:

OC SAN has been advised by the State of California Director of Industrial Relations of its
determination of the general prevailing rate of per diem wages and the general prevailing
rate for legal holiday and overtime Work in the locality in which the Work is to be
performed for each craft or type of Work needed to execute this Contract, and copies of
the same are on file in the Office of the ENGINEER of OC SAN. The CONTRACTOR
agrees that not less than said prevailing rates shall be paid to workers employed on this
public works Contract as required by Labor Code Section 1774 of the State of California.
Per California Labor Code 1773.2, OC SAN will have on file copies of the prevailing rate of
per diem wages at its principal office and at each job site, which shall be made available to
any interested party upon request.

Forfeiture for Violation:

CONTRACTOR shall, as a penalty to OC SAN, forfeit Two Hundred Dollars ($200.00) for
each calendar day or portion thereof for each worker paid (either by the CONTRACTOR or
any Subcontractor under it) less than the prevailing rate of per diem wages as set by the
Director of Industrial Relations, in accordance with Sections 1770-1780 of the California
Labor Code for the Work provided for in this Contract, all in accordance with Section 1775
of the Labor Code of the State of California.

Apprentices:

Sections 1777.5, 1777.6, 1777.7 of the Labor Code of the State of California, regarding

the employment of apprentices are applicable to this Contract and the CONTRACTOR
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shall comply therewith if the prime contract involves Thirty Thousand Dollars ($30,000.00)

or more.

D. Workday:

In the performance of this Contract, not more than eight (8) hours shall constitute a day’s
work, and the CONTRACTOR shall not require more than eight (8) hours of labor in a day
from any person employed by him hereunder except as provided in paragraph (B) above.
CONTRACTOR shall conform to Article 3, Chapter 1, Part 7 (Section 1810 et seq.) of the
Labor Code of the State of California and shall forfeit to OC SAN as a penalty, the sum of
Twenty-five Dollars ($25.00) for each worker employed in the execution of this Contract by
CONTRACTOR or any Subcontractor for each calendar day during which any worker is
required or permitted to labor more than eight (8) hours in any one calendar day and forty
(40) hours in any one week in violation of said Article. CONTRACTOR shall keep an
accurate record showing the name and actual hours worked each calendar day and each
calendar week by each worker employed by CONTRACTOR in connection with the
Project.

E. Reqistration; Record of Wages: Inspection:

CONTRACTOR shall comply with the registration requirements of Labor Code Section 1725.5.
Pursuant to Labor Code Section 1771.4, the Work is subject to compliance monitoring by the
California Department of Industrial Relations. CONTRACTOR shall maintain accurate payroll
records and shall submit payroll records to the Labor Commissioner pursuant to Labor Code
Section 1771.4(a)(3). Penalties for non-compliance with the requirements of Section 1776 may
be deducted from progress payments per Section 1776.

CONTRACTOR shall comply with the job site notices posting requirements established by

the Labor Commissioner per Title 8, California Code of Regulations Section 16461(e).
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SECTION -15 SURETY BONDS

CONTRACTOR shall, before entering upon the performance of this Contract, furnish Bonds

approved by OC SAN’s General Counsel — one in the amount of one hundred percent (100%) of

the Contract amount, to guarantee the faithful performance of the Work, and the other in the
amount of one hundred percent (100%) of the Contract amount to guarantee payment of all
claims for labor and materials furnished. As changes to the Contract occur via approved

Change Orders, the CONTRACTOR shall assure that the amounts of the Bonds are adjusted to

maintain 100% of the Contract Price. This Contract shall not become effective until such Bonds

are supplied to and approved by OC SAN. Bonds must be issued by a Surety authorized by the

State Insurance Commissioner to do business in California. The Performance Bond shall

remain in full force and effect through the warranty period, as specified in Section 19 below. All

Bonds required to be submitted relating to this Contract must comply with California Code of

Civil Procedure Section 995.630. Each Bond shall be executed in the name of the Surety

insurer under penalty of perjury, or the fact of execution of each Bond shall be duly

acknowledged before an officer authorized to take and certify acknowledgments, and either one
of the following conditions shall be satisfied:

A. A copy of the transcript or record of the unrevoked appointment, power of attorney, by-
laws, or other instrument, duly certified by the proper authority and attested by the seal of
the insurer entitling or authorizing the person who executed the Bond to do so for and on
behalf of the insurer, is on file in the Office of the County Clerk of the County of Orange; or

B. A copy of a valid power of attorney is attached to the Bond.

SECTION -16 INSURANCE

CONTRACTOR shall purchase and maintain, for the duration of the Contract, insurance against

claims for injuries to persons, or damages to property which may arise from or in connection

with the performance of the Work hereunder, and the results of that Work by CONTRACTOR,
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its agents, representatives, employees, or Subcontractors, in amounts equal to the
requirements set forth below. CONTRACTOR shall not commence Work under this Contract
until all insurance required under this Section is obtained in a form acceptable to OC SAN, nor
shall CONTRACTOR allow any Subcontractor to commence Work on a subcontract until all
insurance required of the Subcontractor has been obtained. CONTRACTOR shall maintain all
of the foregoing insurance coverages in force through the point at which the Work under this
Contract is fully completed and accepted by OC SAN pursuant to the provisions of the General
Conditions, “Final Acceptance and Final Completion”. Furthermore, CONTRACTOR shall
maintain all of the foregoing insurance coverages in full force and effect throughout the warranty
period, commencing on the date of Final Acceptance. The requirement for carrying the
foregoing insurance shall not derogate from the provisions for indemnification of OC SAN by
CONTRACTOR under Section 17 of this Contract. Notwithstanding nor diminishing the
obligations of CONTRACTOR with respect to the foregoing, CONTRACTOR shall subscribe for
and maintain in full force and effect during the life of this Contract, inclusive of all changes to the
Contract Documents made in accordance with the provisions of the General Conditions,
“‘Request for Change (Changes at CONTRACTOR’s Request)” and/or “OWNER Initiated
Changes”, the following insurance in amounts not less than the amounts specified. OC SAN
reserves the right to amend the required limits of insurance commensurate with the

CONTRACTOR's risk at any time during the course of the Project. No vehicles may enter

OC SAN premises/worksite without possessing the required insurance coverage.

CONTRACTOR’s insurance shall also comply with all insurance requirements prescribed by
agencies from whom permits shall be obtained for the Work and any other third parties from
whom third party agreements are necessary to perform the Work (collectively, the “Third
Parties”). The Special Provisions may list such requirements and sample forms and

requirements from such Third Parties may be included in an attachment to the General
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Requirements. CONTRACTOR bears the responsibility to discover and comply with all
requirements of Third Parties, including meeting specific insurance requirements, that are
necessary for the complete performance of the Work. To the extent there is a conflict between
the Third Parties’ insurance requirements and those set forth by OC SAN herein, the
requirement(s) providing the more protective coverage for both OC SAN and the Third Parties
shall control and be purchased and maintained by CONTRACTOR.

If CONTRACTOR maintains higher limits than the minimums shown in this Section, OC SAN
requires and shall be entitled to coverage for the higher limits maintained by the
CONTRACTOR.

Where permitted by law, CONTRACTOR hereby waives all rights of recovery by subrogation
because of deductible clauses, inadequacy of limits of any insurance policy, limitations or
exclusions of coverage, or any other reason against OC SAN, its or their officers, agents, or
employees, and any other contractor or subcontractor performing Work or rendering services on
behalf of OC SAN in connection with the planning, development and construction of the Project.
In all its insurance coverages (except for Professional Liability/Errors and Omissions coverages,
if applicable) related to the Work, CONTRACTOR shall include clauses providing that each
insurer shall waive all of its rights of recovery by subrogation against OC SAN, its or their
officers, agents, or employees, or any other contractor or subcontractor performing Work or
rendering services at the Project. Where permitted by law, CONTRACTOR shall require similar
written express waivers and insurance clauses from each of its Subcontractors of every tier. A
waiver of subrogation shall be effective as to any individual or entity, even if such individual or
entity (a) would otherwise have a duty of indemnification, contractual or otherwise, (b) did not
pay the insurance premium, directly or indirectly, and (c) whether or not such individual or entity

has an insurable interest in the property damaged.
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A. Limits of Insurance

1. General Liability: Two Million Dollars ($2,000,000) per occurrence and a general

aggregate limit of Four Million Dollars ($4,000,000) for bodily injury, personal injury

and property damage. If aggregate limits apply separately to this contract (as

evidenced by submission of ISO form CG 25 03 or CG 25 04), then the aggregate

limit may be equivalent to the per occurrence limit. Coverage shall include each of

the following:

a.

b.

Premises-Operations.

Products and Completed Operations, with limits of at least Two Million Dollars
($2,000,000) per occurrence and a general aggregate limit of Four Million
Dollars ($4,000,000) which shall be in effect at all times during the warranty
period set forth in the Warranty section herein, and as set forth in the General
Conditions, “Warranty (CONTRACTOR’s Guarantee)”, plus any additional
extension or continuation of time to said warranty period that may be required
or authorized by said provisions. If aggregate limits apply separately to this
contract (as evidenced by submission of ISO form CG 25 03 or CG 25 04),
then the aggregate limit may be equivalent to the per occurrence limit.

Broad Form Property Damage, expressly including damage arising out of
explosion, collapse, or underground damage.

Contractual Liability, expressly including the indemnity provisions assumed
under this Contract.

Separation of Insured Clause, providing that coverage applies separately to
each insured, except with respect to the limits of liability.

Independent CONTRACTOR'’s Liability.

CONFORMED
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To the extent first dollar coverage, including defense of any claim, is not
available to OC SAN or any other additional insured because of any SIR,
deductible, or any other form of self insurance, CONTRACTOR is obligated to
assume responsibility of insurer until the deductible, SIR or other condition of
insurer assuming its defense and/or indemnity has been satisfied.
CONTRACTOR shall be responsible to pay any deductible or SIR.

g. Ifacrane will be used, the general liability insurance will be endorsed to add
Riggers Liability coverage or its equivalent to cover the usage of the crane and
exposures with regard to the crane operators, riggers and others involved in
using the crane.

h.  If divers will be used, the general liability insurance will be endorsed to cover
marine liability or its equivalent to cover the usage of divers.

2. Automobile Liability: The CONTRACTOR shall maintain a policy of automobile

liability insurance on a comprehensive form covering all owned, non-owned, and
hired automobiles, trucks, and other vehicles providing the following minimum limit of
liability coverage: combined single limit of One Million Dollars ($1,000,000) for bodily
injury, personal injury, and property damage.

3. Umbrella Excess Liability: The minimum limits of general liability and automobile

liability insurance required, as set forth above, shall be provided for either in a single
policy of primary insurance or a combination of policies of primary and umbrella
excess coverage. Excess liability coverage shall be issued with limits of liability
which, when combined with the primary insurance, will equal the minimum limits for

general liability and automobile liability.
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4, Drone Liability Insurance: If a drone will be used, drone liability insurance must be

maintained by CONTRACTOR in the amount of One Million Dollars ($1,000,000) in a
form acceptable to OC SAN.

5. Workers’ Compensation/Employer’s Liability: CONTRACTOR shall provide such

workers’ compensation insurance as required by the Labor Code of the State of
California, including employer’s liability with a minimum limit of Two Million Dollars
($2,000,000) per accident for bodily injury or disease. If an exposure to Jones Act
liability may exist, the insurance required herein shall include coverage with regard to
Jones Act claims.

B. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by OC SAN.
At the option of OC SAN, either: the Insurer shall reduce or eliminate such deductibles or
self-insured retentions as respects OC SAN, its Directors, officers, agents, consultants,
and employees; or CONTRACTOR shall provide a financial guarantee satisfactory to OC
SAN guaranteeing payment of losses and related investigations, claim administration, and
defense expenses.

C. Other Insurance Provisions

1. Each such policy of general liability insurance and automobile liability insurance shall
be endorsed to contain, the following provisions:

a. OC SAN, its directors, officers, agents, consultants, and employees, and all
public agencies from whom permits will be obtained, and their directors,
officers, agents, and employees are hereby declared to be additional insureds
under the terms of this policy, but only with respect to the operations of

CONTRACTOR at or from any of the sites of OC SAN in connection with this
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Contract, or acts and omissions of the additional insured in connection with its
general supervision or inspection of said operations related to this Contract.

b. Insurance afforded by the additional insured endorsement shall apply as
primary insurance, and other insurance maintained by OC SAN shall be excess
only and not contributing with insurance provided under this policy.

A statement on an insurance certificate will not be accepted in lieu of the actual

additional insured endorsement.

2.  Cancellation and Policy Change Notice.

The CONTRACTOR is required to notify OC SAN in writing of any insurance

cancellation notice it receives or other knowledge of pending or actual insurance

policy cancellation within two (2) working days of receipt of such notice or acquisition
of such knowledge. Additionally, the CONTRACTOR is required to notify OC SAN in
writing of any change in the terms of insurance, including reduction in coverage or
increase in deductible/SIR, within two (2) working days of receipt of such notice or
knowledge of same.

Said notices shall be mailed to OC SAN at:

ORANGE COUNTY SANITATION DISTRICT

18480 Bandilier Circle

Fountain Valley, CA 92708

Attention: Contracts, Purchasing & Materials Management Division

3.  Coverage shall not extend to any indemnity coverage for the active negligence of
any additional insured in any case where an agreement to indemnify the additional
insured would be invalid under California Civil Code Section 2782(b).

4. If required by a public agency from whom permit(s) will be obtained, each policy of

general liability insurance and automobile liability insurance shall be endorsed to
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D.

specify by name the public agency and its legislative members, officers, agents,
consultants, and employees, to be additional insureds.

Acceptability of Insurers

Insurers must have an “A-“, or better, Policyholder’s Rating, and a Financial Rating of at
least Class VIII, or better, in accordance with the most current A.M. Best Rating Guide.
OC SAN recognizes that State Compensation Insurance Fund has withdrawn from
participation in the A.M. Best Rating Guide process. Nevertheless, OC SAN will accept
State Compensation Insurance Fund for the required policy of worker's compensation
insurance, subject to OC SAN’s option, at any time during the term of this Contract, to
require a change in insurer upon twenty (20) days written notice. Further, OC SAN will
require CONTRACTOR to substitute any insurer whose rating drops below the levels
herein specified. Said substitution shall occur within twenty (20) days of written notice to
CONTRACTOR by OC SAN or its agent.

Verification of Coverage

CONTRACTOR shall furnish OC SAN with original certificates and mandatory
endorsements affecting coverage. Said policies and endorsements shall conform to the
requirements herein stated. All certificates and endorsements are to be received and
approved by OC SAN before Work commences. OC SAN reserves the right to require
complete, certified copies of all required insurance policies, including endorsements,
affecting the coverage required by these Specifications at any time.

Subcontractors

CONTRACTOR shall be responsible to establish insurance requirements for any
Subcontractors hired by CONTRACTOR. The insurance shall be in amounts and types
reasonably sufficient to deal with the risk of loss involving the Subcontractor’s operations

and work. OC SAN and any public agency issuing permits for the Project must be named
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as “Additional Insured” on any general liability or automobile liability policy obtained by a
Subcontractor. The CONTRACTOR must obtain copies and maintain current versions of
all Subcontractors’ policies, certificate of liability and mandatory endorsements effecting
coverage. Upon request, CONTRACTOR must furnish OC SAN with the above
referenced required documents.

G. Required Forms and Endorsements

1. Required ACORD Form

a. Certificate of Liability ACORD Form 25 or other equivalent
certificate of insurance form

2. Required Insurance Services Office, Inc. Endorsements (when alternative forms are

shown, they are listed in order of preference)
In the event any of the following forms are cancelled by Insurance Services Office,

Inc. (ISO), or are updated, the ISO replacement form or equivalent must be supplied.

a. Commercial General Liability Form CG 00 01
b.  Additional Insured Including Form CG 20 10 and
Products-Completed Operations Form CG 20 37

All other additional insured
endorsements must be submitted for
approval by OC SAN, and OC SAN
may reject alternatives that provide
different or less coverage to OC SAN.

c.  Waiver of Transfer of Rights of Form CG 24 04
Recovery Against Others to Us/
Waiver of Subrogation

3. Required State Compensation Insurance Fund Endorsements

a.  Waiver of Subrogation Submit workers’ compensation
waiver of subrogation endorsement
provided by carrier for OC SAN
approval.

b.  Cancellation Notice No endorsement is required.
However, CONTRACTOR is
responsible for notifying OC SAN of
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any pending or actual insurance
policy cancellation, as described in
Article C.2., Cancellation and Policy
Change Notice, above.

4.  Additional Required Endorsements

a. Notice of Policy Termination Manuscript Endorsement
SECTION —17 RISK AND INDEMNIFICATION
All Work covered by this Contract done at the site of construction or in preparing or delivering
materials to the site shall be at the risk of CONTRACTOR alone. CONTRACTOR shall save,
indemnify, defend, and keep OC SAN and others harmless as more specifically set forth in
General Conditions, “General Indemnification”.
SECTION -18 TERMINATION
This Contract may be terminated in whole or in part in writing by OC SAN in the event of
substantial failure by the CONTRACTOR to fulfill its obligations under this Contract Agreement,
or it may be terminated by OC SAN for its convenience provided that such termination is
effectuated in a manner and upon such conditions set forth more particularly in General
Conditions, “Termination for Default” and/or “Termination for Convenience”, provided that no
termination may be effected unless proper notice is provided to CONTRACTOR at the time and
in the manner provided in said General Conditions. If termination for default or convenience is
effected by OC SAN, an equitable adjustment in the price provided for in this Contract shall be
made at the time and in the manner provided in the General Conditions, “Termination for
Default” and “Termination for Convenience”.
SECTION-19 WARRANTY
The CONTRACTOR agrees to perform all Work under this Contract in accordance with the
Contract Documents, including OC SAN’s designs, Drawings and Specifications.
The CONTRACTOR guarantees for a period of at least one (1) year from the date of Final

Acceptance of the Work, pursuant to the General Conditions, “Final Acceptance and Final
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Completion” that the completed Work is free from all defects due to faulty materials, equipment
or workmanship and that it shall promptly make whatever adjustments or corrections which may
be necessary to cure any defects, including repairs of any damage to other parts of the system
resulting from such defects. OC SAN shall promptly give notice to the CONTRACTOR of
observed defects. In the event that the CONTRACTOR fails to make adjustments, repairs,
corrections or other work made necessary by such defects, OC SAN may do so and charge the
CONTRACTOR the cost incurred. The CONTRACTOR'’s warranty shall continue as to any
corrected deficiency until the later of (1) the remainder of the original one-year warranty period;
or (2) one year after acceptance by OC SAN of the corrected Work. The Performance Bond

and the Payment Bond shall remain in full force and effect through the guarantee period.

The CONTRACTOR’s obligations under this clause are in addition to the CONTRACTOR’s
other express or implied assurances under this Contract, including but not limited to specific
manufacturer or other extended warranties specified in the Plans and Specifications, or state
law and in no way diminish any other rights that OC SAN may have against the CONTRACTOR
for faulty materials, equipment or Work.

SECTION —20 ASSIGNMENT

No assignment by the CONTRACTOR of this Contract or any part hereof, or of funds to be
received hereunder, will be recognized by OC SAN unless such assignment has had prior
written approval and consent of OC SAN and the Surety.

SECTION-21 RESOLUTION OF DISPUTES

OC SAN and the CONTRACTOR shall comply with the provisions of California Public Contract
Code Section 20104 et. seq., regarding resolution of construction claims for any Claims which
arise between the CONTRACTOR and OC SAN, as well as all applicable dispute and Claims

provisions as set forth in the General Conditions and as otherwise required by law.
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SECTION —22 SAFETY & HEALTH

CONTRACTOR shall comply with all applicable safety and health requirements mandated by
federal, state, city and/or public agency codes, permits, ordinances, regulations, and laws, as
well as these Contract Documents, including but not limited to the General Requirements,
Section entitled “Safety” and Exhibit B Contractor Safety Standards. OC SAN reserves the right
to stop Work for violations of safety and health standards until the hazardous conditions are
corrected. The right to stop Work includes the right to remove a contractor or its employees
from the worksite.

SECTION —23 CALIFORNIA VOLUNTARY PROTECTION PROGRAM ANNUAL
REPORTING REQUIREMENT

If CONTRACTOR will potentially work 1,000 combined hours in a quarter, for the term of the
Contract Agreement, CONTRACTOR shall provide an annual report detailing its safety and
health information, including, but not limited to, its total number of employees, work hours,
number of injuries and illnesses, and number of injury and illness cases involving days away
from work, restricted work activity and/or job transfer. CONTRACTOR shall furnish this report to
OC SAN no later than January 20™ each calendar year. Failure to provide this data by the
required due date may result in suspension of CONTRACTOR’s services with OC SAN. Any
delay arising out of or resulting from such suspension shall be CONTRACTOR’s sole
responsibility and considered CONTRACTOR caused delay, which shall not be compensable by
OC SAN.

SECTION -24 HUMAN RESOURCES POLICIES

CONTRACTOR and its Subcontractors shall comply with and ensure their employees adhere to

OC SAN’s Human Resources Policies attached hereto as Exhibit C.
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SECTION -25 NOTICES

Any notice required or permitted under this Contract shall be served by personal delivery or by

certified mail, return receipt requested, at the address set forth below. Unless specified

elsewhere in the Contract Documents or otherwise required by law, any notice may alternatively

be given by electronic telecommunication to the email address set forth below. Any party

whose address changes shall notify the other party in writing.

TO OC SAN:

Copy to:

TO CONTRACTOR:

Orange County Sanitation District
18480 Bandilier Circle

Fountain Valley, California 92708
Attn: Clerk of the Board
ocsanclerk@ocsan.gov

Orange County Sanitation District
18480 Bandilier Circle

Fountain Valley, California 92708
Attn: Construction Manager
rcuellar@ocsan.gov

Scott C. Smith

Best Best & Krieger LLP

18101 Von Karman Avenue, Suite 1000
Irvine, California 92612
scott.smith@bbklaw.com

Chris Livingston, Vice President
Big Sky Electric, Inc.

310 McArthur Way, Suite A
Upland, CA 91786
clivingston@bigskyelectric.com
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IN WITNESS WHEREOF, the parties hereto have executed this Contract Agreement as the

date first hereinabove written.

CONTRACTOR: Big Sky Electric, Inc.

310 McArthur Way, Suite A
Upland, CA 91786

By

Printed Name

Its

CONTRACTOR’s State License No. 925689

Date

(Expiration Date — 12/31/2026)

OC SAN: Orange County Sanitation District
By Date
Ryan P. Gallagher
Board Chairman
By Date
Kelly A. Lore
Clerk of the Board
By Date
Kevin Work
Purchasing & Contracts Manager
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PROJECT NO. FR1-0023

SECONDARY TREATMENT AREA CABLE REPLACEMENT AT PLANT NO. 1

Page 25 of 25



EXHIBIT A
SCHEDULE OF PRICES

C-EXA-013025



TABLE OF CONTENTS
EXHIBIT A
SCHEDULE OF PRICES

EXA-1  BASIS OF COMPENSATION .....coiiiiiiiiiiie et 1
EXA-2 PROGRESS PAYMENTS ... 1
EXA-3 RETENTION AND ESCROW ACCOUNTS......ooiiiiiiiie i 1
EXA-4 STOP PAYMENT NOTICE ...t 3
EXA-5 PAYMENT TO SUBCONTRACTORS .......cooiiiiiiec e 3
EXA-6  PAYMENT OF TAXES ... ..t 3
EXA-7  FINAL PAYMENT ...t 4

EXA-8 DISCOVERY OF DEFICIENCIES BEFORE AND AFTER FINAL PAYMENT....6
ATTACHMENT 1 — CERTIFICATION FOR REQUEST FOR PAYMENT ........cccoviiiinnen. 7

ATTACHMENT 2 — SCHEDULE OF PRICES........coo e 8

C-EXA-013025



EXA-1

EXA-2

EXHIBIT A
SCHEDULE OF PRICES

BASIS OF COMPENSATION

CONTRACTOR will be paid the Contract Price according to the Schedule of
Prices, and all other applicable terms and conditions of the Contract
Documents.

PROGRESS PAYMENTS

Progress payments will be made in accordance with all applicable terms and
conditions of the Contract Documents, including, but not limited to:

1. Contract Agreement — Section 11 — “Contract Price and Method of
Payment;”

2. General Conditions — “Payment — General’;
3. General Conditions — “Payment — Applications for Payment”;
4. General Conditions — “Payment — Mobilization Payment Requirements;”

5. General Conditions — “Payment — ltemized Breakdown of Contract Lump
Sum Prices”;

6. General Conditions — "Contract Price Adjustments and Payments”;
7. General Conditions — “Suspension of Payments”;

8. General Conditions — “OC SAN'’s Right to Withhold Certain Amounts and
Make Application Thereof”; and

9. General Conditions — “Final Payment.”

EXA-3 RETENTION AND ESCROW ACCOUNTS
A. Retention:

OC SAN shall retain a percentage of each progress payment to assure
satisfactory completion of the Work. The amount to be retained from each
progress payment shall be determined as provided in General Conditions —
“Retained Funds; Substitution of Securities”. In all contracts between
CONTRACTOR and its Subcontractors and/or Suppliers, the retention may not
exceed the percentage specified in the Contract Documents.
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B. Substitution of Securities:

CONTRACTOR may, at its sole expense, substitute securities as provided in
General Conditions — “Retained Funds; Substitution of Securities.” Payment of
Escrow Agent:

In lieu of substitution of securities as provided above, the CONTRACTOR may
request and OC SAN shall make payment of retention earned directly to the
escrow agent at the expense of the CONTRACTOR. At the expense of the
CONTRACTOR, the CONTRACTOR may direct the investment of the
payments into securities consistent with Government Code §16430 and the
CONTRACTOR shall receive the interest earned on the investments upon the
same terms provided for in this article for securities deposited by the
CONTRACTOR. Upon satisfactory completion of the Contract, the
CONTRACTOR shall receive from the escrow agent all securities, interest and
payments received by the escrow agent from OC SAN, pursuant to the terms of
this article. The CONTRACTOR shall pay to each Subcontractor, not later than
twenty (20) calendar days after receipt of the payment, the respective amount
of interest earned, net of costs attributed to retention withheld from each
Subcontractor, on the amount of retention withheld to ensure the performance
of the Subcontractor. The escrow agreement used by the escrow agent
pursuant to this article shall be substantially similar to the form set forth in
§22300 of the California Public Contract Code.

C. Release of Retention:

Upon Final Acceptance of the Work, the CONTRACTOR shall submit an
invoice for release of retention in accordance with the terms of the Contract.

D. Additional Deductibles:

In addition to the retentions described above, OC SAN may deduct from each
progress payment any or all of the following:

1. Liquidated Damages that have occurred as of the date of the application for
progress payment;

2. Deductions from previous progress payments already paid, due to
OC SAN's discovery of deficiencies in the Work or non-compliance with the
Specifications or any other requirement of the Contract;

3. Sums expended by OC SAN in performing any of the CONTRACTOR’S
obligations under the Contract that the CONTRACTOR has failed to
perform, and;

4. Other sums that OC SAN is entitled to recover from the CONTRACTOR
under the terms of the Contract, including without limitation insurance
deductibles and assessments.
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The failure of OC SAN to deduct any of the above-identified sums from a
progress payment shall not constitute a waiver of OC SAN'’s right to such sums
or to deduct them from a later progress payment.

EXA-4 STOP PAYMENT NOTICE

In addition to other amounts properly withheld under this article or under other
provisions of the Contract, OC SAN shall retain from progress payments
otherwise due the CONTRACTOR an amount equal to one hundred twenty-five
percent (125%) of the amount claimed under any stop payment notice under
Civil Code §9350 et. seq. or other lien filed against the CONTRACTOR for
labor, materials, supplies, equipment, and any other thing of value claimed to
have been furnished to and/or incorporated into the Work; or for any other
alleged contribution thereto. In addition to the foregoing and in accordance with
Civil Code §9358 OC SAN may also satisfy its duty to withhold funds for stop
payment notices by refusing to release funds held in escrow pursuant to public
receipt of a release of stop payment notice executed by a stop payment notice
claimant, a stop payment notice release bond, an order of a court of competent
jurisdiction, or other evidence satisfactory to OC SAN that the CONTRACTOR
has resolved such claim by settlement.

EXA-5 PAYMENT TO SUBCONTRACTORS
Requirements

1. The CONTRACTOR shall pay all Subcontractors for and on account of
Work performed by such Subcontractors, not later than seven (7) days after
receipt of each progress payment as required by the California Business
and Professions Code §7108.5. Such payments to Subcontractors shall be
based on the measurements and estimates made pursuant to article
progress payments provided herein.

2. Except as specifically provided by law, the CONTRACTOR shall pay all
Subcontractors any and all retention due and owing for and on account of
Work performed by such Subcontractors not later than seven (7) days after
CONTRACTOR'S receipt of said retention proceeds from OC SAN as
required by the California Public Contract Code §7107.

EXA-6 PAYMENT OF TAXES

Unless otherwise specifically provided in this Contract, the Contract Price
includes full compensation to the CONTRACTOR for all taxes. The
CONTRACTOR shall pay all federal, state, and local taxes, and duties
applicable to and assessable against any Work, including but not limited to
retail sales and use, transportation, export, import, business, and special taxes.
The CONTRACTOR shall ascertain and pay the taxes when due. The
CONTRACTOR will maintain auditable records, subject to OC SAN reviews,
confirming that tax payments are current at all times.
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EXA-7 FINAL PAYMENT

After Final Acceptance of the Work, as more particularly set forth in the
General Conditions, “Final Acceptance and Final Completion”; and after
authorization by the General Manager of the final payment and satisfaction of
the requirements as more particularly set forth in General Conditions — “Final
Payment”, a final payment will be made as follows:

1. Prior to Final Acceptance, the CONTRACTOR shall prepare and submit an
application for Final Payment to OC SAN, including:

a. The proposed total amount due the CONTRACTOR, segregated by
items on the payment schedule, amendments, Change Orders, and
other bases for payment;

b. Deductions for prior progress payments;
c. Amounts retained;

d. A conditional waiver and release on final payment for each
Subcontractor (per Civil Code Section 8136);

e. A conditional waiver and release on final payment on behalf of the
CONTRACTOR (per Civil Code Section 8136);

f. List of Claims the CONTRACTOR intends to file at that time or a
statement that no Claims will be filed,

g. List of pending unsettled claims, stating claimed amounts, and copies of
any and all complaints and/or demands for arbitration received by the
CONTRACTOR; and

h. For each and every claim that resulted in litigation or arbitration which
the CONTRACTOR has settled, a conformed copy of the Request for
Dismissal with prejudice or other satisfactory evidence the arbitration is
resolved.

2. The application for Final Payment shall include complete and legally
effective releases or waivers of liens and stop payment notices satisfactory
to OC SAN, arising out of or filed in connection with the Work. Prior
progress payments shall be subject to correction in OC SAN’s review of the
application for Final Payment. Claims filed with the application for Final
Payment must be otherwise timely under the Contract and applicable law.

3. Within a reasonable time, OC SAN will review the CONTRACTOR'’S
application for Final Payment. Any recommended changes or corrections
will then be forwarded to the CONTRACTOR. Within ten (10) calendar days
after receipt of recommended changes from OC SAN, the CONTRACTOR
will make the changes, or list Claims that will be filed as a result of the
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changes, and shall submit the revised application for Final Payment. Upon
acceptance by OC SAN, the revised application for Final Payment will
become the approved application for Final Payment.

4. If no Claims have been filed with the initial or any revised application for
Final Payment, and no Claims remain unsettled within thirty-five (35)
calendar days after the date of recordation of the Notice of Completion by
OC SAN, and agreements are reached on all issues regarding the
application for Final Payment, OC SAN, in exchange for an executed
release, satisfactory in form and substance to OC SAN, will pay the entire
sum found due on the approved application for Final Payment, including the
amount, if any, allowed on settled Claims.

5. The release from the CONTRACTOR shall be from any and all Claims
arising under the Contract, except for Claims that with the concurrence of
OC SAN are specifically reserved, and shall release and waive all
unreserved Claims against OC SAN and its officers, directors, employees
and authorized representatives. The release shall be accompanied by a
certification by the CONTRACTOR that:

a. It has resolved all Subcontractors, Suppliers and other Claims that are
related to the settled Claims included in the Final Payment;

b. It has no reason to believe that any party has a valid claim against the
CONTRACTOR or OC SAN which has not been communicated in
writing by the CONTRACTOR to OC SAN as of the date of the
certificate;

c. All warranties are in full force and effect, and;
d. The releases and the warranties shall survive Final Payment.

6. If any claims remain open, OC SAN may make Final Payment subject to
resolution of those claims. OC SAN may withhold from the Final Payment
an amount not to exceed one hundred fifty percent (150%) of the sum of
the amounts of the open claims, and one hundred twenty-five percent
(125%) of the amounts of open stop payment notices referred to in article
entitled Stop Payment Notice herein.

7. The CONTRACTOR shall provide an unconditional waiver and release on
final payment from each Subcontractor and Supplier providing Work under
the Contract (per Civil Code Section 8138) and an unconditional waiver and
release on final payment on behalf of the CONTRACTOR (per Civil Code
Section 8138) within thirty (30) days of receipt of Final Payment.
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EXA-8 DISCOVERY OF DEFICIENCIES BEFORE AND AFTER FINAL PAYMENT

Notwithstanding OC SAN'’s acceptance of the application for Final Payment
and irrespective of whether it is before or after Final Payment has been made,
OC SAN shall not be precluded from subsequently showing that:

1. The true and correct amount payable for the Work is different from that
previously accepted;

2. The previously accepted Work did not in fact conform to the Contract
requirements, or;

3. A previous payment or portion thereof for Work was improperly made.

OC SAN also shall not be stopped from demanding and recovering damages
from the CONTRACTOR, as appropriate, under any of the foregoing
circumstances as permitted under the Contract or applicable law.
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ATTACHMENT 1 — CERTIFICATION FOR REQUEST FOR PAYMENT

| hereby certify under penalty of perjury as follows:

That the claim for payment is in all respects true, correct; that the services mentioned
herein were actually rendered and/or supplies delivered to OC SAN in accordance with
the Contract.

| understand that it is a violation of both the federal and California False Claims Acts to
knowingly present or cause to be presented to OC SAN a false claim for payment or
approval.

A claim includes a demand or request for money. It is also a violation of the False
Claims Acts to knowingly make use of a false record or statement to get a false claim
paid. The term "knowingly" includes either actual knowledge of the information,
deliberate ignorance of the truth or falsity of the information, or reckless disregard for the
truth or falsity of the information. Proof of specific intent to defraud is not necessary
under the False Claims Acts. | understand that the penalties under the Federal False
Claims Act and State of California False Claims Act are non-exclusive, and are in
addition to any other remedies which OC SAN may have either under contract or law.

| hereby further certify, to the best of my knowledge and belief, that:

1. The amounts requested are only for performance in accordance with the
Specifications, terms, and conditions of the Contract;

2. Payments to Subcontractors and Suppliers have been made from previous payments
received under the Contract, and timely payments will be made from the proceeds of
the payment covered by this certification;

3. This request for progress payments does not include any amounts which the prime
CONTRACTOR intends to withhold or retain from a Subcontractor or Supplier in
accordance with the terms and conditions of the subcontract; and

4. This certification is not to be construed as Final Acceptance of a Subcontractor’s
performance.

Name

Title

Date
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ATTACHMENT 2 - SCHEDULE OF PRICES

See next pages from the Bid Submittal Forms (Big Sky Electric, Inc.)

BF14 Schedule of Prices, Pages 1-2
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