GENERAL SERVICES CONTRACT

Safety Shower and Eyewash Stations Non-Compliance Resolution

Specification No. $-2024-631
This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered
into as of the date fully executed below, by and between Orange County Sanitation District

(hereinafter referred to as “OC San”) and Zeco, Inc. (hereinafter referred to as “Contractor”), and
collectively referred to herein as the “Parties.”

RECITALS

WHEREAS, OC San desires to retain the services of Contractor for Safety Shower and Eyewash
Stations Non-Compliance Resolution (“Services”) as described in Exhibit “A” attached hereto and
incorporated herein by this reference; and

WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training,
education, and expertise; and

WHEREAS, OC San desires to engage Contractor to provide the Services; and

WHEREAS, OC San selected Contractor to provide the Services in accordance with OC San’s
current Purchasing Ordinance; and

WHEREAS, on November 6, 2024, OC San’s Operations Committee, by minute order, authorized
execution of this Contract.

NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits
specified below, the Parties agree as follows:

1.  General.
1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.

1.2 The following exhibits, in order of precedence, are incorporated by reference and made
part of this Contract.

Exhibit “A” — Scope of Work

Exhibit “B” — Bid Price

Exhibit “C” — Determined Insurance Requirement Form
Exhibit “D” — Contractor Safety Standards

Exhibit “E” — Human Resources Policies

Exhibit “F” — Not Used

Exhibit “G” — Not Used

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and
any of the provisions of the exhibits hereto, the provisions in the Contract shall control
and thereafter the provisions in the document highest in precedence shall be controlling.

1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses,
losses, or actions incurred or undertaken by Contractor as a result of work performed in
anticipation of acquisition of the Services by OC San.
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1.5 Work Hours: All work shall be scheduled during OC San’s normal operating hours of
7:00 A.M. and 4:00 P.M., Monday throughThursday, excluding OC San Holidays.

1.6 Days: Shall mean calendar days, unless otherwise noted.

1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther
King, Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans
Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day.

1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services.

1.9 The provisions of this Contract may be amended or waived only by an amendment
executed by authorized representatives of both Parties.

1.10 The various headings in this Contract are inserted for convenience only and shall not
affect the meaning or interpretation of this Contract or any paragraph or provision hereof.

2. Scope of Work.

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with generally
accepted industry and professional standards.

2.2 Moadifications to Scope of Work. OC San shall have the right to modify the Scope of Work
at any time. All modifications must be made by an amendment signed by both Parties.

2.3 Familiarity with Work. By executing this Contract, Contractor warrants that: (a) it has
investigated the work to be performed; and (b) it understands the facilities, difficulties,
and restrictions of the work under this Contract. Should Contractor discover any latent
or unknown condition materially differing from those inherent in the work or as
represented by OC San, it shall immediately inform OC San of this and shall not proceed,
except at Contractor’s risk, until written instructions are received from OC San.

2.4 Performance. Time is of the essence in the performance of the provisions hereof.

3. Contract Term.

3.1 The Services shall be completed within seventy (70) calendar days from the effective
date of the Notice to Proceed.

3.2 Extensions. The term of this Contract may be extended only by an amendment signed
by both Parties.

4, Compensation.

4.1 As compensation for the Services provided under this Contract, OC San shall pay
Contractor a total amount not to exceed Two Hundred Nine Thousand Four Hundred
Forty Dollars ($209,440.00).

4.2 Contractor shall provide OC San with all required premiums and/or overtime work at no
charge beyond the amount specified above.
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5. Payments and Invoicing.

5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A”
thirty (30) days from receipt of the invoice and after approval by OC San’s Project
Manager or designee. OC San shall be the determining party, in its sole discretion, as to
whether the Services have been satisfactorily completed.

5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to
APStaff@OCSan.gov. In the subject line include “INVOICE” and the Purchase Order
Number.

6. California Department of Industrial Relations Registration and Record of Wages.

6.1 To the extent Contractor’s employees and/or its subcontractors perform work related to
this Contract for which Prevailing Wage Determinations have been issued by the
California Department of Industrial Relations (DIR) as more specifically defined under
Labor Code section 1720 et seq., prevailing wages are required to be paid for applicable
work under this Contract. It is Contractor’s responsibility to interpret and implement any
prevailing wage requirements and Contractor agrees to pay any penalty or civil damages
resulting from a violation of the prevailing wage laws.

6.2 Contractor and its subcontractors shall comply with the registration requirements of Labor
Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject
to compliance monitoring and enforcement by the California Department of Industrial
Relations (DIR).

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages
is available upon request at OC San’s principal office. The prevailing rate of per diem
wages may also be found at the DIR website for prevailing wage determinations at
http://www.dir.ca.gov/DLSR/PWD.

6.4 Contractor and its subcontractors shall comply with the job site notices posting
requirements established by the Labor Commissioner per Title 8, California Code of
Regulations section 16461(e). Pursuant to Labor Code sections 1773.2 and
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at the
job site.

6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall
comply with all the provisions of Labor Code section 1776. Contractor and its
subcontractors shall submit payroll records to the Labor Commissioner pursuant to Labor
Code section 1771.4(a)(3). Pursuant to Labor Code section 1776, the Contractor and its
subcontractors shall furnish a copy of all certified payroll records to OC San and/or the
general public upon request, provided the public request is made through OC San, the
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of
the Department of Industrial Relations. Pursuant to Labor Code section 1776(h),
penalties for non-compliance with a request for payroll records may be deducted from
progress payments.

6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San,
along with any request for payment, all applicable and necessary certified payrolls
and other required documents for the period covering such payment request.
Pursuant to Title 8, California Code of Regulations section 16463, OC San shall
withhold any portion of a payment, up to and including the entire payment amount,
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until certified payroll forms and any other required documents are properly
submitted. In the event certified payroll forms do not comply with the
requirements of Labor Code section 1776, OC San may continue to withhold
sufficient funds to cover estimated wages and penalties under the Contract.

6.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and
section 1775. Pursuant to Labor Code section 1775, the Contractor and any of its
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars
($200) for each calendar day, or portion thereof, for each worker paid less than the
prevailing rates as determined by the DIR for the work or craft in which the worker is
employed for any work.

6.6.1 Inaddition to the penalty and pursuant to Labor Code section 1775, the difference
between the prevailing wage rates and the amount paid to each worker for each
calendar day or portion thereof for which each worker was paid less than the
prevailing wage rate shall be paid to each worker by the Contractor or its
subcontractor.

6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through
1815. Contractor and its subcontractors shall restrict working hours to eight (8) hours
per day and forty (40) hours per week, except that work performed in excess of those
limits shall be permitted upon compensation for all excess hours worked at not less than
one and one-half (1.5) times the basic rate of pay, as provided in Labor Code section
1815. The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) per
worker per calendar day during which such worker is required or permitted to work more
than eight (8) hours in any one calendar day and forty (40) hours in any one calendar
week in violation of Labor Code sections 1810 through 1815.

6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 1777.6,
and 1777.7 concerning the employment of apprentices by Contractor or any
subcontractor.

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any contract
it enters into with any subcontractor: Labor Code sections 1771, 1771.1, 1775, 1776,
1777.5, 1810, 1813, 1815, 1860, and 1861.

6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors
will be required to secure the payment of compensation to employees. Pursuant to Labor
Code section 1861, Contractor, by accepting this contract, certifies that:

‘I am aware of the provisions of section 3700 of the Labor Code which require every
employer to be insured against liability for workers’ compensation or to undertake
self-insurance in accordance with the provisions of that code, and | will comply with
such provisions before commencing the performance of the work of this contract.”

Contractor shall ensure that all its contracts with its subcontractors provide the provision
above.

7. Damage to OC San’s Property. Any of OC San’s property damaged by Contractor, any
subcontractor, or by the personnel of either will be subject to repair or replacement by
Contractor at no cost to OC San.
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8. Freight (F.O.B. Destination). Contractor assumes full responsibility for all transportation,
transportation scheduling, packing, handling, insurance, and other services associated with
delivery of all products deemed necessary under this Contract.

9. Audit Rights. Contractor agrees that, during the term of this Contract and for a period of three
(3) years after its expiration or termination, OC San shall have access to and the right to
examine any directly pertinent books, documents, and records of Contractor relating to the
invoices submitted by Contractor pursuant to this Contract.

10. Contractor Safety Standards and Human Resources Policies. OC San requires Contractor
and its subcontractor(s) to follow and ensure their employees follow all Federal, State, and
local regulations as well as the Contractor Safety Standards while working at OC San locations.
If, during the course of the Contract, it is discovered that the Contractor Safety Standards do
not comply with Federal, State, or local regulations, the Contractor is required to follow the
most stringent regulatory requirement at no additional cost to OC San. Contractor, its
subcontractors, and all of their employees shall adhere to the safety requirements in Exhibit
“A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human Resources
Policies in Exhibit “E.”

11. Insurance. Contractor and all its subcontractors shall purchase and maintain, throughout the
term of this Contract and any periods of warranty or extensions, insurance in amounts equal
to the requirements set forth in the signed Exhibit “C” — Determined Insurance Requirement
Form. Contractor shall not commence work under this Contract until all required insurance is
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to
commence service pursuant to a subcontract until all insurance required of the subcontractor
has been obtained. Failure to obtain and maintain the required insurance coverage shall result
in termination of this Contract.

12. Bonds. Not Used

13. Indemnification and Hold Harmless Provision. Contractor shall assume all responsibility
for damages to property and/or injuries to persons, including accidental death, which may arise
out of or may be caused by Contractor's Services under this Contract, or by its
subcontractor(s), or by anyone directly or indirectly employed by Contractor, and whether such
damage or injury shall accrue or be discovered before or after the termination of the Contract.
Except as to the sole active negligence of or willful misconduct of OC San, Contractor shall
indemnify, protect, defend, and hold harmless OC San, its elected and appointed officials,
officers, agents, and employees from and against any and all claims, liabilities, damages, or
expenses of any nature, including attorneys’ fees: (a) for injury to or death of any person, or
damage to property, or interference with the use of property arising out of or in connection with
Contractor’s performance under the Contract, and/or (b) on account of use of any copyrighted
or uncopyrighted material, composition, or process; or any patented or unpatented invention,
article, or appliance furnished or used under the Contract, and/or (c) on account of any goods
and services provided under this Contract. This indemnification provision shall apply to any
acts or omissions, willful misconduct, or negligent misconduct, whether active or passive, on
the part of Contractor or anyone employed by or working under Contractor. To the maximum
extent permitted by law, Contractor’s duty to defend shall apply whether or not such claims,
allegations, lawsuits, or proceedings have merit or are meritless; or which involve claims or
allegations that any of the parties to be defended were actively, passively, or concurrently
negligent; or which otherwise assert that the parties to be defended are responsible, in whole
or in part, for any loss, damage, or injury. Contractor agrees to provide this defense
immediately upon written notice from OC San, and with well qualified, adequately insured, and
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

experienced legal counsel acceptable to OC San. This section shall survive the expiration or
early termination of the Contract.

Independent _Contractor. The relationship between the Parties hereto is that of an
independent contractor and nothing herein shall be deemed to make Contractor an OC San
employee. During the performance of this Contract, Contractor and its officers, employees,
and agents shall act in an independent capacity and shall not act as OC San’s officers,
employees, or agents. Contractor and its officers, employees, and agents shall obtain no rights
to any benefits which accrue to OC San’s employees.

Subcontracting and Assignment. Contractor shall not delegate any duties nor assign any
rights under this Contract without the prior written consent of OC San. Any such attempted
delegation or assignment shall be void.

Disclosure. Contractor agrees not to disclose, to any third party, data or information
generated from this Contract without the prior written consent from OC San.

Non-Liability of OC San Officers and Employees. No officer or employee of OC San shall
be personally liable to Contractor, or any successor-in-interest, in the event of any default or
breach by OC San, or for any amount which may become due to Contractor or to its successor,
or for breach of any obligation under the terms of this Contract.

Third-Party Rights. Nothing in this Contract shall be construed to give any rights or benefits
to anyone other than OC San and Contractor.

Applicable Laws and Regqulations. Contractor shall comply with all applicable Federal,
State, and local laws, rules, and regulations. Contractor also agrees to indemnify and hold OC
San harmless from any and all damages and liabilities assessed against OC San as a result
of Contractor’s noncompliance therewith. Any provision required by law to be included herein
shall be deemed included as a part of this Contract whether or not specifically included or
referenced.

Licenses, Permits, Ordinances, and Regulations. Contractor represents and warrants to
OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever
nature that are legally required to provide the Services. Any and all fees required by Federal,
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work
performed under this Contract will be paid by Contractor.

Requlatory Requirements. Contractor shall perform all work under this Contract in strict
conformance with applicable Federal, State, and local regulatory requirements including, but
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water
Codes Division 2.

Environmental Compliance. Contractor shall, at its own cost and expense, comply with all
Federal, State, and local environmental laws, regulations, and policies which apply to the
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable
Federal, State, and local air pollution control laws and regulations.

South Coast Air_Quality Management District’'s Requirements. It is Contractor’s
responsibility to ensure that all equipment furnished and installed be in accordance with the
latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).
All Contract work practices, which may have associated emissions such as sandblasting, open
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24,

25.

26.

27.

field spray painting, or demolition of asbestos containing components or structures shall
comply with the appropriate rules and regulations of SCAQMD.

Warranties.

24.1 Manufacturer's standard warranty shall apply. All manufacturer warranties shall
commence on the date of acceptance of the work as complete by the OC San Project
Manager or designee.

24.2 Contractor’'s Warranty (Guarantee): If within a one (1) year period of completion of all
work specified in Exhibit “A,” OC San informs Contractor that any portion of the Services
provided fails to meet the standards required under this Contract, Contractor shall, within
the time agreed to by OC San and Contractor, take all such actions as are necessary to
correct or complete the noted deficiency(ies) at Contractor's sole expense.

Dispute Resolution.

25.1 In the event of a dispute as to the construction or interpretation of this Contract, or any
rights or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the
dispute by mediation. The Parties shall mutually select a mediator to facilitate the
resolution of the dispute. If the Parties are unable to agree on a mediator, the mediation
shall be conducted in accordance with the Commercial Mediation Rules of the American
Arbitration Agreement, through the alternate dispute resolution procedures of Judicial
Arbitration through Mediation Services of Orange County (“‘JAMS”), or any similar
organization or entity conducting an alternate dispute resolution process.

25.2 In the event the Parties are unable to timely resolve the dispute through mediation, the
issues in dispute shall be submitted to arbitration pursuant to Code of Civil Procedure,
Part 3, Title 9, sections 1280 et seq. For such purpose, an agreed arbitrator shall be
selected, or in the absence of agreement, each party shall select an arbitrator, and those
two (2) arbitrators shall select a third. Discovery may be conducted in connection with
the arbitration proceeding pursuant to Code of Civil Procedure section 1283.05. The
arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make
such investigation as deemed appropriate and shall render a written decision on the
matter in question. The arbitrator shall decide each and every dispute in accordance with
the laws of the State of California. The arbitrator’s decision and award shall be subject
to review for errors of fact or law in the Superior Court for the County of Orange, with a
right of appeal from any judgment issued therein.

Liguidated Damages. Not Used

Remedies. In addition to other remedies available in law or equity, if the Contractor fails to
make delivery of the goods and Services or repudiates its obligations under this Contract, or if
OC San rejects the goods or Services or revokes acceptance of the goods and Services, OC
San may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San
has paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods and
Services for those due from Contractor. In the event OC San elects to “cover” as described in
(c), OC San shall be entitled to recover from Contractor as damages the difference between
the cost of the substitute goods and Services and the Contract price, together with any
incidental or consequential damages.
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28.

29.

30.

31.

32.

Force Majeure. Neither party shall be liable for delays caused by accident, flood, acts of God,
fire, labor trouble, war, acts of government, or any other cause beyond its control, but the
affected party shall use reasonable efforts to minimize the extent of the delay. Work affected
by a force majeure condition may be rescheduled by mutual consent of the Parties.

Termination.

29.1 OC San reserves the right to terminate this Contract for its convenience, with or without
cause, in whole or in part, at any time, by written notice from OC San. Upon receipt of a
termination notice, Contractor shall immediately discontinue all work under this Contract
(unless the notice directs otherwise). OC San shall thereafter, within thirty (30) days, pay
Contractor for work performed (cost and fee) through the date of termination. Contractor
expressly waives any claim to receive anticipated profits to be earned during the
uncompleted portion of this Contract. Such notice of termination shall terminate this
Contract and release OC San from any further fee, cost, or claim hereunder by Contractor
other than for work performed through the date of termination.

29.2 OC San reserves the right to terminate this Contract immediately upon OC San’s
determination that Contractor is not complying with the Scope of Work requirements, if
the level of service is inadequate, or for any other default of this Contract.

29.3 OC San may also immediately terminate this Contract for default, in whole or in part, by
written notice to Contractor:

if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or

if Contractor sells its business; or

if Contractor breaches any of the terms of this Contract; or

if the total amount of compensation exceeds the amount authorized under this
Contract.

29.4 All OC San’s property in the possession or control of Contractor shall be returned by
Contractor to OC San on demand or at the expiration or early termination of this Contract,
whichever occurs first.

Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an
Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and
necessary disbursements in addition to any other relief to which the prevailing party may be
entitled.

Waiver. The waiver by either party of any breach or violation of, or default under, any provision
of this Contract shall not be deemed a continuing waiver by such party of any other provision
or of any subsequent breach or violation of this Contract or default thereunder. Any breach by
Contractor to which OC San does not object shall not operate as a waiver of OC San’s rights
to seek remedies available to it for any subsequent breach.

Severability. If any section, subsection, or provision of this Contract; or any agreement or
instrument contemplated hereby; or the application of such section, subsection, or provision is
held invalid, the remainder of this Contract or instrument in the application of such section,
subsection, or provision to persons or circumstances other than those to which it is held invalid,
shall not be affected thereby, unless the effect of such invalidity shall be to substantially
frustrate the expectations of the Parties.
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33.

34.

35.

36.

37.

38.

Survival. The provisions of this Contract dealing with payment, warranty, indemnity, and
forum for enforcement shall survive expiration or early termination of this Contract.

Governing Law. This Contract shall be governed by and interpreted under the laws of the
State of California and the Parties submit to jurisdiction in the County of Orange in the event
any action is brought in connection with this Contract or the performance thereof.

Notices.

35.1 All notices under this Contract must be in writing. Written notice shall be delivered by
personal service, by electronic telecommunication, or sent by registered or certified mail,
postage prepaid, return receipt requested, or by any other overnight delivery service
which delivers to the noticed destination and provides proof of delivery to the sender.
Rejection or other refusal to accept or the inability to deliver because of changed address
for which no notice was given as provided hereunder shall be deemed to be receipt of
the notice, demand, or request sent. All notices shall be effective when first received at
the following addresses:

OC San: Jackie Lagade
Purchasing Supervisor
Orange County Sanitation District
18480 Bandilier Circle
Fountain Valley, CA 92708
jlagade@ocsan.gov

Contractor: Amin Nazarinia
President
Zeco, Inc.
22845 Savi Ranch Parkway, Unit C
Yorba Linda, CA 92887
anazarinia@zeco-inc.com

35.2 Each party shall provide the other party written notice of any change in address as soon
as practicable.

Read and Understood. By signing this Contract, Contractor represents that it has read and
understood the terms and conditions of the Contract.

Authority to Execute. The persons executing this Contract on behalf of the Parties warrant
that they are duly authorized to execute this Contract and that by executing this Contract, the
Parties are formally bound.

Entire Agreement. This Contract constitutes the entire agreement of the Parties and
supersedes all prior written or oral communications and all contemporaneous oral agreements,
understandings, and negotiations between the Parties with respect to the subject matter
hereof.
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this
Contract to be signed by their duly authorized representatives.

ORANGE COUNTY SANITATION DISTRICT

Dated: By:

Pat Burns
Chair, Operations Committee

Dated: By:

Kelly A. Lore
Clerk of the Board

Dated: By:

Kevin Work
Purchasing & Contracts Manager

ZECO, INC.

Dated: By:

Print Name and Title of Officer

YP
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EXHIBIT A
SCOPE OF WORK
Safety Shower and Eyewash Stations Non-Compliance Resolution
Specification No. S$-2024-631
1. PURPOSE

This Scope of Work (SOW) describes the required repairs and corrections needed for
the Orange County Sanitation District's (OC San’s) safety showers and eyewash
stations throughout Reclamation Plant 1 (Plant 1) and Treatment Plant 2 (Plant 2). OC
San needs all safety showers and eyewash stations to meet the requirements of the
American National Standards Institute (ANSI).

2. DESCRIPTION

The Contractor is responsible for performing the correction of non-compliance issues on
OC San’s safety showers and eyewash stations. Contractor shall provide personnel with
the technical experience, all required tools, parts, and any equipment needed to
successfully perform the corrective actions.

Work shall be completed during OC San’s normal operating hours of 7:00 AM and 4:00
PM, Monday through Thursday, excluding OC San Holidays.

The stations are listed in Appendix A-1 (Safety Shower and Eyewash Non-Compliance
Report), and their locations are shown in Appendix A-2 (P1 Safety Eyewash Shower
Locations Map), Appendix A-3 (P2 Safety Eyewash Shower Locations Map), and
Appendix A-4 are an example of a safety shower and eyewash station that can be found
within the plant.

3. WORK ELEMENTS
3.1. Replace Parts & Test

e The Contractor shall replace any defective or non-compliant parts such as, but
not limited to, valves, piping, and shower heads to meet ANSI standards.

o Replaced parts shall be tested per manufacturer instructions and in accordance
with the ANSI to verify proper operation.

o When replacing parts and conducting testing, Contractor will reference the
section titled, “Replace Parts and Test”, within Appendix A-1 to identify the
stations that require attention.

3.2. Fix Supply Shut Off Valves

e Shut off valve handles must be removed and the valve must be in fully open
position. The valve handle must be secured to an unreachable location using
cable ties.
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When fixing Supply Shut Off Valves, Contractor will reference the section titled
“Fix Supply Shut Off Valve”, within Appendix A-1 to identify the stations that
require attention.

3.3. Adjust Shower Head Height Between 82 Inches To 96 Inches Above the Floor

The Contractor shall adjust piping and replace pipes with hot-dipped galvanized
steel or stainless-steel pipes and make any required support modifications to
position the shower head at the proper height per the ANSI.

When adjusting shower head height, Contractor will reference the section titled
“Adjust Shower Head Height” within Appendix A-1 to identify the stations that
require attention.

3.4. Adjust Shower and Eye/Facewash Alignment

The Contractor shall reposition shower heads and eye/face wash units to align
with ANSI requirements. This may require modifying piping supports and
connections.

When fixing adjusting shower and eye/facewash alignment, Contractor

will reference the section titled “Adjust Shower and Eye/Facewash Alignment”
within Appendix A-1 to identify stations that require attention.

3.5. Adjust The Height of The Portable Eyewash Station

The Contractor shall lower the mounting height of portable eyewash stations to
a maximum of 37 inches above floor level per the ANSI.

When adjusting the height of the portable eyewash station, Contractor will
reference the section titled “Adjust the Height of the Portable Eyewash Station”
within Appendix A-1 to identify the stations that require attention.

3.6. Replace Supply Line Pipe and Test

The Contractor shall replace the main supply pipe to each safety shower and
eyewash station with a minimum 1-1/4 inch diameter galvanized or stainless
steel pipe.

The Contractor shall conduct a flow test after pipe replacement per the ANSI to
verify a minimum 20 gallon per minute flow rate.

When replacing supply lines and conducting testing, Contractor will reference
the section titled “Increase Shower Flow to a Minimum of 20 GPM” within
Appendix A-1 to identify stations that require attention.

3.7. Replace Station with New Model

The Contractor shall completely remove and replace the existing shower and
eye/face wash station with an ANSI compliant model using manufacturer
approved installation methods.
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¢ When replacing stations with new models, Contractor will reference the sections
titled “Product Recommendations Overview” and “Replace Station with New
Model” within Appendix A-1 to identify stations that require attention and the
recommended parts.

3.8. Install Signage and Relocate Signage

e The Contractor shall install new signage on stations currently missing signage.
Signage shall be ANSI compliant and read "Safety Shower and Eye Wash
Station" with eye wash and shower symbols.

e The Contractor shall reposition any obstructed or low visibility signage to a more
prominent location at 5-6 feet above grade.

e When installing and relocating signage, Contractor will reference the section
titled “Install Signage and Relocate Signage” within Appendix A-1 to identify
stations that require attention.

4. Contract Management

41.

4.2.

4.3.

4.4.

4.5.

Meetings
OC San shall hold a kickoff meeting with the Contractor within 2 weeks of contract
award to establish points of contact between OC San staff and the Contractor.

Point of Contact

OC San shall assign a single point of contact between itself and the Contractor. The
Contractor shall receive work orders from this designee and address all inquiries to this
person. The assigned point of contact will accompany the Contractor to the authorized
only areas.

Cleanliness
The Contractor shall always keep work areas clean, tidy, and dispose of any trash
created or accumulated during the service at the end of each working day.

Service Report

The Contractor shall submit a report of the results of the corrective actions performed
and testing on the replaced parts. The report shall be delivered to the assigned OC San
point of contact within two (2) weeks of completion of the service.

Completion of Work

All work will be completed within 70 calendar days from the Notice to Proceed (NTP).
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