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SERVICE CONTRACT 
Plant 2 Trickling Filter Pump Station Pumps Variable Speed Drive Replacement 

Specification No. S-2021-1273BD 
 

THIS CONTRACT is made and entered into as of the date fully executed below, by and between 
Orange County Sanitation District, with a principal place of business at 10844 Ellis Avenue, Fountain 
Valley, CA 92708 (hereinafter referred to as "OC San") and [   ] with a principal 
place of business at [   ] (hereinafter referred to as "Contractor") collectively referred 
to as the “Parties”. 
 

W I T N E S S E T H 
 
WHEREAS, OC San desires to temporarily retain the services of Contractor for Plant 2 Trickling 
Filter Pump Station Pumps Variable Speed Drive Replacement, “Services”, as described in 
Exhibit “A”; and 
 
WHEREAS, OC San has chosen Contractor to conduct Services in accordance with Ordinance No. 
OC SAN-56; and 
 
WHEREAS, on [____________________], the Board of Directors of OC San, by minute order, 
authorized execution of this Contract between OC San and Contractor; and 
 
WHEREAS, Contractor is qualified by virtue of experience, training, and expertise to accomplish 
such Services, 
 
NOW, THEREFORE, in consideration of the mutual promises and mutual benefits exchanged 
between the Parties, the Parties mutually agree as follows: 
 
1. Introduction 

1.1 This Contract and all exhibits hereto is made by OC San and the Contractor. The 
terms and conditions herein exclusively govern the purchase of Services as described 
in Exhibit “A”. 

 
1.2 Exhibits to this Contract are incorporated by reference and made a part of this 

Contract as though fully set forth at length herein. 
 

Exhibit “A” Scope of Work 
Exhibit “B” Bid 
Exhibit “C” Determined Insurance Requirement Form 
Exhibit “D” Contractor Safety Standards 
Exhibit “E” Human Resources Policies 
Exhibit “F” General Conditions  

 
1.3 In the event of any conflict or inconsistency between the provisions of this Contract 

and any of the provisions of the exhibits hereto, the provisions in the document 
highest in precedence shall be controlling.  The order of precedence of the Contract 
is set forth below:  

 
a. Addenda issued prior to opening of Bids – the last in time being the first in 

precedence 
b. Service Contract  
c. Exhibit “F” General Conditions 
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d. Exhibit “C” Determined Insurance Requirement Form 
e. Exhibit “D” Contractor Safety Standards 
f. Permits and other regulatory requirements 
g. Exhibit “E” Human Resources Policies 
h. Exhibit “A” Scope of Work  
i. Exhibit “B” Bid Price Form 

 
1.4 The provisions of this Contract may be amended or waived only by a writing 

executed by authorized representatives of both Parties hereto. 
 
1.5 The various headings in this Contract are inserted for convenience only and shall not 

affect the meaning or interpretation of this Contract or any paragraph or provision 
hereof. 

 
1.6 The term “hours”, when used in this Contract, shall be as defined in Exhibit “A”.  
 
1.7 Contractor shall provide OC San with all required premiums and/or overtime work at 

no charge beyond the price provided under “Compensation” below.  
 
1.8 Except as expressly provided otherwise, OC San accepts no liability for any 

expenses, losses, or action incurred or undertaken by Contractor as a result of work 
performed in anticipation of purchases of said services by OC San. 

 
2. Compensation  Compensation to be paid by OC San to Contractor for the Services provided 

under this Contract shall be a total amount not exceed [  ______ ] Dollars 
($[_________].00). 

  
3. California Department of Industrial Relations (DIR) Registration and Record of Wages 

3.1 To the extent Contractor’s employees and/or its subcontractors who will perform Work 
during the design and preconstruction phases of a construction contract or perform 
work under a maintenance contract for which Prevailing Wage Determinations have 
been issued by the DIR and as more specifically defined under Labor Code Section 
1720 et seq, Contractor and its subcontractors shall comply with the registration 
requirements of Labor Code Section 1725.5. Pursuant to Labor Code Section 1771.4, 
the work is subject to compliance monitoring and enforcement by the DIR. 

 
3.2 The Contractor and its subcontractors shall maintain accurate payroll records and 

shall comply with all the provisions of Labor Code Section 1776, and shall submit 
payroll records to the Labor Commissioner pursuant to Labor Code 1771.4(a)(3). 
Penalties for non-compliance with the requirements of Section 1776 may be deducted 
from progress payments per Section 1776. 

 
3.3 Pursuant to Labor Code Section 1776, the Contractor and its subcontractors shall 

furnish a copy of all certified payroll records to OC San and/or general public upon 
request, provided the public request is made through OC San, the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement of the 
Department of Industrial Relations. 

 
3.4 The Contractor and its subcontractors shall comply with the job site notices posting 

requirements established by the Labor Commissioner per Title 8, California Code of 
Regulation Section 16461(e). 

 
3.5 In addition, refer to General Conditions, Exhibit “F”, GC-4, LAWS TO BE OBSERVED. 



 

   
Orange County Sanitation District 3 of 9         Specification No. S-2021-1273BD 
Revision 031021    

4. Payments and Invoicing 
4.1 OC San shall pay, net thirty (30) days, upon receipt and approval, by OC San’s 

Project Manager or designee, of itemized invoices submitted for Pump Drives 
completed as follows: 16% upon completion of each of the first five (5) Pump Drives 
and 20% upon completion of the final Pump Drive, in accordance with Exhibit “A”. 

 
4.2 OC San, at its sole discretion, shall be the determining party as to whether the 

Services have been satisfactorily completed.  
 
4.3 Invoices shall be emailed by Contractor to OC San Accounts Payable at 

APStaff@OCSan.gov and “INVOICE” with the Purchase Order Number shall be 
referenced in the subject line.  

 
4.4 In addition, refer to General Conditions, Exhibit “F”, PAYMENT FOR WORK. 
 

5. Audit Rights  Contractor agrees that, during the term of this Contract and for a period of 
three (3) years after its termination, OC San shall have access to and the right to examine 
any directly pertinent books, documents, and records of Contractor relating to the invoices 
submitted by Contractor pursuant to this Contract. 

 
6. Scope of Work  Subject to the terms of this Contract, Contractor shall perform the Services 

identified in Exhibit “A”. Contractor shall perform said Services in accordance with generally 
accepted industry and professional standards.   

 
7. Modifications to Scope of Work  Requests for modifications to the Scope of Work 

hereunder can be made by OC San at any time. All modifications must be made in writing 
and signed by both Parties. 

 
8. Contract Term  The Services provided under this Contract shall be completed within 180 

calendar days from the effective date of the Notice to Proceed. 
 
9. Extensions  The term of this Contract may be extended only by written instrument signed 

by both Parties. In addition, refer to General Conditions, Exhibit “F”, GC-27, EXTENSION OF 
TIME FOR DELAY. 

 
10. Performance  Time is of the essence in the performance of the provisions hereof. 
 
11. Termination 

11.1 OC San reserves the right to terminate this Contract for its convenience, with or 
without cause, in whole or in part, at any time, by written notice from OC San of intent 
to terminate.  Upon receipt of a termination notice, Contractor shall immediately 
discontinue all work under this Contract (unless the notice directs otherwise).  OC 
San shall thereafter, within thirty (30) days, pay Contractor for work performed (cost 
and fee) to the date of termination. Contractor expressly waives any claim to receive 
anticipated profits to be earned during the uncompleted portion of this Contract.  Such 
notice of termination shall terminate this Contract and release OC San from any 
further fee, cost or claim hereunder by Contractor other than for work performed to 
the date of termination. 

 
11.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, 
if the level of service is inadequate, or any other default of this Contract.  

 

mailto:APStaff@OCSD.com
mailto:APStaff@OCSD.com
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11.3 OC San may also immediately cancel for default of this Contract in whole or in part 
by written notice to Contractor: 
 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if total amount of compensation exceeds the amount authorized under this 

Contract. 
 

11.4 All OC San property in the possession or control of Contractor shall be returned by 
Contractor to OC San upon demand, or at the termination of this Contract, whichever 
occurs first. 

 
12. Insurance  Contractor and all subcontractors shall purchase and maintain, throughout the 

life of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Determined Insurance Requirement Form 
(attached hereto and incorporated herein as Exhibit “C“).  Contractor shall not commence 
work under this Contract until all required insurance is obtained in a form acceptable to OC 
San, nor shall Contractor allow any subcontractor to commence service pursuant to a 
subcontract until all insurance required of the subcontractor has been obtained.  Failure to 
maintain required insurance coverage shall result in termination of this Contract. 

 
13. Bonds – Not Used 
 
14. Indemnification and Hold Harmless Provision  Contractor shall assume all responsibility 

for damages to property and/or injuries to persons, including accidental death, which may 
arise out of or be caused by Contractor's services under this Contract, or by its 
subcontractor(s) or by anyone directly or indirectly employed by Contractor, and whether 
such damage or injury shall accrue or be discovered before or after the termination of the 
Contract. Except as to the sole active negligence of or willful misconduct of OC San, 
Contractor shall indemnify, protect, defend and hold harmless OC San, its elected and 
appointed officials, officers, agents and employees, from and against any and all claims, 
liabilities,  damages or expenses of any nature, including attorneys' fees: (a) for injury to or 
death of any person or damage to property or interference with the use of property, arising 
out of or in connection with Contractor's performance under the Contract, and/or (b) on 
account of use of any copyrighted or uncopyrighted material, composition, or process, or any 
patented or unpatented invention, article or appliance, furnished or used under the Contract, 
and/or (c) on account of any goods and services provided under this Contract.  This 
indemnification provision shall apply to any acts or omissions, willful misconduct, or negligent 
misconduct, whether active or passive, on the part of Contractor of or anyone employed by 
or working under Contractor. To the maximum extent permitted by law, Contractor's duty to 
defend shall apply whether or not such claims, allegations, lawsuits, or proceedings have 
merit or are meritless, or which involve claims or allegations that any of the parties to be 
defended were actively, passively, or concurrently negligent, or which otherwise assert that 
the parties to be defended are responsible, in whole or in part, for any loss, damage, or injury. 
Contractor agrees to provide this defense immediately upon written notice from OC San, and 
with well qualified, adequately insured, and experienced legal counsel acceptable to OC San. 

 
15. Contractor Safety Standards and Human Resources Policies  OC San requires 

Contractor and its subcontractor(s) to follow and ensure their employees follow all Federal, 
State, and local regulations as well as Contractor Safety Standards while working at OC San 
locations. If during the course of the Contract it is discovered that Contractor Safety 
Standards do not comply with Federal, State, or local regulations, then the Contractor is 
required to follow the most stringent regulatory requirement at no additional cost to OC 
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San. Contractor and all of its employees and subcontractors, shall adhere to the Safety 
requirements in Exhibit “A”, all applicable Contractor Safety Standards attached hereto in 
Exhibit “D” and the Human Resources Policies in Exhibit “E”. 

 
16. Warranties - Refer to General Conditions, Exhibit “F”, GC-19 WARRANTY 

(CONTRACTOR’S GUARANTEE). 
 
17. Liquidated Damages – Not Used 
 
18. Force Majeure  Neither party shall be liable for delays caused by accident, flood, acts of  

God, fire, labor trouble, war, acts of government or any other cause beyond its control, but 
said party shall use reasonable efforts to minimize the extent of the delay.  Work affected by 
a Force Majeure condition may be rescheduled by mutual consent or may be eliminated from 
the Contract. 

 
19. Freight (F.O.B. Destination)  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
20. Familiarity with Work  By executing this Contract, Contractor warrants that: 1) it has 

investigated the work to be performed; and 2) it understands the facilities, difficulties and 
restrictions of the work under this Contract.  Should Contractor discover any latent or 
unknown conditions materially differing from those inherent in the work or as represented by 
OC San, it shall immediately inform OC San of this and shall not proceed, except at 
Contractor’s risk, until written instructions are received from OC San. 

 
21. Regulatory Requirements  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and California 
Water Codes Division 2. In addition, refer to General Conditions, Exhibit “F”, GC-35, 
STORMWATER REQUIREMENTS. 

 
22. Environmental Compliance  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
23. Licenses, Permits, Ordinances and Regulations  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to engage in this work.  Any and all fees required by Federal, 
State, County, City and/or municipal laws, codes and/or tariffs that pertain to the work 
performed under the terms of this Contract will be paid by Contractor. 

 
24. Applicable Laws and Regulations  Contractor shall comply with all applicable Federal, 

State, and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor's noncompliance therewith.  Any permission required by law to be included herein 
shall be deemed included as a part of this Contract whether or not specifically referenced. 

 
25. Contractor’s Employees Compensation - In addition, refer to General Conditions, 

Exhibit “F”, GC-4, LAWS TO BE OBSERVED 
25.1 Davis-Bacon Act – Contractor will pay and will require all subcontractors to pay all 

employees on said project a salary or wage at least equal to the prevailing rate of per 
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diem wages as determined by the Secretary of Labor in accordance with the Davis-
Bacon Act for each craft or type of worker needed to perform the Contract.  The 
provisions of the Davis-Bacon Act shall apply only if the Contract is in excess of two 
thousand dollars ($2,000.00) and when twenty-five percent (25%) or more of the 
Contract is funded by Federal assistance.  If the aforesaid conditions are met, a copy 
of the provisions of the Davis-Bacon Act to be complied with are incorporated herein 
as a part of this Contract and referred to by reference. 

 
25.2 General Prevailing Rate – OC San has been advised by the State of California 

Director of Industrial Relations of its determination of the general prevailing rate of 
per diem wages and the general prevailing rate for legal holiday and overtime work 
in the locality in which the work is to be performed for each craft or type of work 
needed to execute this Contract, and copies of same are on file in the Engineering 
Department.  The Contractor agrees that not less than said prevailing rates shall be 
paid to workers employed on this Contract as required by Labor Code Section 1774 
of the State of California.  Per California Labor Code 1773.2, OC San will have on file 
copies of the prevailing rate of per diem wages at its principal office and at each 
project site, which shall be made available to any interested party upon request. 

 
25.3 Forfeiture For Violation – Contractor shall, as a penalty to OC San, forfeit fifty dollars 

($50.00) for each calendar day or portion thereof for each worker paid (either by the 
Contractor or any subcontractor under it) less than the prevailing rate of per diem 
wages as set by the Director of Industrial Relations, in accordance with Sections 
1770-1780 of the California Labor Code for the work provided for in this Contract, all 
in accordance with Section 1775 of the Labor Code of the State of California. 

 
25.4 Apprentices – Sections 1777.5, 1777.6, 1777.7 of the Labor Code of the State of 

California, regarding the employment of apprentices are applicable to this Contract 
and the Contractor shall comply therewith if the prime contract involves thirty 
thousand dollars ($30,000.00) or more or twenty (20) working days or more; or if 
contracts of specialty contractors not bidding for work through the general or prime 
Contractor are two thousand dollars ($2,000.00) or more or five (5) working days or 
more. 

 
25.5 Workday – In the performance of this Contract, not more than eight (8) hours shall 

constitute a day’s work, and the Contractor shall not require more than eight (8) hours 
of labor in a day from any person employed by it hereunder.  Contractor shall conform 
to Article 3, Chapter 1, Part 7 (Section 1810 et seq.) of the Labor Code of the State 
of California and shall forfeit to OC San as a penalty, the sum of twenty-five dollars 
($25.00) for each worker employed in the execution of this Contract by Contractor or 
any subcontractor for each calendar day during which any worker is required or 
permitted to labor more than eight (8) hours in any one (1) calendar day and forty (40) 
hours in any one (1) week in violation of said Article.  Contractor shall keep an 
accurate record showing the name and actual hours worked each calendar day and 
each calendar week by each worker employed by Contractor in connection with the 
project. 
 

25.6 Record of Wages; Inspection – Contractor agrees to maintain accurate payroll 
records showing the name, address, social security number, work classification, 
straight-time and overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker or other employee employed by 
it in connection with the project and agrees to require that each of its subcontractors 
do the same.  All payroll records shall be certified as accurate by the applicable 
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Contractor or subcontractor or its agent having authority over such matters.  
Contractor further agrees that its payroll records and those of its subcontractors shall 
be available to the employee or employee’s representative, the Division of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards and shall 
comply with all of the provisions of Labor Code Section 1776, in general.  Penalties 
for non-compliance with the requirements of Section 1776 may be deducted from 
project payments per the requirements of Section 1776.   

 
26. South Coast Air Quality Management District’s (SCAQMD) Requirements  It is 

Contractor’s responsibility that all equipment furnished and installed be in accordance with 
the latest rules and regulations of the South Coast Air Quality Management District 
(SCAQMD).  All Contract work practices, which may have associated emissions such as 
sandblasting, open field spray painting or demolition of asbestos containing components or 
structures, shall comply with the appropriate rules and regulations of the SCAQMD. 

 
27. Governing Law  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange, in the event 
any action is brought in connection with this Contract or the performance thereof. 

28. Breach  The waiver of either party of any breach or violation of, or default under, any 
provision of this Contract, shall not be deemed a continuing waiver by such party of any 
other provision or of any subsequent breach or violation of this Contract or default 
thereunder. Any breach by Contractor to which OC San does not object shall not operate 
as a waiver of OC San’s rights to seek remedies available to it for any subsequent breach. 

 
29. Remedies  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods or Services or repudiates its obligations under this Contract, or 
if OC San rejects the goods or Services or revokes acceptance of the goods or Services, 
OC San may (1) cancel the Contract; (2) recover whatever amount of the purchase price 
OC San has paid, and/or (3) “cover” by purchasing, or contracting to purchase, substitute 
goods or Services for those due from Contractor.  In the event OC San elects to “cover” as 
described in (3), OC San shall be entitled to recover from Contractor as damages the 
difference between the cost of the substitute goods or Services and the Contract price, 
together with any incidental or consequential damages. 

 
30. Dispute Resolution - Refer to General Conditions, Exhibit “F”, GC-25, DISPUTES 
 
31. Attorney’s Fees - Refer to General Conditions, Exhibit “F”, GC-24, CLAIMS 
 
32. Survival  The provisions of this Contract dealing with Payment, Warranty, Indemnity, and 

Forum for Enforcement, shall survive termination or expiration of this Contract. 
 
33. Severability  If any section, subsection, or provision of this Contract, or any agreement or 

instrument contemplated hereby, or the application of such section, subsection, or provision 
is held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection or provision to persons or circumstances other than those to which it is held 
invalid, shall not be affected thereby, unless the effect of such invalidity shall be to 
substantially frustrate the expectations of the Parties. 

 
34. Damage to OC San’s Property  Any of OC San’s property damaged by Contractor, any 

subcontractors or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. In addition, refer to General Conditions, Exhibit “F”, GC-9, 
PRESERVATION OF PROPERTY. 
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35. Disclosure  Contractor agrees not to disclose, to any third party, data or information 
generated from this project without the prior written consent from OC San. 

 
36. Independent Contractor  The legal relationship between the parties hereto is that of an 

independent contractor, and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San's officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no 
rights to any benefits which accrue to OC San’s employees.   

 
37. Limitations upon Subcontracting and Assignment  Contractor shall not delegate any 

duties nor assign any rights under this Contract without the prior written consent of OC San.  
Any such attempted delegation or assignment shall be void. 

 
38. Third Party Rights  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
39. Non-Liability of OC San Officers and Employees  No officer or employee of OC San shall 

be personally liable to Contractor, or any successor-in-interest, in the event of any default 
or breach by OC San or for any amount which may become due to Contractor or to its 
successor, or for breach of any obligation for the terms of this Contract. 

 
40. Read and Understood  By signing this Contract, Contractor represents that he has read 

and understood the terms and conditions of the Contract. 
 
41. Authority to Execute  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, 
the Parties are formally bound.  

 
42. Entire Agreement  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof.    
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43. Notices  All notices under this Contract must be in writing.  Written notice shall be delivered 
by personal service or sent by registered or certified mail, postage prepaid, return receipt 
requested, or by any other overnight delivery service which delivers to the noticed destination 
and provides proof of delivery to the sender.  Rejection or other refusal to accept or the inability 
to deliver because of changed address for which no notice was given as provided hereunder 
shall be deemed to be receipt of the notice, demand or request sent.  All notices shall be 
effective when first received at the following addresses: 

 
OC San:   Darius Ghazi, Senior Buyer 

Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708 
 

 Contractor:    [Contact Name] 
 [Contact Title] 
      [Company Name] 
      [Street Address] 
      [City, State, Zip Code] 
 

Each party shall provide the other party written notice of any change in address as soon as 
practicable. 

 
IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by the duly authorized representatives. 
        
         ORANGE COUNTY SANITATION DISTRICT 
      
 
Dated: _________________   By:  ___________________________________  
 John B. Withers 
 Chair, Board of Directors 
         
 
Dated: _________________   By:  ___________________________________  
 Kelly A. Lore 
          Clerk of the Board   
      
 
Dated: _________________   By:  ___________________________________  
 Ruth Zintzun 
          Purchasing & Contracts Manager 
 
         [CONTRACTOR] 
 
 
Dated: _________________  By: ___________________________________ 
      
 
     ______________________________________ 
      Print Name and Title of Officer 
 
CMM 
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SCOPE OF WORK 
 
1 Location of Work 

The work covered under this Contract will take place at the Orange County Sanitation 
District’s (“OC San’s”) Plant 2 – 22212 Brookhurst Street, Huntington Beach, CA 92646. 

 
2 General 

The Contractor shall furnish all labor, equipment, materials, machinery, tools, supplies, 
insurance, bonds, permits, licenses, transportation, and other incidentals necessary to 
complete all tasks and items of work described within Attachment A and within other portions 
of the Contract Documents and Drawings and as more specifically described below. 
 

3 Description of the Work 
A. This project includes modifications to existing Plant 2 Trickling Filter Pump Station (TFPS) 

Variable Drive Cabinets (“Pump Drives”, quantity of 6) located in TFPS Electrical Room. 
 
Contractor’s work includes replacing existing obsoleted Rockwell Automation/Allen - 
Bradley Model PowerFlex 700H Variable Speed Drives  with new up-to-date Variable 
Speed Drives Rockwell Automation/Allen Bradley Model PowerFlex 753 or manufacturer 
approved equal direct replacement and associated components required for variable 
speed drive functionality including precharge boards, line and load reactors, Human 
Interface Modules, input/output modules and other components as deemed necessary for 
new drive functionality. The work includes procurement, installation, programming and 
testing of the Variable Speed Drives.  

 
B. The work to replace existing Variable Speed Drives and associated components 

necessary for new drive functionality includes the items listed below: 
a. Review existing P2-90 Project shop drawings (by Rockwell Automation/Allen-Bradley 

Products), existing P2-90 Project Single Line Diagram for 480V Switchgear SWGR-JA-
A/B and SWGR-JB-A/B, and Control Schematic Diagrams for six (6) Variable Speed 
Drives.  

b. Provide proposed replacement Variable Speed Drives model, manufacturer and 
detailed submittal information, including associated components to OC San Electrical 
Engineer (“Project Manager”) for review and acceptance.  

c. Provide markups to the original drawings for the affected wiring for this Project.  
d. Validate all connection points for the new Variable Speed Drives internal and field 

wiring prior to demolition of existing Variable Speed Drives.  
e. Finish all labor, equipment and materials to demolish existing and install new Variable 

Speed Drives, control keypads and other associated equipment in accordance contract 
drawings and specifications. 

f. Program Variable Speed Drives to function as a replacement of existing Variable 
Speed Drives.  

g. Perform Acceptance Tests in accordance with Drive Manufacturer Recommendations 
and OC San Standards 
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h. Perform Functional Tests of completed installations to validate existing motor 
schematic functionality and loop diagrams inputs and outputs.  

i. Startup assistance to OC San’s Operations and Maintenance Personnel to 
recommission affected equipment. 

j. New equipment training for OC San’s Operations and Maintenance Personnel.  
 

C. List of As-Built Project P2-90 Drawings and Specifications:  
 

Drawing Title Dwg No. Sheet No. 
Project P2-90 As Built Electrical Drawings 

Distribution Center J 480V Switchgear JA 
Single Line Diagram 

0E7003 443 

Distribution Center J 480V Switchgear JB 
Single Line Diagram 

0E7004 444 

TFPS Electrical Room Control Plan 1E1005 492 
TFPS Pump Control Wiring Schematic-Sheet 1 0E8001 460 
TFPS Pump Control Wiring Schematic-Sheet 2 0E8002 461 
TFPS WetWell Low Level Control Wiring 
Schematic 

0E8003 462 

VFD Manufacturer Data N/A N/A 
Pumps and Motors Manufacture Data N/A N/A 

OC San Applicable Drawings 
Distribution Center J SWGR-JA PL2-79 N/A 
Distribution Center J SWGR-JB PL2-80 N/A 
Instrument Loop Diagram TF Pump Station 
Pump A1 22KPMP020 

22K-L-020-1  

Instrument Loop Diagram TF Pump Station 
Pump A1 22KPMP020 

22K-L-020-2  

Instrument Loop Diagram TF Pump Station 
Pump A1 Speed Control 22KSC020 

22K-L-020-3  

Instrument Loop Diagram TF Pump Station 
Pump A2  22KPMP040 

22K-L-040-1  

Instrument Loop Diagram TF Pump Station 
Pump A2 22KPMP040 

22K-L-040-2  

Instrument Loop Diagram TF Pump Station 
Pump A2 Speed Control 22KSC040 

22K-L-040-3  

Instrument Loop Diagram TF Pump Station 
Pump B1 22KPMP060 

22K-L-060-1  

Instrument Loop Diagram TF Pump Station 
Pump B1 22KPMP060 

22K-L-060-2  

Instrument Loop Diagram TF Pump Station 
Pump B1 Speed Control 22KSC060 

22K-L-060-3  

Instrument Loop Diagram TF Pump Station 
Pump B2 22KPMP080 

22K-L-080-1  

Instrument Loop Diagram TF Pump Station 
Pump B2 22KPMP080 

22K-L-080-2  

Instrument Loop Diagram TF Pump Station 
Pump B2 Speed Control 22KSC080 

22K-L-080-3  
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Instrument Loop Diagram TF Pump Station 
Pump C1 22KPMP100 

22K-L-100-1  

Instrument Loop Diagram TF Pump Station 
Pump C1 22KPMP100 

22K-L-100-2  

Instrument Loop Diagram TF Pump Station 
Pump C1 Speed Control 22KSC100 

22K-L-100-3  

Instrument Loop Diagram TF Pump Station 
Pump C2 22KPMP120 

22K-L-120-1  

Instrument Loop Diagram TF Pump Station 
Pump C2 22KPMP120 

22K-L-120-2  

Instrument Loop Diagram TF Pump Station 
Pump C2 Speed Control 22KSC0120 

22K-L-120-3  

Specifications 
Specification Section 16080 “Electrical Testing” N/A N/A 
Specification Section 16419 “Variable 
Frequency Drives 100 Horsepower and Above”  

N/A N/A 

 
4 Project/Work Elements 

4.1 General 
Request for outages shall be made 14 days in advance in writing. OC San’s Project 
Manager’s acceptance shall be obtained for the outage.  
 
The operation (closing and opening) of all electrical circuits shall be performed by OC 
San personnel only. No exceptions allowed.  
 
While working on energized circuits during programing and commissioning of the 
Variable Speed Drives, the Contractor shall wear appropriate personal protective 
equipment per NFPA 70E.  
 
All shutdowns will be scheduled such that OC San Maintenance and Inspection Staff is 
present for all testing and critical work performed.  
 
All testing required by Specification 16080 must be complete and all punch list items 
successfully addressed prior to Project completion.  
 
OC San may require several pumps to be available to run at any given time so that OC 
San’s treatment process is never jeopardized limiting one or two Pump Drives 
available for drive replacement at any given time.  
 

4.2 Safety  
The Contractor will be responsible for all aspects of health and safety on the worksite, 
as required under the provisions of General Conditions Attachment B, and OC San 
Safety Standards located on OCSan.gov, and of California and Federal OSHA.  The 
following items represent some of the documents and procedures required of the 
Contractor during the course of the work: 
 
A. Job Site Safety Analysis (JSSA) and Job Hazard Analysis (JHA):  These two 

assessments must be completed prior to the beginning of the work to identify 
hazards at the work location. 
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B. Any other documents that are required by OC San during its safety evaluation and 
review as described herein or by regulatory agencies shall be provided by the 
Contractor. 

C. The Contractor shall barricade and make safe the work area in order to prevent 
egress by unauthorized personnel. 

 
The Contractor shall provide proper personal protective equipment including safety 
goggles for Contractor’s workers and subcontractors during all stages of the work. 

 
4.3 Submittals 

A. General 
The Contractor shall submit, for Project Manager’s review and acceptance, all 
required shop drawings and other Work-related submittals in accordance with the 
section entitled “Shop Drawing Submittals”, and applicable individual Specifications 
sections. 

 
The Contractor shall submit all submittals electronically for review. Electronic 
submittals shall be in PDF format with security restrictions set to enable 
commenting so that Project Manager’s comments can be added to the document 
using Adobe Reader or using Adobe Reader or Bluebeam Revu. PDF files shall be 
searchable and include Bookmarks/Tabs identifying specific sections/sub-sections 
to separate each product and system.  
 
Submittal Transmittal 
Each submittal shall be accompanied by a dedicated transmittal signed by the 
Contractor. OC San will provide Contractor a sample transmittal following Notice to 
Proceed. If the Contractor proposed to provide material, equipment, or method of 
Work which deviates from Contract Documents, the Contractor shall indicate under 
“deviations” on the Submittal Transmittal Form accompanying the submittal copies.  
 
List of Submittals: 
i. Contractor’s Work Plan 
ii. Construction Schedule 
iii. Control Schematic mark ups (OC San Schematics and Rockwell 

Automation/Allen-Bradley Schematic mark ups) 
iv. Variable Speed Drive Shop Drawings (for new Variable Speed Drives) 
v. Testing Plan to demonstrate functionality of new work.  
vi. Test Data Sheets and Test Reports 
vii. Equipment Manuals and Test Reports 
viii. Training/Lesson Plan 
ix. VFD Programming Files 
x. Manufacturer Certifications for new Variable Speed Drives and components 
xi. Other submittals as required.  

 
B. Shop Drawing Submittals 

Shop drawings are drawings, schedules, brochures, and other data that are 
prepared by the Contractor, Subcontractors, manufactures, suppliers, and/or 
distributors, and which illustrate some portion of the Work.  
 
Shop Drawing Review - The Contractor shall review, mark with Manufacturer’s 
approval, and submit for OC San review and acceptance. Shop drawings shall 
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show the name of the Project, the Contractor, and if any, the names of Suppliers, 
manufactures and Subcontractors.  
Shop Drawing Submittal Return Status – along with submittal comments, OC San 
will return each submittal with status as defined below: 
1. RESUBMITTAL NOT REQUIRED (RNR) 
2. RESUBMITTAL REQUIRED, AS NOTED (RRN) 
3. REVISE AND RESUBMIT (R&R) 
4. NOT ACCEPTABLE (NA)  

 
“RESUBMITTAL NOT REQUIRED” -the submittal is in general conformance with 
the design concept of the Project and general compliance with the Contract 
Documents. 
 
“RESUBMITTAL REQUIRED, AS NOTED” -the Contractor shall address and 
incorporate all OC San comments and resubmit within 10 days including responses 
to all OC San comments.  
 
“REVISE AND RESUBMIT” implies there were a significant amount of missing or 
illegible information, errors on multiple documents, or significant amount of 
comments were made such that the entire packet needs to be resubmitted and 
reviewed again. A “REVISE AND RESUBMIT” response does not mean the entire 
submittal was reviewed and all possible comments have been provided. 
 
“NOT ACCEPTABLE” means that Contractor has either submitted an item that is 
significantly not per specifications, the submittal lacked even the bare minimum of 
information to begin a review, or there were significant errors or illegible 
information provided with the submittal.  
 
If the submittal is returned to the Contractor marked “NOT ACCEPTABLE” or 
“REVISE AND RESUBMIT”, the Contractor shall correct the shop drawings to 
conform to Project Manager’s comments and resubmit. The complete shop 
drawing(s) shall be resubmitted in its entirety to include a copy of the Contractor’s 
responses to all comments received on the submittal series.   
 
No portion of the Work requiring a shop drawing resubmittal shall be commenced 
until the submittal has been reviewed by the Project Manager’s and returned to the 
CONTRACTOR with a notation indicating “RESUBMITTAL NOT REQUIRED” or 
“RESUBMITTAL REQUIRED AS NOTED” where the noted comments do not affect 
the Work for which Contractor is commencing. No payment for facilities 
constructed and/or installed will be made until the final submittal has received a 
“RESUBMITTAL NOT REQUIRED” response and is considered accepted as 
complete.  
 
If the Contractor believes that any shop drawings or communication relative thereto 
calls for changes in the Work for which the Contract Amount or time or completion 
should be changed, the Contractor shall immediately notify the Project Manager 
and request a Change Order in accordance with Section 8 Change Management of 
these Specifications.  
 
Contractor Approval – The Contractor shall obtain and review the manufacturer’s 
shop drawings and other pertinent data for conformance with all requirements of 
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the Contract Documents prior to forwarding submittals to Project Manager for 
review. The Contractor, at its sole expense, shall make any necessary changes in 
the shop drawings to make them conform to the Contract Documents. After 
completion of the review, verification and revisions, the Contractor shall stamp and 
sign the shop drawings indicating compliance with Contract Documents and the 
Contractor’s approval.  
 

4.4 Equipment Removal 
Contractor shall remove existing Variable Speed Drives and associated components 
that will not be used with new Variable Speed Drives, such as control keypads, and 
dispose off-site. 
 
Prior to performing any demolition work, the following activities, at a minimum, shall be 
completed by a Qualified Person(s) who is an electrician certified by the State of 
California working under C-10 Electrical Contractor licensed in the State of California, 
to ensure the system or equipment have been made safe for demolition work: 
 
A. Review applicable drawings 
B. Locate equipment and wiring to be demolished. 
C. Identify voltage levels and other hazards 
D. Ensure all equipment and wiring have been adequately identified (end to end wire 

checks) for demolition.  
 

4.5 Equipment Installation 
Refer to the specifications and drawings 

 
4.6 Equipment Service Manuals 

Manual shall be submitted for Variable Speed Drives. Include: 
A. Cover Sheet 
B. Device Data Sheet (include model number) 
C. Approved Shop Drawings (OC San approved) 
D. Installation, Operation, and Maintenance (O&M) Manuals. 
E. Supplemental drawings and instructions 
F. As-Built Information 
 

4.7 Testing 
Contractor shall provide qualified service Technician to perform acceptance testing on 
new Variable Speed Drives and assist in performance/functional testing of completed 
system. Refer to Specification Section 16080 and 16418 for complete details.  

 
4.8 Deliverables/As Built Drawings/Manufacturer’s Documentation  

Record Drawings/As Built Drawings 
 

4.9 Training 
Upon completion of the Variable Speed Drive Replacement, commissioning and 
functional testing, the Contractor shall provide training for the Electrical Maintenance 
Staff and Operations to review the modifications and Pump Operation with new 
Variable Speed Drives. Contractor shall provide two (2) one -hour sessions as 
scheduled by OC San, at OC San facilities. Instructor shall be familiar with work done 
on the project.  
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Instructor shall be fully experienced, qualified and factory trained to operate and 
maintain Variable Speed Drives. 
 
Contractor provided Equipment Service Manuals serve as the principle basis for 
instruction. The Contractor shall submit for Project Manager review and acceptance 
the equipment service manuals prior to training.  

 
4.10 Warranties 

A. The Contractor shall warrant that the work performed will be free of defects in 
materials and workmanship for a period of one year from the date of acceptance by 
OC San. All warranty periods shall begin after satisfactory installation, testing and 
acceptance. 

B. The Contractor shall be responsible for removal, installation and shipping costs of 
any replacement parts and for correcting any other defective work at no cost to OC 
San.  

C. In addition, refer to GC-19 WARRANTY (CONTRACTOR’S GUARANTEE) 
 

5 Resources Available 
• Laydown and Staging Area 
• Temporary Power and Utilities – Including Water 
• Use of Restroom Facilities 

 
6 Project Schedule 

The Contractor shall complete the project within 180 calendar days from the date of the Notice 
to Proceed. Contractor shall adhere to the following schedule: 
 
Milestones/Timeline Deadline 

(Weeks from Kick-Off/NTP) 
Review Period 
(Weeks) 

Cumulative 
Weeks 

Kick-Off Meeting (NTP) NTP Date N/A 1 business day 

Submittal of Schedule 2 weeks from NTP 1 week 3 weeks 

Submittals  3 weeks from submittal of 
schedule 

3 weeks for all 
submittals 

9 weeks 

Final Completion of Work 180 calendar days of NTP N/A 180 calendar days 

 
7 Project Management 

7.1 Project Kick-Off Meeting 
A minimum of one week prior to start of work, a meeting with OC San staff shall be 
held to establish appropriate contacts and review the Contractor’s plan to implement 
this work.  

 
7.2 Meetings 

Contract conferences shall be held on an on-call basis with OC staff to keep OC San 
apprised of the job, review work in progress, and receive comments. Conferences 
shall be held at the OC San’s offices.  All notes and decision items shall be captured 
by the Contractor and reported in electronic format. The formal agenda shall be 
submitted with the previous meeting notes at least one week prior to each meeting. At 
a minimum, progress meetings shall be held bi- weekly though-out the duration of the 
project. 
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8 Change Management 

See Contract Exhibit “F” – General Conditions – Section GC-22 REQUEST FOR CHANGE 
(CHANGES AT CONTRACTOR’S REQUEST). 
 

9 Staff Assistance 
The Contractor will be assigned a single point of contact on this project. Any meetings and/or 
correspondence related to this project shall be scheduled and approved by the Project Manager. 
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