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GENERAL SERVICES CONTRACT 
MANHOLE REHABILITATION SERVICES 

Specification No. S-2023-1391BD 
 

This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered 
into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and _____________________ (hereinafter referred to as 
“Contractor”), and collectively referred to herein as the “Parties.” 
 

R E C I T A L S 
 
WHEREAS, OC San desires to retain the services of Contractor for Manhole Rehabilitation Services 
(“Services”) as described in Exhibit “A” attached hereto and incorporated herein by this reference; 
and 
 
WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 
 
WHEREAS, OC San desires to engage Contractor to provide the Services; and 
 
WHEREAS, OC San selected Contractor to provide the Services in accordance with Ordinance No. 
OC SAN-56; and 
 
WHEREAS, on ____________________, OC San’s Board of Directors, by minute order, authorized 
execution of this Contract. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 
 
1. General. 

1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.  
 

1.2 The following exhibits, in order of precedence, are incorporated by reference and made 
part of this Contract.  

 
Exhibit “A” – Scope of Work 
Exhibit “B” – Bid 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
Exhibit “F” – Not Used 
Exhibit “G” – Not Used 
 

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and 
any of the provisions of the exhibits hereto, the provisions in the Contract shall control 
and thereafter the provisions in the document highest in precedence shall be controlling.   

 
1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or actions incurred or undertaken by Contractor as a result of work performed in 
anticipation of acquisition of the Services by OC San. 
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1.5 Work Hours:  Shall be as specified in Exhibit “A.”  

 
1.6 Days:  Shall mean calendar days, unless otherwise noted.  

 
1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther King, 

Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services. 

 
1.9 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.10 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision hereof. 

 
2. Scope of Work. 

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with generally 
accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of Work 

at any time. All modifications must be made by an amendment signed by both Parties. 
 

2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 
investigated the work to be performed; and (b) it understands the facilities, difficulties, 
and restrictions of the work under this Contract.  Should Contractor discover any latent 
or unknown condition materially differing from those inherent in the work or as 
represented by OC San, it shall immediately inform OC San of this and shall not proceed, 
except at Contractor’s risk, until written instructions are received from OC San. 

 
2.4 Performance.  Time is of the essence in the performance of the provisions hereof. 

 
3. Contract Term. 

3.1 The term of this Contract shall be for one (1) year commencing on the effective date of 
the Notice to Proceed. 
 

3.2 Renewals. At its sole discretion, OC San may exercise the option to renew this Contract 
for up to four (4) one-year periods.  This Contract may be renewed by an OC San 
Purchase Order.  OC San shall have no obligation to renew the Contract nor to give a 
reason if it elects not to renew it. 
 

3.3 Extensions.  The term of this Contract may be extended only by an amendment signed 
by both Parties.  

 
4. Payments and Invoicing. 

4.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A”, 
and in accordance with the unit price(s) listed in Exhibit “B” thirty (30) days from receipt 
of the invoice and after approval by OC San’s Project Manager or designee. OC San 
shall be the determining party, in its sole discretion, as to whether the Services have been 
satisfactorily completed.  
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4.2 Price adjustments for optional renewal periods may be based upon mutually acceptable 

price indices. 
 

4.3 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 
APStaff@OCSan.gov.  In the subject line include “INVOICE” and the Purchase Order 
Number. 

 
5. California Department of Industrial Relations Registration and Record of Wages. 

5.1 To the extent Contractor’s employees and/or its subcontractors perform work related to 
this Contract for which Prevailing Wage Determinations have been issued by the 
California Department of Industrial Relations (DIR) as more specifically defined under 
Labor Code section 1720 et seq., prevailing wages are required to be paid for applicable 
work under this Contract.  It is Contractor’s responsibility to interpret and implement any 
prevailing wage requirements and Contractor agrees to pay any penalty or civil damages 
resulting from a violation of the prevailing wage laws. 
 

5.2 Contractor and its subcontractors shall comply with the registration requirements of Labor 
Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject 
to compliance monitoring and enforcement by the California Department of Industrial 
Relations (DIR). 
 

5.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages 
is available upon request at OC San’s principal office.  The prevailing rate of per diem 
wages may also be found at the DIR website for prevailing wage determinations at 
http://www.dir.ca.gov/DLSR/PWD. 
 

5.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code of 
Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at the 
job site. 
  

5.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to Labor 
Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, the Contractor and its 
subcontractors shall furnish a copy of all certified payroll records to OC San and/or the 
general public upon request, provided the public request is made through OC San, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of 
the Department of Industrial Relations.  Pursuant to Labor Code section 1776(h), 
penalties for non-compliance with a request for payroll records may be deducted from 
progress payments. 
 
5.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

along with any request for payment, all applicable and necessary certified payrolls 
and other required documents for the period covering such payment request.  
Pursuant to Title 8, California Code of Regulations section 16463, OC San shall 
withhold any portion of a payment, up to and including the entire payment amount, 
until certified payroll forms and any other required documents are properly 
submitted.  In the event certified payroll forms do not comply with the 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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requirements of Labor Code section 1776, OC San may continue to withhold 
sufficient funds to cover estimated wages and penalties under the Contract. 

 
5.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, the Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 
($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 
 
5.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the difference 

between the prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the 
prevailing wage rate shall be paid to each worker by the Contractor or its 
subcontractor. 

 
5.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 

1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours per 
day and forty (40) hours per week, except that work performed in excess of those limits 
shall be permitted upon compensation for all excess hours worked at not less than one 
and one-half (1.5) times the basic rate of pay, as provided in Labor Code section 1815.  
The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) per worker 
per calendar day during which such worker is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 
violation of Labor Code sections 1810 through 1815. 
 

5.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 1777.6, 
and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 
 

5.9 Contractor shall include, at a minimum, a copy of the following provisions in any contract 
it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 1775, 1776, 
1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

5.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors 
will be required to secure the payment of compensation to employees.  Pursuant to Labor 
Code section 1861, Contractor, by accepting this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code which require 
every employer to be insured against liability for workers’ compensation or to 
undertake self-insurance in accordance with the provisions of that code, and 
I will comply with such provisions before commencing the performance of the 
work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the provision 
above. 

 
 
6. Damage to OC San’s Property.  Any of OC San’s property damaged by Contractor, any 

subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 
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7. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
8. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of three 

(3) years after its expiration or termination, OC San shall have access to and the right to 
examine any directly pertinent books, documents, and records of Contractor relating to the 
invoices submitted by Contractor pursuant to this Contract. 

 
9. Contractor Safety Standards and Human Resources Policies.  OC San requires Contractor 

and its subcontractor(s) to follow and ensure their employees follow all Federal, State, and 
local regulations as well as the Contractor Safety Standards while working at OC San locations. 
If, during the course of the Contract, it is discovered that the Contractor Safety Standards do 
not comply with Federal, State, or local regulations, the Contractor is required to follow the 
most stringent regulatory requirement at no additional cost to OC San. Contractor, its 
subcontractors, and all of their employees shall adhere to the safety requirements in Exhibit 
“A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human Resources 
Policies in Exhibit “E.” 

 
10. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout the 

term of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Exhibit “C” – Determined Insurance Requirement 
Form.  Contractor shall not commence work under this Contract until all required insurance is 
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to 
commence service pursuant to a subcontract until all insurance required of the subcontractor 
has been obtained.  Failure to obtain and maintain the required insurance coverage shall result 
in termination of this Contract. 
 

11. Bonds. Not Used.  
 

12. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 
for damages to property and/or injuries to persons, including accidental death, which may arise 
out of or may be caused by Contractor’s Services under this Contract, or by its 
subcontractor(s), or by anyone directly or indirectly employed by Contractor, and whether such 
damage or injury shall accrue or be discovered before or after the termination of the Contract. 
Except as to the sole active negligence of or willful misconduct of OC San, Contractor shall 
indemnify, protect, defend, and hold harmless OC San, its elected and appointed officials, 
officers, agents, and employees from and against any and all claims, liabilities, damages, or 
expenses of any nature, including attorneys’ fees: (a) for injury to or death of any person, or 
damage to property, or interference with the use of property arising out of or in connection with 
Contractor’s performance under the Contract, and/or (b) on account of use of any copyrighted 
or uncopyrighted material, composition, or process; or any patented or unpatented invention, 
article, or appliance furnished or used under the Contract, and/or (c) on account of any goods 
and services provided under this Contract.  This indemnification provision shall apply to any 
acts or omissions, willful misconduct, or negligent misconduct, whether active or passive, on 
the part of Contractor or anyone employed by or working under Contractor. To the maximum 
extent permitted by law, Contractor’s duty to defend shall apply whether or not such claims, 
allegations, lawsuits, or proceedings have merit or are meritless; or which involve claims or 
allegations that any of the parties to be defended were actively, passively, or concurrently 
negligent; or which otherwise assert that the parties to be defended are responsible, in whole 
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or in part, for any loss, damage, or injury. Contractor agrees to provide this defense 
immediately upon written notice from OC San, and with well qualified, adequately insured, and 
experienced legal counsel acceptable to OC San.  This section shall survive the expiration or 
early termination of the Contract. 

 
13. Independent Contractor.  The relationship between the Parties hereto is that of an 

independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no rights 
to any benefits which accrue to OC San’s employees.   

 
14. Subcontracting and Assignment.  Contractor shall not delegate any duties nor assign any 

rights under this Contract without the prior written consent of OC San.  Any such attempted 
delegation or assignment shall be void. 

 
15. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

16. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default or 
breach by OC San, or for any amount which may become due to Contractor or to its successor, 
or for breach of any obligation under the terms of this Contract. 

 
17. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
18. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, State, 

and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold OC San 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor’s noncompliance therewith.  Any provision required by law to be included herein 
shall be deemed included as a part of this Contract whether or not specifically included or 
referenced. 

 
19. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
20. Regulatory Requirements.  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water 
Codes Division 2. 

 
21. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 
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22. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 
responsibility to ensure that all equipment furnished and installed be in accordance with the 
latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, open 
field spray painting, or demolition of asbestos containing components or structures shall 
comply with the appropriate rules and regulations of SCAQMD. 

 
23. Warranties. In addition to the warranties stated in Exhibit “A,” the following shall apply: 

23.1 Manufacturer’s standard warranty shall apply.  All manufacturer warranties shall 
commence on the date of acceptance of the work as complete by the OC San Project 
Manager or designee. 

 
24. Dispute Resolution. 

24.1 In the event of a dispute as to the construction or interpretation of this Contract, or any 
rights or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the 
dispute by mediation.  The Parties shall mutually select a mediator to facilitate the 
resolution of the dispute. If the Parties are unable to agree on a mediator, the mediation 
shall be conducted in accordance with the Commercial Mediation Rules of the American 
Arbitration Agreement, through the alternate dispute resolution procedures of Judicial 
Arbitration through Mediation Services of Orange County (“JAMS”), or any similar 
organization or entity conducting an alternate dispute resolution process. 

 
24.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 

issues in dispute shall be submitted to arbitration pursuant to Code of Civil Procedure, 
Part 3, Title 9, sections 1280 et seq.  For such purpose, an agreed arbitrator shall be 
selected, or in the absence of agreement, each party shall select an arbitrator, and those 
two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to Code of Civil Procedure section 1283.05.  The 
arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the 
matter in question.  The arbitrator shall decide each and every dispute in accordance with 
the laws of the State of California.  The arbitrator’s decision and award shall be subject 
to review for errors of fact or law in the Superior Court for the County of Orange, with a 
right of appeal from any judgment issued therein. 

 
25. Pass-Through Damages. In the event the Contractor disposes of debris, rubbish, 

excess materials, or any other waste into the sewer system OC San may be subject 
to damages incurred as fines.  Such fines may include those charged by permitting 
agencies or cities.  The cost of these damages as validated by OC San shall be passed 
to the Contractor. Contractor agrees to pay such damages and further agrees that OC San 
may offset the amount of these damages from any monies due or that may become due 
Contractor under this Contract. Contractor also agrees that to the extent the amount of these 
damages exceeds any monies due to the Contractor under this Contract, Contractor shall pay 
all such amounts to OC San upon demand. 
 

26. Liquidated Damages. Not Used. 
 
27. Remedies.  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods and Services or repudiates its obligations under this Contract, or if 
OC San rejects the goods or Services or revokes acceptance of the goods and Services, OC 
San may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San 
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has paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods and 
Services for those due from Contractor.  In the event OC San elects to “cover” as described in 
(c), OC San shall be entitled to recover from Contractor as damages the difference between 
the cost of the substitute goods and Services and the Contract price, together with any 
incidental or consequential damages. 

 
28. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of God, 

fire, labor trouble, war, acts of government, or any other cause beyond its control, but the 
affected party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a force majeure condition may be rescheduled by mutual consent of the Parties. 

 
29. Termination. 

29.1 OC San reserves the right to terminate this Contract for its convenience, with or without 
cause, in whole or in part, at any time, by written notice from OC San.  Upon receipt of a 
termination notice, Contractor shall immediately discontinue all work under this Contract 
(unless the notice directs otherwise).  OC San shall thereafter, within thirty (30) days, pay 
Contractor for work performed (cost and fee) through the date of termination. Contractor 
expressly waives any claim to receive anticipated profits to be earned during the 
uncompleted portion of this Contract.  Such notice of termination shall terminate this 
Contract and release OC San from any further fee, cost, or claim hereunder by Contractor 
other than for work performed through the date of termination. 

 
29.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, if 
the level of service is inadequate, or for any other default of this Contract.  

 
29.3 OC San may also immediately terminate this Contract for default, in whole or in part, by 

written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if the total amount of compensation exceeds the amount authorized under this 

Contract. 
 

29.4 All OC San’s property in the possession or control of Contractor shall be returned by 
Contractor to OC San on demand or at the expiration or early termination of this Contract, 
whichever occurs first. 

 
30. Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled. 

 
31. Waiver.  The waiver by either party of any breach or violation of, or default under, any provision 

of this Contract shall not be deemed a continuing waiver by such party of any other provision 
or of any subsequent breach or violation of this Contract or default thereunder. Any breach by 
Contractor to which OC San does not object shall not operate as a waiver of OC San’s rights 
to seek remedies available to it for any subsequent breach. 
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32. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 
instrument contemplated hereby; or the application of such section, subsection, or provision is 
held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held invalid, 
shall not be affected thereby, unless the effect of such invalidity shall be to substantially 
frustrate the expectations of the Parties. 

 
33. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, pass-

through damages, and forum for enforcement shall survive expiration or early termination of 
this Contract. 

 
34. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
35. Notices.   

35.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 
personal service, by electronic telecommunication, or sent by registered or certified mail, 
postage prepaid, return receipt requested, or by any other overnight delivery service 
which delivers to the noticed destination and provides proof of delivery to the sender.  
Rejection or other refusal to accept or the inability to deliver because of changed address 
for which no notice was given as provided hereunder shall be deemed to be receipt of 
the notice, demand, or request sent.  All notices shall be effective when first received at 
the following addresses: 

 
 

OC San: Jeremey Arbiso 
 Buyer 

Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708 
JArbiso@ocsan.gov 
 

Contractor: ______________________ [Contact Name] 
______________________ [Contact Title] 
______________________ [Company Name] 
______________________ [Street Address] 
______________________ [City, State, Zip Code] 
______________________ [Email Address] 

 
35.2 Each party shall provide the other party written notice of any change in address as soon 

as practicable. 
 

36. Read and Understood.  By signing this Contract, Contractor represents that it has read and 
understood the terms and conditions of the Contract. 

 
37. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, the 
Parties are formally bound.  
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38. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 
supersedes all prior written or oral communications and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof. 

 
[Intentionally left blank.  Signatures follow on the next page.] 
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 
 

ORANGE COUNTY SANITATION DISTRICT 
 
 
 
Dated: _________________ By:   
 Chad P. Wanke 
 Chair, Board of Directors 
 
 
 
Dated: _________________ By:   
 Kelly A. Lore 
 Clerk of the Board 
 
 
 
Dated: _________________ By:   
 Ruth Zintzun 
 Purchasing & Contracts Manager 
 
 

[CONTRACTOR] 
 
 
 
Dated: _________________ By:   
 
    
 Print Name and Title of Officer 
 
IG  
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Exhibit A 
SCOPE OF WORK 

Manhole Rehabilitation Services 
SPECIFICATION NO. S-2023-1391BD 

 
1 Purpose 

The Orange County Sanitation District (OC San) requires the rehabilitation of sewer 
manholes, and other structures. The Scope of Work (SOW) involves the rehabilitation of 
deteriorated, damaged, aged, corroded, and/or offset manholes using polyurethane, 
epoxy coating techniques. The work will also include associated tasks such as traffic 
control and obtaining encroachment permits. The work will take place throughout OC 
San’s service areas. 
 

2 Description 
Manhole rehabilitation shall conform to subsections of the latest edition of Standard 
Specifications for Public Works Construction, The “Greenbook” (SSPWC). 
 
The rehabilitation of manholes shall be accomplished using either: 
 

a. One hundred percent (100%) solids, plural-component applied epoxy coating 
(Raven 405, Madewell Mainstay DS-5 ultra-high build Epoxy, Sauereisen 210X, or 
approved equal). 

b. One hundred percent (100%), plural-component applied polyurethane coating 
(Sprayroq Spraywall, or approved equal) 

c. One hundred percent (100%), PVC applied coating (Armorlok Liner, or approved 
equal) 

d. One hundred percent (100%), mortar repair back original dimensions (when liner 
is not present) 

e. One hundred percent (100%), mortar repair back original dimensions, (Prior to 
application of spray liner or other approved process)  

f. Transitional or termination point epoxy (Sikadur 31, or approved equal) 
g. Use of infiltration foam grout injection as determined and approved by OC San 

inspector (Avanti AV-202, Sika 101AP, or approved equal) 
 

 
3 Project/Work Elements 

All field services necessary for the manhole and structure rehabilitation shall be provided 
by the Contractor. The work generally includes: 
 
3.1 General 

3.1.1 Obtain any required permits. 
3.1.2 The Contractor shall submit a detailed plan for the control of fugitive dust. 
3.1.3 The Contractor shall submit a detailed plan for the removal of loose 

material from the interior sides of the manholes. The plan shall include the 
tool and equipment to be used in the removal and cleaning process; the 
method to prevent the material from entering the sewer; the method for 
removal and disposal; and the final disposal location. 

3.1.4 Inspection, cleaning and surface preparation of the manhole or structure 
prior to application of the coating system.  
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3.1.5 Provide localized repairs and patching using rapid setting mortars that are 
compatible with the coating system. 

3.1.6 Prepare the surface of the concrete or masonry manhole or structure for 
suitable application and adhesion of the specified product. 

3.1.7 Any active leaks of the host manhole or structure shall be eliminated prior 
to the application of the specified coating system. 

3.1.8 Application of the coating system per section 500-2.7 POLYURETHANE 
AND EPOXY PROTECTIVE LINING SYSTEM or section 500-2.8 EPOXY 
LINING SYSTEM of the latest edition of the SSPWC. Application of either 
material, polyurethane or epoxy, to be determined by OC San, shall be 
achieved in one (1) continuous pass with a thickness of 125 mils (3 mm). 

3.1.9 Inspection of the manhole or structure by OC San’s Inspector following 
application of the coating system (See Section 13 below)  

3.1.10 The project site shall be completely cleaned upon completion of the work 
and any damaged areas, structures or equipment caused by the Contractor 
or its subcontractors shall be repaired to OC San’s satisfaction at no 
additional cost to OC San. 

 
4 Resources Available 

OC San will provide an inspector to ensure the work is in compliance with the Contract 
documents. The Contractor shall provide work site access to the OC San staff at all times. 
All contractor costs associated with deficient work (additional inspection, traffic control, 
etc.) shall be paid solely by the Contractor.  
 

5 Confined Space Entry and Safety 
The Contractor is required to have a copy of its current OC San issued confined space 
entry permit at every job site at all times. The OC San inspector may shut down the job 
site at no additional cost to OC San if the permit is not available upon request. 
 

6 Permits and Access 
Contractor shall prepare applications, submit and acquire all required permits, including 
traffic control, encroachment permits and any other necessary permits that may be 
necessary to complete the work. OC San will reimburse Contractor for permit fees upon 
request in writing, after demonstrating proof of payment and acceptance by the local public 
agency issuing the permit. 
 

7 Traffic Control 
All traffic control shall be in accordance with the latest CalTrans requirements, OC San 
and/or City regulations and based on the speed limits posted in the work zones. Flagmen 
may be required in some locations. Additional local regulations shall have precedence. 
Contractor shall apply for all traffic control permits. OC San shall reimburse Contractor for 
permit fees. Safe and adequate pedestrian and vehicular access shall be provided in 
accordance with the Work Area Traffic Control Handbook, at a minimum. Inadequate or 
improper signage and delineation for traffic control may be cause for termination of the 
Contract. 
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Standard traffic control is defined in the Bid Price Form. Any work requiring extensive 
traffic control will be paid on a case-by-case basis which must be approved by the Project 
Manager or designee before the Contractor starts work. 
 

8 Project Schedule/Work Hours 
Work hours shall be 7:00 AM to 4:30 PM Monday through Thursday, excluding OC San 
holidays, unless stricter work hour restrictions exist in the jurisdiction where the work is 
being performed. Work on Friday’s will be allowable on a case-by-case basis and must be 
approved by OC San prior to performing work. 
 
Contractor shall provide notification of requested workdays to the OC San Project 
Manager or designee and Inspector a minimum of two (2) business days before beginning 
work. This notification/request must be approved by the OC San Project Manager or 
designee or Inspector before beginning work. Performing work without this approval may 
be cause for termination of the Contract.  
 

9 Noise Control 
Shall follow permitting agency’s guidelines and as approved by the Engineer. If applicable, 
multiple permits may be required.  
 

10 Odor Control 
Contractor shall furnish all labor, materials, and equipment required and shall carry out 
effective measures wherever and as often as necessary to prevent the discharge of 
nuisance odor from its operation into the atmosphere in such quantity as will violate the 
regulations of the South Coast Air Quality Management District and any other agency 
having jurisdiction. 
 

11 House Keeping and Rubbish Control 
Contractor shall keep the work area in a neat and clean condition, and free from any 
accumulation of rubbish and debris. The Contractor shall dispose of all rubbish and waste 
materials collected from the work site and shall establish regular intervals of collection and 
disposal of such materials and waste. Disposal of rubbish and surplus materials shall be 
at the Contractor’s expense and done in accordance with all Federal, State, and local, 
codes and ordinances governing locations and methods of disposal, and in conformance 
with all applicable safety laws, and the requirements of the Cal/OSHA and OC San Safety 
Standards. 
 
Note: Disposal of any debris, rubbish, excess materials, or any other waste into the sewer 
system may be cause for the termination of the Contract and possible penalties.  
 

12 Warranty 
Contractor shall warrant all work against defects in materials and workmanship for a period 
of not less than five (5) years, unless otherwise noted, from the date of final acceptance 
of the repair. Contractor shall, within a reasonable time(within 90 calendar days) after 
receipt of written notice, repair defects in materials and workmanship which may develop 
during the warranty period, and any damage to other work caused by such defects at its 
sole expense and without any additional cost to OC San. 

 
An OC San Inspector shall conduct the testing. The Inspector shall observe and 
document warranty repairs to ensure adherence to the requirements of the Contract 
documents. All work shall be done to the satisfaction of the Inspector. 
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OC San may, at its sole discretion, choose to perform holiday testing and bond strength 
testing within the warranty period. Any defects found in materials or workmanship as 
warranted shall be corrected by the Contractor at no additional cost to OC San. 
 

13 Testing and Inspection 
Testing and inspection shall be conducted by OC San’s Inspector. Any portion of the 
coating that does not satisfactorily pass the inspection and testing requirements shall be 
repaired or replaced by the Contractor at no additional cost to OC San. Additional testing 
and/or inspection may be done at the discretion of OC San. 

 
A. Preparation Inspection: The Contractor shall notify the OC San Project Manager or 

designee and the Inspector of the time and date for inspection and approval two (2) 
business days prior to completing the surface preparation of each manhole and 
prior to application of the coating. 

 
B. The moisture content in the concrete prior to application shall be less than that 

recommended by the manufacturer. The Inspector may use a "blotter test", or other 
test method to determine the moisture content. 

 
C. Thickness Testing: During application a wet film thickness gage, such as those 

available through Paul N. Gardner Company, Inc., or approved equal, meeting 
ASTM D4414 (or current ASTM Standards) - Standard Practice for Measurement 
of Wet Film Thickness of Organic Coatings by Notched Gages, or approved equal, 
may be used to ensure a monolithic coating and uniform thickness during 
application. 

 
D. Holiday Testing (Spark Testing): Contractor is responsible for the Holiday Testing 

(Spark Test) and OC San shall witness the test. After the protective coating has set 
hard to the touch it shall be inspected with a currently calibrated high-voltage 
holiday detection equipment. Surfaces shall first be dried; an induced holiday shall 
then be made on to the coated concrete surface and shall serve to determine the 
minimum/maximum voltage to be used to test the coating for holidays at that 
particular area. The spark tester shall be initially set at 100 volts per 1 mil (25 
microns) of film thickness applied but shall be adjusted as necessary to detect the 
induced holiday (refer to NACE SP0188-2006). All detected holidays shall be 
marked and repaired by abrading the coating surface with grit disk paper or other 
hand tooling method. After abrading and cleaning, additional protective coating 
material can be hand applied to the repair area. All touch-up/repair procedures shall 
follow the protective coating manufacturer's recommendations. 

  
E. Measurement of bond strength of the protective coating to the substrate shall be 

made in accordance with ASTM D4541 (or current ASTM Standards) and is the 
responsibility of the contractor. The test shall be performed by a qualified technician. 
The number of manholes and locations inside the manholes to be tested shall be 
determined by OC San after application of coating. Each manhole tested shall have 
one or more 20 mm dollies fixed and pulled in accordance with ASTM D4541 (or 
current ASTM Standards), using an Elcometer instrument. The adhesion pulls shall 
exceed 200 psi or concrete failure with more than fifty percent (50%) of the 
subsurface adhered to the coating. For each test that fails, two (2) additional tests 
shall be performed in the same manhole at locations chosen by OC San. Further 
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bond tests may be performed by OC San to determine the extent of potentially 
deficient bonded areas. The Contractor shall repair all bond strength test sites in 
accordance with the manufacturer's recommendations. If two (2) consecutive 
dollies in the same manhole fail, the liner shall be removed and replaced at the 
expense of the Contractor. 

 
F. Visual Inspection: A visual inspection shall be made by the OC San Inspector using 

the latest NASSCO standard inspection form (if available) or OC San’s inspection 
form. Any deficiencies in the finished coating shall be marked and repaired 
according to the procedures set forth herein. 

 
G. All hold points determined by OC San inspection are to be discussed, understood, 

and followed by the contractor. Hold points include before and after repair 
inspection. 

 
 

14 Staff Assistance 
The Contractor will be assigned a single point of contact for this Contract. Any meetings 
and/or correspondence related to this Contract shall be scheduled and approved by the 
OC San Project Manager or designee. 
 

 
 



 

 
 

 
April 5, 2023 

 
ADDENDUM #2 

 
NOTICE TO BIDDERS 

 
SPECIFICATION NO. S-2023-1391BD 

Manhole Rehabilitation Services 
 

 
 QUESTION CUT-OFF DATE: March 21, 2023 at 2:00 P.M. PT 

 BID SUBMITTAL DATE:       April 12, 2023 at 2:00 P.M. PT 

 
 
The following additions, modifications, corrections, deletions, and clarifications are hereby 
made to the bid document named above. 
 
 
ADDITIONS 

 
Please see attached detailed drawings (S-049 and S-060) that provide additional structure 
information (5 pages). 
 
 

QUESTIONS 
 

1 Question: 
 

Is a confined space rescue team required to be on site during 
the performance of the work outlined in the specifications? 

 
 Answer: 

 
Yes, a rescue team member needs to be onsite during 
confined space entry. Confined space entry under this 
contract is permit-required (whether it be an entry or non-
entry rescue).  For an entry-rescue, you may use your own 
qualified rescuers or use an outside rescue service.  Also, 
being that this will be a live sewer line, you’ll need to 
include a ventilation plan or indicate SCBA use in their CS 
Entry Plan. 
 
 

2 Question: 
 

Can the District please clarify what type of diversion slots will 
be needed. Hand operated slide gate or wheel operated. 

 
 Answer: 

 
OC San utilizes hand operated slide gates. 
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3 Question: 
 

Can the district provide a detail for the Manhole Bench 
Replacement, one with and one without the diversion slot? 

 
 Answer: 

 
Please see attached detailed drawings (S-049 and S-060) 
that provide additional structure information. Please note, 
not all benches are the same. This is a general guideline 
and final say will be completed in the field with the OC San 
inspections team.  
 

   
Jeremey Arbiso 
Contract, Purchasing & Materials Management 
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