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PROFESSIONAL SERVICES AGREEMENT 

This PROFESSIONAL SERVICES AGREEMENT, (hereinafter referred to as 
“Agreement”), is made and entered into to be effective the 23rd day of April, 2025, by and 
between the ORANGE COUNTY SANITATION DISTRICT, (hereinafter referred to as "OC 
SAN"), and Black & Veatch Corporation, (hereinafter referred to as "CONSULTANT").  OC SAN 
and CONSULTANT are referred to herein collectively as the "Parties" or individually as a "Party." 

WITNESSETH: 

WHEREAS, OC SAN desires to engage CONSULTANT for a Digital Asset Mangement 
Study, Project No. PS23-04 to provide professional services for the development of a digital 
plan that will enhance the sharing and analysis of asset data and improve decision making; and 

WHEREAS, CONSULTANT is qualified to provide the necessary services in connection 
with these requirements and has agreed to provide the necessary professional services; and 

WHEREAS, OC SAN has adopted procedures for the selection of professional services 
and has proceeded in accordance with said procedures to select CONSULTANT to perform this 
work; and 

WHEREAS, at its regular meeting on «BoardMeetingDate» the Board of Directors, by 
Minute Order, accepted the recommendation of the Operations Committee to approve this 
Agreement.  

NOW, THEREFORE, in consideration of the promises and mutual benefits, which will 
result to the parties in carrying out the terms of this Agreement, it is mutually agreed as follows: 

1. SCOPE OF WORK

CONSULTANT agrees to furnish necessary professional services to accomplish those
project elements outlined in the Scope of Work attached hereto as Attachment “A", and
by this reference made a part of this Agreement.

A. The CONSULTANT shall be responsible for the professional quality, technical
accuracy, and completeness and coordination of the work and services furnished
by the CONSULTANT under this Agreement, including the work performed by its
subconsultants (Subconsultants).  Where approval by OC SAN is indicated, it is
understood to be conceptual approval only and does not relieve the
CONSULTANT of responsibility for complying with all applicable laws,
regulations, codes, industry standards, and liability for damages caused by
errors, omissions, noncompliance with industry standards, and/or negligence on
the part of the CONSULTANT or its Subconsultants.

B. CONSULTANT is responsible for the quality of work prepared under this
Agreement and shall ensure that all work is performed to the highest industry
standards for clarity, uniformity, and completeness.  CONSULTANT shall timely
respond to all of OC SAN’s questions, comments, suggestions, corrections, and
recommendations.  All comments from OC SAN, or its agent, shall be
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incorporated into the work prior to the next review deadline or addressed, in 
writing, as to why the comment(s) has/have not been incorporated.  
CONSULTANT shall ensure that each submittal is 100% accurate for the level of 
work submitted (i.e., correct references, terms, capitalization, or equal status, 
spelling, punctuation, etc.)   

 
C. In the event that CONSULTANT's services and/or work product(s) is not to the 

satisfaction of OC SAN and/or does not conform to the requirements of this 
Agreement or the applicable industry standards, the CONSULTANT shall, 
without additional compensation, promptly correct or revise any errors or 
deficiencies in its work product(s) within the timeframe specified by the Project 
Manager.  OC SAN may charge to CONSULTANT all costs, expenses and 
damages associated with any such corrections or revisions. 

 
D. Any CADD drawings, figures, and other work produced by CONSULTANT and 

Subconsultants using OC SAN CAD Manual.  Conversion of CADD work from 
any other non-standard CADD format to OC SAN format shall not be acceptable 
in lieu of this requirement.  

 
Electronic files shall conform to OC SAN specifications.  Any changes to these 
specifications by the CONSULTANT are subject to review and require advance 
written approval of OC SAN.  
 
Electronic files shall be subject to an acceptance period of 30 calendar days during 
which OC SAN shall perform appropriate reviews and including CAD Manual 
compliance.  CONSULTANT shall correct any discrepancies or errors detected and 
reported within the acceptance period at no additional cost to OC SAN. 
 

E. All professional services performed by the CONSULTANT, including, but not 
limited to, all drafts, data, correspondence, proposals, and reports compiled or 
composed by the CONSULTANT, pursuant to this Agreement, are for the sole 
use of OC SAN, its agents and employees.  Neither the documents nor their 
contents shall be released to any third party without the prior written consent of 
OC SAN.  This provision does not apply to information that (a) was publicly 
known, or otherwise known to the CONSULTANT, at the time that it was 
disclosed to the CONSULTANT by OC SAN, or (b) subsequently becomes 
publicly known to the CONSULTANT other than through disclosure by OC SAN.   

 
F.  “OC SAN shall furnish the CONSULTANT available studies, reports and other 

data pertinent to the CONSULTANT’s service; obtain or authorize the 
CONSULTANT to obtain or provide additional reports and data as required; 
furnish to the CONSULTANT services of others required for the performance of 
the CONSULTANT’s services hereunder and the CONSULTANT shall be entitled 
to use and rely upon all such information and services provided by OC SAN or 
others in performing the CONSULTANT’s services under this AGREEMENT.” 

 
G. “CONSULTANT shall not be responsible for delays caused by circumstances 

beyond its reasonable control, including, but not limited to (1) strikes, lockouts, 
work slowdowns or stoppages or accidents, and (2) acts of God. Without limiting 
the above, while CONSULTANT has made reasonable efforts to incorporate into 
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its plan for the Project any known current project impacts of the COVID-19 
pandemic, CONSULTANT has not accounted for, and is not responsible nor 
liable for, unknown future changes due to the COVID-19 pandemic, including, 
without limitation, additional restrictions by government agencies or others (such 
as the availability of the site for access or client or consultant staff or others) to 
the extent they delay or otherwise impact the Project. In that event, 
CONSULTANT will notify OC SAN and Consultant shall be entitled to reasonable 
and equitable adjustment to the contract schedule and price to account for such 
impacts. The parties shall negotiate such changes in good faith to equitably 
address any such unexpected impacts.” 

2. COMPENSATION   
 
Total compensation shall be paid to CONSULTANT for the services in accordance with 
the following provisions: 

 
A. Total Compensation 

 
Total compensation shall be in an amount not to exceed Seven Hundred Ninety-
Nine Thousand Nine Hundred Seventeen Dollars ($799,917).  Total 
compensation to CONSULTANT including burdened labor (salaries plus 
benefits), overhead, profit, direct costs, and Subconsultant(s) fees and costs 
shall not exceed the sum set forth in Attachment “E” - Fee Proposal. 

B. Labor  
 
As a portion of the total compensation to be paid to CONSULTANT, OC SAN 
shall pay to CONSULTANT a sum equal to the burdened salaries (salaries plus 
benefits) actually paid by CONSULTANT charged on an hourly-rate basis to this 
project and paid to the personnel of CONSULTANT.  Upon request of OC SAN, 
CONSULTANT shall provide OC SAN with certified payroll records of all 
employees’ work that is charged to this project.  

C. Overhead   
 
As a portion of the total compensation to be paid to CONSULTANT, OC SAN 
shall compensate CONSULTANT and Subconsultants for overhead at the rate 
equal to the percentage of burdened labor as specified in Attachment “E” - Fee 
Proposal. 

D. Profit  
 
Profit for CONSULTANT and Subconsultants shall be a percentage of consulting 
services fees (Burdened Labor and Overhead).  When the consulting or 
subconsulting services amount is $250,000 or less, the maximum Profit shall be 
10%.  Between $250,000 and $2,500,000, the maximum Profit shall be limited by 
a straight declining percentage between 10% and 5%.  For consulting or 
subconsulting services fees with a value greater than $2,500,000, the maximum 
Profit shall be 5%.  Addenda shall be governed by the same maximum Profit 
percentage after adding consulting services fees.  
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As a portion of the total compensation to be paid to CONSULTANT and 
Subconsultants, OC SAN shall pay profit for all services rendered by 
CONSULTANT and Subconsultants for this project according to Attachment “E” - 
Fee Proposal. 

E. Subconsultants   
 
For any Subconsultant whose fees for services are greater than or equal to 
$100,000 (excluding out-of-pocket costs), CONSULTANT shall pay to 
Subconsultant total compensation in accordance with the Subconsultant amount 
specified in Attachment “E” - Fee Proposal.   
 
For any Subconsultant whose fees for services are less than $100,000, 
CONSULTANT may pay to Subconsultant total compensation on an hourly-rate 
basis per Attachment “K” – Minor Subconsultant Hourly Rate Schedule and as 
specified in the Scope of Work. OC SAN shall pay to CONSULTANT the actual 
costs of Subconsultant fees and charges in an amount not to exceed the sum set 
forth in Attachment “E” - Fee Proposal. 

F. Direct Costs 
 
OC SAN shall pay to CONSULTANT and Subconsultants the actual costs of 
permits and associated fees, travel and licenses for an amount not to exceed the 
sum set forth in Attachment “E” - Fee Proposal.  OC SAN shall also pay to 
CONSULTANT actual costs for equipment rentals, leases or purchases with prior 
approval of OC SAN.  Upon request, CONSULTANT shall provide to OC SAN 
receipts and other documentary records to support CONSULTANT’s request for 
reimbursement of these amounts, see Attachment “D” - Allowable Direct Costs. 
All incidental expenses shall be included in overhead pursuant to Section 2 - 
COMPENSATION above.   

G. Other Direct Costs 
 
Other Direct Costs incurred by CONSULTANT and its Contractor due to 
modifications to the Scope of Work resulting from field investigations and field 
work required by the Agreement.  These items may include special equipment, 
test equipment and tooling and other materials and services not previously 
identified.  Refer to attachment “D” Allowable Direct Costs for payment 
information. 

H. Reimbursable Direct Costs 
 
OC SAN will reimburse the CONSULTANT for reasonable travel and business 
expenses as described in this section and further described in Attachment “D” - 
Allowable Direct Costs to this Agreement. The reimbursement of the above-
mentioned expenses will be based on an “accountable plan” as considered by 
Internal Revenue Service (IRS). The plan includes a combination of 
reimbursements based upon receipts and a “per diem” component approved by 
IRS. The most recent schedule of the per diem rates utilized by OC SAN can be 
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found on the U.S. General Service Administration website at 
https://www.gsa.gov/travel/plan-book/per-diem-rates.  
 
The CONSULTANT shall be responsible for the most economical and practical 
means or management of reimbursable costs inclusive but not limited to travel, 
lodging and meals arrangements. OC SAN shall apply the most economic and 
practical method of reimbursement which may include reimbursements based 
upon receipts and/or “per diem” as deemed the most practical. 
 
CONSULTANT shall be responsible for returning to OC SAN any excess 
reimbursements after the reimbursement has been paid by OC SAN. 
 
Travel and travel arrangements – Any travel involving airfare, overnight stays or 
multiple day attendance must be approved by OC SAN in advance. 
 
Local Travel is considered travel by the CONSULTANT within OC SAN 
geographical area which includes Orange, Los Angeles, Ventura, San 
Bernardino, Riverside, San Diego, Imperial, and Kern Counties. Automobile 
mileage is reimbursable if CONSULTANT is required to utilize personal vehicle 
for local travel. 
 
Lodging – Overnight stays will not be approved by OC SAN for local travel. 
However, under certain circumstances overnight stay may be allowed at the 
discretion of OC SAN based on reasonableness of meeting schedules and the 
amount of time required for travel by the CONSULTANT. Such determination will 
be made on a case-by-case basis and at the discretion of OC SAN. 
 
Travel Meals – Per-diem rates as approved by IRS shall be utilized for travel 
meals reimbursements. Per diem rates shall be applied to meals that are 
appropriate for travel times. Receipts are not required for the approved meals. 
 
Additional details related to the reimbursement of the allowable direct costs are 
provided in the Attachment “D” - Allowable Direct Costs of this Agreement. 

I. Limitation of Costs 
 
If, at any time, CONSULTANT estimates the cost of performing the services 
described in CONSULTANT’s Proposal will exceed seventy-five percent (75%) of 
the not-to-exceed amount of the Agreement, including approved additional 
compensation, CONSULTANT shall notify OC SAN immediately, and in writing. 
This written notice shall indicate the additional amount necessary to complete the 
services.  Any cost incurred in excess of the approved not-to-exceed amount, 
without the express written consent of OC SAN’s authorized representative shall 
be at CONSULTANT’s own risk. This written notice shall be provided separately 
from, and in addition to any notification requirements contained in the 
CONSULTANT’s invoice and monthly progress report. Failure to notify OC SAN 
that the services cannot be completed within the authorized not-to-exceed 
amount is a material breach of this Agreement. 
 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.gsa.gov%2Ftravel%2Fplan-book%2Fper-diem-rates&data=05%7C02%7Ccatemplaterevs%40ocsan.gov%7C9b81a986629443cb007d08dc69f8673d%7C7dc58bd8971e44ae934be60eafc73549%7C1%7C0%7C638501762831950045%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=8Y4ETrwEC4qiL6aBE3Ti9uex5Q2cD5gBkrei4LjikNw%3D&reserved=0


 
PSA   PROJECT NO. PS23-04 
Revised 073024  DIGITAL ASSET MANAGEMENT STUDY 
 

Page 6 of 21 

3. REALLOCATION OF TOTAL COMPENSATION   

 OC SAN, by its Director of Engineering, shall have the right to approve a reallocation of 
the incremental amounts constituting the Total Compensation, provided that the Total 
Compensation is not increased. 

4. PAYMENT 

A. Monthly Invoice:  CONSULTANT shall include in its monthly invoice, a detailed 
breakdown of costs associated with the performance of any corrections or 
revisions of the work for that invoicing period, in a format acceptable to OC SAN. 
CONSULTANT shall warrant and certify the accuracy of these costs and provide 
all support documentation required by OC SAN.  CONSULTANT understands 
that submitted costs are subject to Section 12 Audit Provisions.  

B. CONSULTANT will submit monthly statements covering services and/or work 
performed for payment for those items included in Section 2 hereof no later than 
the second Wednesday of the following month and in the format required by  
OC SAN.  The format must include, as a minimum: 1) current billing period 
invoicing, 2) current billing period “total percent invoiced to date”, 3) future 
activities, 4) previous billing period “total invoiced to date”, 5) potential items that 
are not included in the Scope of Work, 6) concerns and possible delays, 7) 
percentage of completion to date, and 8) budget status and amount remaining.  
Such requests shall be accompanied by such supporting data as may be 
required by OC SAN.  

Upon approval of such payment request by OC SAN, payment shall be made to 
CONSULTANT as soon as practicable of one hundred percent (100%) of the 
invoiced amount on a per task basis.  
 
If OC SAN determines that the work under this AGREEMENT, or any specified 
task hereunder, is incomplete and that the amount of payment is in excess of: 
 
i. The amount considered by OC SAN’s Director of Engineering to be 

adequate for the protection of OC SAN; or  
 

ii. The percentage of the work accomplished for each task. 

OC SAN may, at the discretion of the Director of Engineering, retain an amount 
equal to that which ensures that the total amount paid to that date does not 
exceed the percentage of the completed work for each task or the Project in its 
entirety. 
 

C. CONSULTANT may submit periodic payment requests for each 30-day period of 
this Agreement for the profit as set forth in Section 2 - COMPENSATION above.  
Said profit payment request shall be proportionate to the work actually 
accomplished to date on a per task basis.  In the event OC SAN's Director of 
Engineering determines that no satisfactory progress has been made since the 
prior payment, or in the event of a delay in the work progress for any reason, OC 
SAN shall have the right to withhold any scheduled proportionate profit payment. 
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D. Upon satisfactory completion by CONSULTANT of the work called for under the 
terms of this Agreement, and upon acceptance of such work by OC SAN, 
CONSULTANT will be paid the unpaid balance of any money due for such work 
based on the monthly statements, including any retained percentages relating to 
this portion of the work.  

E. Upon satisfactory completion of the work performed hereunder and prior to final 
payment under this Agreement for such work, or prior settlement upon 
termination of this Agreement, and as a condition precedent thereto, 
CONSULTANT shall execute and deliver to OC SAN a release of all claims 
against OC SAN arising under or by virtue of this Agreement other than such 
claims, if any, as may be specifically exempted by CONSULTANT from the 
operation of the release in stated amounts to be set forth therein. 

F. Pursuant to the California False Claims Act (Government Code sections 12650-
12655), any CONSULTANT that knowingly submits a false claim to OC SAN for 
compensation under the terms of this Agreement may be held liable for treble 
damages and up to a $10,000 civil penalty for each false claim submitted.  This 
section shall also be binding on all Subconsultants. 

A CONSULTANT or Subconsultant shall be deemed to have submitted a false 
claim when the CONSULTANT or Subconsultant:  (a) knowingly presents or 
causes to be presented to an officer or employee of OC SAN a false claim or 
request for payment or approval; (b) knowingly makes, uses, or causes to be 
made or used a false record or statement to get a false claim paid or approved by 
OC SAN; (c) conspires to defraud OC SAN by getting a false claim allowed or 
paid by OC SAN; (d) knowingly makes, uses, or causes to be made or used a 
false record or statement to conceal, avoid, or decrease an obligation to OC SAN; 
or (e) is a beneficiary of an inadvertent submission of a false claim to OC SAN, 
and fails to disclose the false claim to OC SAN within a reasonable time after 
discovery of the false claim. 

5. PREVAILING WAGES 

A. To the extent CONSULTANT intends to utilize employees who will perform work 
during the contract, as more specifically defined under Labor Code Section 1720, 
CONSULTANT shall be subject to prevailing wage requirements with respect to 
such employees. 

6. CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION 
AND RECORD OF WAGES 

A. To the extent CONSULTANT’s employees and/or Subconsultants who will 
perform work during the design and preconstruction phases of a construction 
contract for which Prevailing Wage Determinations have been issued by the DIR 
and as more specifically defined under Labor Code Section 1720 et seq, 
CONSULTANT and Subconsultants shall comply with the registration 
requirements of Labor Code Section 1725.5.  Pursuant to Labor Code Section 
1771.4, the work is subject to compliance monitoring and enforcement by the 
DIR. 



 
PSA   PROJECT NO. PS23-04 
Revised 073024  DIGITAL ASSET MANAGEMENT STUDY 
 

Page 8 of 21 

B. The CONSULTANT and Subconsultants shall maintain accurate payroll records 
and shall comply with all the provisions of Labor Code Section 1776, and shall 
submit payroll records to the Labor Commissioner pursuant to Labor Code 
Section 1771.4(a)(3).  Penalties for non-compliance with the requirements of 
Section 1776 may be deducted from progress payments per Section 1776. 

C. Pursuant to Labor Code Section 1776, the CONSULTANT and Subconsultants 
shall furnish a copy of all certified payroll records to OC SAN and/or general 
public upon request, provided the public request is made through OC SAN, the 
Division of Apprenticeship Standards or the Division of Labor Enforcement of the 
Department of Industrial Relations. 

D. The CONSULTANT and Subconsultants shall comply with the job site notices 
posting requirements established by the Labor Commissioner per Title 8, 
California Code of Regulations Section 16461(e).  

7. DOCUMENT OWNERSHIP – CONSULTANT PERFORMANCE 

A. Ownership of Documents for the professional services performed.  

 All documents in all forms (electronic, paper, etc.), including, but not limited to, 
studies, sketches, drawings, computer printouts, disk files, and electronic copies 
prepared in connection with or related to the Scope of Work or professional 
services, shall be the property of OC SAN. OC SAN’s ownership of these 
documents includes use of, reproduction or reuse of and all incidental rights, 
whether or not the work for which they were prepared has been performed. OC 
SAN ownership entitlement arises upon payment or any partial payment for work 
performed and includes ownership of any and all work product completed prior to 
that payment. This Section shall apply whether the CONSULTANT’s professional 
services are terminated: a) by the completion of the Agreement, or b) in 
accordance with other provisions of this Agreement. Notwithstanding any other 
provision of this paragraph or Agreement, the CONSULTANT shall have the right 
to make copies of all such plans, studies, sketches, drawings, computer printouts 
and disk files, and specifications.  

B. CONSULTANT shall not be responsible for damage caused by subsequent 
changes to or uses of the study or deliverable where the subsequent changes or 
uses are not authorized or approved by CONSULTANT, provided that the service 
rendered by CONSULTANT was not a proximate cause of the damage. 

 

8. INSURANCE 
 

A. General 
 

i. Insurance shall be issued and underwritten by insurance companies 
acceptable to OC SAN.   

 
ii. Insurers must have an “A-” Policyholder’s Rating, or better, and Financial 

Rating of at least Class VIII, or better, in accordance with the most current 
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A.M. Best’s Guide Rating.  However, OC SAN will accept State 
Compensation Insurance Fund, for the required policy of Workers’ 
Compensation Insurance subject to OC SAN’s option to require a change 
in insurer in the event the State Fund financial rating is decreased below 
“B”.  Further, OC SAN will require CONSULTANT to substitute any 
insurer whose rating drops below the levels herein specified.  Said 
substitution shall occur within twenty (20) days of written notice to 
CONSULTANT, by OC SAN or its agent.  

 
iii. Coverage shall be in effect prior to the commencement of any work under 

this Agreement.  
 

B. General Liability 
 

The CONSULTANT shall maintain during the life of this Agreement, including the 
period of warranty, commercial general liability insurance written on an 
occurrence basis providing the following minimum limits of liability coverage: One 
Million Dollars ($1,000,000) per occurrence with Two Million Dollars ($2,000,000) 
aggregate. If aggregate limits apply separately to this contract (as evidenced by 
submission of ISO form CG 25 03 or 25 04), then the aggregate limit may be 
equivalent to the per occurrence limit. Said insurance shall include coverage for 
the following hazards: premises-operations, vicarious liability (for this 
Agreement), products liability/completed operations (including any product 
manufactured or assembled), broad form property damage, vicarious liability, 
independent contractors liability, personal and advertising injury, mobile 
equipment, vicarious liability, and cross liability and severability of interest 
clauses. A statement on an insurance certificate will not be accepted in lieu of the 
actual additional insured endorsement(s).  If requested by OC SAN and 
applicable, XCU coverage (Explosion, Collapse and Underground) and 
Riggers/On Hook Liability must be included in the general liability policy and 
coverage must be reflected on the submitted certificate of insurance. Where 
permitted by law, CONSULTANT hereby waives all rights of recovery by 
subrogation because of deductible clauses, inadequacy of limits of any insurance 
policy, limitations or exclusions of coverage, or any other reason against OC 
SAN, its or their officers, agents, or employees, and any other consultant, 
contractor, or subcontractor performing work or rendering services on behalf of 
OC SAN in connection with the planning, development, and construction of the 
project. In all its insurance coverages related to the work, CONSULTANT shall 
include clauses providing that each insurer shall waive all of its rights of recovery 
by subrogation against OC SAN, its or their officers, agents, or employees, or 
any other consultant, contractor, or subcontractor performing work or rendering 
services at the project. Where permitted by law, CONSULTANT shall require 
similar written express waivers and insurance clauses from each of its 
Subconsultants of every tier. A waiver of subrogation shall be effective as to any 
individual or entity, even if such individual or entity (a) would otherwise have a 
duty of indemnification, contractual or otherwise, (b) did not pay the insurance 
premium, directly or indirectly, and (c) whether or not such individual or entity has 
an insurable interest in the property damaged. 
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C. Umbrella Excess Liability 
 

The minimum limits of general liability and automobile liability insurance required, 
as set forth herein, shall be provided for through either a single policy of primary 
insurance or a combination of policies of primary and umbrella excess coverage.  
Umbrella excess liability coverage shall be issued with limits of liability which, 
when combined with the primary insurance, will equal the minimum limits for 
general liability and automobile liability.   
 

D. Automobile/Vehicle Liability Insurance 
 

The CONSULTANT shall maintain a policy of automobile liability insurance on a 
comprehensive form covering all owned, non-owned, and hired automobiles, 
trucks, and other vehicles providing the following minimum limit of liability 
coverage: combined single limit of One Million Dollars ($1,000,000). A statement 
on an insurance certificate will not be accepted in lieu of the actual additional 
insured endorsement. 

 
E. Drone Liability Insurance 

 
If a drone will be used, drone liability insurance must be maintained by 
CONSULTANT in the amount of One Million Dollars ($1,000,000) in a form 
acceptable by OC SAN. 
 

F. Workers’ Compensation Insurance 
 

The CONSULTANT shall provide such workers’ compensation insurance as 
required by the Labor Code of the State of California in the amount of the 
statutory limit, including employer’s liability insurance with a minimum limit of One 
Million Dollars ($1,000,000) per occurrence.  Such workers’ compensation 
insurance shall be endorsed to provide for a waiver of subrogation in favor of OC 
SAN.  A statement on an insurance certificate will not be accepted in lieu of the 
actual endorsements unless the insurance carrier is State of California Insurance 
Fund and the identifier “SCIF” and endorsement numbers 2570 and 2065 are 
referenced on the certificate of insurance. If an exposure to Jones Act liability may 
exist, the insurance required herein shall include coverage for Jones Act claims. 
 

G. Errors and Omissions/Professional Liability  
 

CONSULTANT shall maintain in full force and effect, throughout the term of this 
Agreement, standard industry form professional negligence errors and omissions 
insurance coverage in an amount of not less than Two Million Dollars 
($2,000,000) with limits in accordance with the provisions of this paragraph.  If 
the policy of insurance is written on a “claims made” basis, said policy shall be 
continued in full force and effect at all times during the term of this Agreement, 
and for a period of five (5) years from the date of the completion of the services 
hereunder. 
 
In the event of termination of said policy during this period, CONSULTANT shall 
obtain continuing insurance coverage for the prior acts or omissions of 
CONSULTANT during the course of performing services under the term of this 
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Agreement.  Said coverage shall be evidenced by either a new policy evidencing 
no gap in coverage or by separate extended “tail” coverage with the present or 
new carrier. 
 
In the event the present policy of insurance is written on an “occurrence” basis, 
said policy shall be continued in full force and effect during the term of this 
Agreement or until completion of the services provided for in this Agreement, 
whichever is later.  In the event of termination of said policy during this period, 
new coverage shall be obtained for the required period to insure for the prior acts 
of CONSULTANT during the course of performing services under the term of this 
Agreement. 
 
CONSULTANT shall provide to OC SAN a certificate of insurance in a form 
acceptable to OC SAN indicating the deductible or self-retention amounts and 
the expiration date of said policy, and shall provide renewal certificates not less 
than ten (10) days prior to the expiration of each policy term. 
 

H. Cyber Liability Insurance 
 
CONSULTANT shall maintain in full force and effect, throughout the term of this 
Agreement, cyber liability insurance coverage in an amount of not less than One 
Million Dollars ($1,000,000) with limits in accordance with the provisions of this 
paragraph. Coverage shall be sufficiently broad to respond to the duties and 
obligations as is undertaken by CONSULTANT in this Agreement and shall 
include, but not be limited to, claims involving infringement of intellectual 
property, including but not limited to infringement of copyright, trademark, trade 
dress, invasion of privacy violations, information theft, damage to or destruction 
or alteration of electronic information, release of private or confidential 
information (including but not limited to personally identifiable information), 
extortion and network security liability arising from the unauthorized use of, 
access to, or tampering with computer systems or from the introduction of a 
computer virus into or otherwise causing damage to CONSULTANT or OC SAN’s 
computer system or network and the data, programs, and software. Such policy 
shall cover costs associated with restoring, updating, or replacing data, as well 
as costs associated with a privacy breach. 
 
If the policy of insurance is maintained on a “claims made” basis, CONSULTANT 
shall maintain such coverage for an additional three (3) years following 
termination or expiration of this Agreement. 
 
CONSULTANT shall provide to OC SAN a certificate of insurance in a form 
acceptable to OC SAN indicating any deductible or self-retention amounts and 
the expiration date of said policy, and shall provide renewal certificates not less 
than ten (10) days prior to the expiration of each policy term. 
 

I. Proof of Coverage 
 
The CONSULTANT shall furnish OC SAN with original certificates and 
amendatory endorsements effecting coverage.  Said certificates and 
endorsements shall conform to the requirements herein stated. All certificates 
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and endorsements are to be received and approved by OC SAN before work 
commences.  “CONSULTANT shall provide OC SAN with copies of its insurance 
certificates and amendatory endorsements affecting coverage. Confidential 
information may be redacted from said policies, provided that verification of 
coverage, name of carriers and agent/broker may not be redacted.  Said policies 
and endorsements shall conform to the requirements herein stated.  The 
following are approved forms that must be submitted as proof of coverage: 

 
• Certificate of Insurance ACORD Form 25 or other equivalent certificate of 

insurance form 
 

• Additional Insurance 
 (General Liability) 

The combination of (ISO Forms)  
CG 20 10 and CG 20 37   
 
All other additional insured endorsements must be 
submitted for approval by OC SAN, and OC SAN 
may reject alternatives that provide different or 
less coverage to OC SAN. 
 

• Additional Insured 
 (Automobile Liability) 

Submit endorsement provided by carrier for  
OC SAN approval. 
 

• Waiver of Subrogation Submit workers’ compensation waiver of 
subrogation endorsement provided by carrier for 
OC SAN approval. 
 

• Cancellation Notice  No endorsement is required.  However, 
CONSULTANT is responsible for notifying OC SAN 
of any pending or actual insurance policy 
cancellation, as described in Article I. Cancellation 
and Policy Change Notice, below. 

 
J. Cancellation and Policy Change Notice 

 
The CONSULTANT is required to notify OC SAN in writing of any insurance 
cancellation notice it receives or other knowledge of pending or actual insurance 
policy cancellation within two (2) working days of receipt of such notice or 
acquisition of such knowledge.  Additionally, the CONSULTANT is required to 
notify OC SAN in writing of any change in the terms of insurance, including 
reduction in coverage or increase in deductible/SIR, within two (2) working days 
of receipt of such notice or knowledge of same.   

 
Said notices shall be mailed to OC SAN at: 

    

ORANGE COUNTY SANITATION DISTRICT 
18480 Bandilier Circle 
Fountain Valley, CA  92708 
Attention: Contracts, Purchasing & Materials Management Division 
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K. Primary Insurance 
 

The general and automobile liability policies shall contain a “Primary and Non-
Contributory” clause.   Any other insurance maintained by OC SAN shall be 
excess and not contributing with the insurance provided by CONSULTANT. 

 
L. Separation of Insured 

 
The general and automobile liability policies shall contain a “Separation of 
Insureds” clause. 

 
M. Non-Limiting (if applicable) 

 
Nothing in this document shall be construed as limiting in any way, nor shall it 
limit the indemnification provision contained in this Agreement, or the extent to 
which CONSULTANT may be held responsible for payment of damages to 
persons or property. 
 

N. Deductibles and Self-Insured Retentions 
 

Any deductible and/or self-insured retention must be declared to OC SAN on the 
certificate of insurance.  All deductibles and/or self-insured retentions require 
approval by OC SAN.  At the option of OC SAN, either:  the insurer shall reduce 
or eliminate such deductible or self-insured retention as respects OC SAN; or the 
CONSULTANT shall provide a financial guarantee satisfactory to OC SAN 
guaranteeing payment of losses and related investigations, claim administration 
and defense expenses. OC SAN will not invoke the option expressed in this 
paragraph unless it has reasonable cause to question CONSULTANT’s financial 
strength.” 
 

O. Defense Costs 
 

The general and automobile liability policies “(except Errors and 
Omissions/Professional Liability)” shall have a provision that defense costs for all 
insureds and additional insureds are paid in addition to and do not deplete any 
policy limits. 
 

P. Subconsultants 
 
The CONSULTANT shall be responsible to establish insurance requirements for 
any Subconsultant hired by the CONSULTANT.  The insurance shall be in 
amounts and types reasonably sufficient to deal with the risk of loss involving the 
Subconsultant’s operations and work. 
 

Q. Limits Are Minimums 
 
If the CONSULTANT maintains higher limits than any minimums shown above, 
then OC SAN requires and shall be entitled to coverage for the higher limits 
maintained by CONSULTANT. 
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9. SCOPE CHANGES   
 
In the event of a change in the Scope of Work or other terms in the AGREEMENT, as 
requested by OC SAN, the Parties hereto shall execute an Amendment to this 
AGREEMENT setting forth with particularity all terms of the new AGREEMENT, 
including, but not limited to, any additional CONSULTANT's fees. CONSULTANT 
hereby agrees to use any and all procedures, programs, and systems required 
by OC SAN to process and execute such Amendment(s), including, but not 
limited to, computer programs and systems. 

10. PROJECT TEAM AND SUBCONSULTANTS   

 CONSULTANT shall provide to OC SAN, prior to execution of this Agreement, the 
names and full description of all Subconsultants and CONSULTANT’s project team 
members anticipated to be used on this Project under this Agreement by 
CONSULTANT.  CONSULTANT shall include a description of the work and services to 
be done by each Subconsultant and each of CONSULTANT’s Project team member.  
CONSULTANT shall include the respective compensation amounts for CONSULTANT 
and each Subconsultant, broken down as indicated in Section 2- COMPENSATION. 

There shall be no substitution of the listed Subconsultants and CONSULTANT’s project 
team members without prior written approval by OC SAN. 

11. ENGINEERING REGISTRATION   

The CONSULTANT's personnel and Subconsultants are comprised of registered 
engineers and a staff of specialists and draftsmen in each department.  The firm itself is 
not a registered engineer but represents and agrees that wherever, in the performance 
of this Agreement, the services of a registered engineer is required, such services 
hereunder will be performed under the direct supervision of registered engineers who 
are registered in California. 

12. AUDIT PROVISIONS. 

A. OC SAN retains the reasonable right to access, review, examine, and audit, any 
and all books, records, documents, and any other evidence of procedures and 
practices that OC SAN determines are necessary to discover and verify that the 
CONSULTANT is in compliance with all requirements under this Agreement.  
The CONSULTANT shall include OC SAN’s right as described above, in any and 
all of their subcontracts, and shall ensure that these rights are binding upon all 
Subconsultants. 
 

B. OC SAN retains the right to examine CONSULTANT’s books, records, 
documents and any other evidence of procedures and practices that OC SAN 
determines are necessary to discover and verify all direct and indirect costs, of 
whatever nature, which are claimed to have been incurred, or anticipated to be 
incurred or to ensure CONSULTANT’s compliance with all requirements under 
this Agreement during the term of this Agreement and for a period of three (3) 
years after its termination. 
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C. CONSULTANT shall maintain complete and accurate records in accordance with 
generally accepted industry standard practices and OC SAN’s policy.  The 
CONSULTANT shall make available to OC SAN for review and audit, all project 
related accounting records and documents, and any other financial data within 15 
days after receipt of notice from OC SAN.  Upon OC SAN’s request, the 
CONSULTANT shall submit exact duplicates of originals of all requested records 
to OC SAN.  If an audit is performed, CONSULTANT shall ensure that a qualified 
employee of the CONSULTANT will be available to assist OC SAN’s auditor in 
obtaining all Project related accounting records and documents, and any other 
financial data. 

13. LEGAL RELATIONSHIP BETWEEN PARTIES   

The legal relationship between the parties hereto is that of an independent contractor 
and nothing herein shall be deemed to transform CONSULTANT, its staff, independent 
contractors, or Subconsultants into employees of OC SAN. CONSULTANT’S staff 
performing services under the Agreement shall at all times be employees and/or 
independent contractors of CONSULTANT.  CONSULTANT shall monitor and control its 
staff and pay wages, salaries, and other amounts due directly to its staff in connection 
with the Agreement.  CONSULTANT shall be responsible for hiring, review, and 
termination of its staff and shall be accountable for all reports and obligations respecting 
them, such as social security, income tax withholding, unemployment compensation, 
workers’ compensation and similar matters. 

14. NOTICES   

 All notices hereunder and communications regarding the interpretation of the terms of 
this Agreement, or changes thereto, shall be effected by delivery of said notices in 
person or by depositing said notices in the U.S. mail, registered or certified mail, return 
receipt requested, postage prepaid and addressed as follows: 

 ORANGE COUNTY SANITATION DISTRICT 
 18480 Bandilier Circle 

Fountain Valley, CA  92708 
Attention: Irene Green 

 Copy: Nasrin Nasrollahi, Project Manager 
 

CONSULTANT: 
 

Black & Veatch Corporation 
Matthew Thomas, PE 
220 Commerce, Suite 200 
Irvine, CA  92602 
 
All communication regarding the Scope of Work, will be addressed to the Project 
Manager.  Direction from other OC SAN staff must be approved in writing by OC SAN’s 
Project Manager prior to action from the CONSULTANT.   
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15. TERMINATION   

OC SAN may terminate this Agreement at any time, without cause, upon giving thirty 
(30) days written notice to CONSULTANT.  In the event of such termination, 
CONSULTANT shall be entitled to compensation for work performed on a prorated basis 
through and including the effective date of termination. 

CONSULTANT shall be permitted to terminate this Agreement upon thirty (30) days 
written notice only if CONSULTANT is not compensated for billed amounts in 
accordance with the provisions of this Agreement, when the same are due.  

Notice of termination shall be mailed to OC SAN at the address listed in Section 14 - 
NOTICES.  

16. DOCUMENTS AND STUDY MATERIALS   

The documents and study materials for this Project shall become the property of OC 
SAN upon the termination or completion of the work.  CONSULTANT agrees to furnish 
to OC SAN copies of all memoranda, correspondence, electronic materials, computation 
and study materials in its files pertaining to the work described in this Agreement, which 
is requested in writing by OC SAN. 

17. COMPLIANCE   

A. Labor 
 
CONSULTANT certifies by the execution of this Agreement that it pays 
employees not less than the minimum wage as defined by law, and that it does 
not discriminate in its employment with regard to race, color, religion, sex or 
national origin; that it is in compliance with all federal, state and local directives 
and executive orders regarding non-discrimination in employment; and that it 
agrees to demonstrate positively and aggressively the principle of equal 
opportunity in employment. 

B. Air Pollution 
 
CONSULTANT and its subconsultants and subcontractors shall comply with all 
applicable federal, state and local air pollution control laws and regulations. 
 

C. Iran Contracting Act 
 
CONSULTANT and its subconsultants and subcontractors shall comply with the 
Iran Contracting Act of 2010 (Public Contract Code sections 2200-2208). 
 

D. California Air Resources Board Mobile Source Regulations 
 
CONSULTANT and its subconsultants and subcontractors shall comply with the 
following California Air Resources Board Mobile Source Regulations: 
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• Advanced Clean Fleet (ACF): 13 CCR 2013-2013.4; 13 CCR 2015-2015.6 
• Truck & Bus Regulation (T&B): 13 CCR 2025 
• Clean Truck Check (CTC): 13 CCR 2195-2199.1 
• Off-Road Diesel Amendments (ORD): 13 CCR 2449-2449.2 

 
18. AGREEMENT EXECUTION AUTHORIZATION   

Both OC SAN and CONSULTANT do covenant that each individual executing this 
document by and on behalf of each Party is a person duly authorized to execute this 
Agreement for that Party. 

19. DISPUTE RESOLUTION   

In the event of a dispute arising between the parties regarding performance or 
interpretation of this Agreement, the dispute shall be resolved by binding arbitration 
under the auspices of the Judicial Arbitration and Mediation Service (“JAMS”), or similar 
organization or entity conducting alternate dispute resolution services. 

20. ATTORNEY'S FEES, COSTS AND NECESSARY DISBURSEMENTS 

If any action at law or in equity or if any proceeding in the form of an Alternative Dispute 
Resolution (ADR) is necessary to enforce or interpret the terms of this Agreement, the 
prevailing party shall be entitled to reasonable attorney's fees, costs and necessary 
disbursements in addition to any other relief to which he may be entitled. 

21. WARRANTY 

CONSULTANT shall perform its services in accordance with generally accepted industry 
and professional standards.  If, within the 12-month period following completion of its 
services, OC SAN informs CONSULTANT that any part of the services fails to meet 
those standards, CONSULTANT shall, within the time prescribed by OC SAN, take all 
such actions as are necessary to correct or complete the noted deficiency(ies). 

22. INDEMNIFICATION   
 
To the fullest extent permitted by law, CONSULTANT shall indemnify, defend (at 
CONSULTANT’s sole cost and expense and with legal counsel approved by OC SAN, 
which approval shall not be unreasonably withheld), protect and hold harmless OC SAN 
and all of OC SAN’s officers, directors, employees, consultants, and agents (collectively 
the “Indemnified Parties”), from and against any and all claims, damages, liabilities, 
causes of action, suits, arbitration awards, losses, judgments, fines, penalties, costs and 
expenses (including, without limitation, attorneys’ fees, disbursements and court costs, 
and all other professional, expert or CONSULTANT’s fees and costs and OC SAN’s 
general and administrative expenses; individually, a “Claim”; collectively, “Claims”) which 
may arise from or are in any manner related, directly or indirectly, to any work 
performed, or any operations, activities, or services provided by CONSULTANT in 
carrying out its obligations under this Agreement to the extent of the negligent, 
recklessness and/or willful misconduct of CONSULTANT, its principals, officers, agents, 
employees, CONSULTANT’s suppliers, CONSULTANT, Subconsultants, 
subcontractors, and/or anyone employed directly or indirectly by any of them, regardless 
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of any contributing negligence or strict liability of an Indemnified Party.  Notwithstanding 
the foregoing, nothing herein shall be construed to require CONSULTANT to indemnify 
the Indemnified Parties from any Claim arising solely from:  

 
(A) the active negligence or willful misconduct of the Indemnified Parties; or  

 
(B) a natural disaster or other act of God, such as an earthquake; or 

  
(C) the independent action of a third party who is neither one of the Indemnified Parties 

nor the CONSULTANT, nor its principal, officer, agent, employee, nor 
CONSULTANT’s supplier, CONSULTANT, Subconsultant, subcontractor, nor 
anyone employed directly or indirectly by any of them.   

 
Exceptions (A) through (B) above shall not apply, and CONSULTANT shall, to the fullest 
extent permitted by law, indemnify the Indemnified Parties, from Claims arising from 
more than one cause if any such cause taken alone would otherwise result in the 
obligation to indemnify hereunder.     

CONSULTANT’s liability for indemnification hereunder is in addition to any liability 
CONSULTANT may have to OC SAN for a breach by CONSULTANT of any of the 
provisions of this Agreement.  Under no circumstances shall the insurance requirements 
and limits set forth in this Agreement be construed to limit CONSULTANT’s 
indemnification obligation or other liability hereunder.  The terms of this Agreement are 
contractual and the result of negotiation between the parties hereto.  Accordingly, any 
rule of construction of contracts (including, without limitation, California Civil Code 
Section 1654) that ambiguities are to be construed against the drafting party, shall not 
be employed in the interpretation of this Agreement. 

23. DUTY TO DEFEND   

The duty to defend hereunder is wholly independent of and separate from the duty to 
indemnify and such duty to defend shall exist regardless of any ultimate liability of 
CONSULTANT and shall be consistent with Civil Code section 2782.8.  Such defense 
obligation shall arise immediately upon presentation of a Claim by any person if, without 
regard to the merit of the Claim, such Claim could potentially result in an obligation to 
indemnify one or more Indemnified Parties, and upon written notice of such Claim being 
provided to CONSULTANT.  Payment to CONSULTANT by any Indemnified Party or the 
payment or advance of defense costs by any Indemnified Party shall not be a condition 
precedent to enforcing such Indemnified Party’s rights to indemnification hereunder.  In 
the event a final judgment, arbitration, award, order, settlement, or other final resolution 
expressly determines that the claim did not arise out of, pertain to, or relate to the 
negligence, recklessness, or willful misconduct of the CONSULTANT, to any extent, 
then OC SAN will reimburse CONSULTANT for the reasonable costs of defending the 
Indemnified Parties against such claims. 

 
CONSULTANT’s indemnification obligation hereunder shall survive the expiration or 
earlier termination of this Agreement until such time as action against the Indemnified 
Parties for such matter indemnified hereunder is fully and finally barred by the applicable 
statute of limitations. 
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24. COMPLIANCE WITH OC SAN POLICIES AND PROCEDURES 
 

CONSULTANT shall comply with all OC SAN policies and procedures including the 
Contractor Safety Standards, as applicable, all of which may be amended from time to 
time. 

25. CLOSEOUT 

When OC SAN determines that all work authorized under the Agreement is fully 
complete and that OC SAN requires no further work from CONSULTANT, or the 
Agreement is otherwise terminated or expires in accordance with the terms of the 
Agreement, OC SAN shall give the CONSULTANT written notice that the Agreement will 
be closed out.  CONSULTANT shall submit all outstanding billings, work submittals, 
deliverables, reports or similarly related documents as required under the Agreement 
within thirty (30) days of receipt of notice of Agreement closeout.   

 
Upon receipt of CONSULTANT’s submittals, OC SAN shall commence a closeout audit 
of the Agreement and will either:  

 
i. Give the CONSULTANT a final Agreement Acceptance: or 

 
ii. Advise the CONSULTANT in writing of any outstanding item or items which must 

be furnished, completed, or corrected at the CONSULTANT’s cost. 
 
CONSULTANT shall be required to provide adequate resources to fully support any 
administrative closeout efforts identified in the Agreement Such support must be 
provided within the timeframe requested by OC SAN. 

 
Notwithstanding the final Agreement acceptance, the CONSULTANT will not be relieved 
of its obligations hereunder, nor will the CONSULTANT be relieved of its obligations to 
complete any portions of the work, the non-completion of which were not disclosed to 
OC SAN (regardless of whether such nondisclosures were fraudulent, negligent, or 
otherwise), and the CONSULTANT shall remain obligated under all those provisions of 
the Agreement which expressly or by their nature extend beyond and survive final 
Agreement Acceptance. 
 
Any failure by OC SAN to reject the work or to reject the CONSULTANT’s request for 
final Agreement Acceptance as set forth above shall not be deemed to be acceptance of 
the work by OC SAN for any purpose nor imply acceptance of, or Agreement with, the 
CONSULTANT’s request for final Agreement Acceptance. 

26. ENTIRE AGREEMENT   

This Agreement constitutes the entire understanding and agreement between the 
Parties and supersedes all previous negotiations between them pertaining to the subject 
matter thereof. 
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27. CONSULTANT’s OPINIONS OF COST 
 

“OC SAN acknowledges that construction estimates, financial analyses and feasibility 
projections are subject to many influences including, but not limited to, price of labor and 
materials, unknown or latent conditions of existing equipment or structures, and time or 
quality of performance by third parties. OC SAN acknowledges that such influences may 
not be precisely forecasted and are beyond the control of CONSULTANT and that actual 
costs incurred may vary substantially from the estimates prepared by CONSULTANT. 
CONSULTANT does not warrant or guarantee the accuracy of construction or 
development cost estimates.  Notwithstanding the forgoing, CONSULTANT shall 
perform its services in accordance with the standard of care set forth in Section 1 of this 
Agreement.” 

 

 

 

 

 

 

 

THIS SECTION INTENTIONALLY LEFT BLANK 
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IN WITNESS WHEREOF, this Agreement has been executed in the name of OC SAN and 
CONSULTANT by their respective duly authorized officers as of the day and year first written 
above. 
 

CONSULTANT:   BLACK & VEATCH CORPORATION 
 
 
 

By _______________________________ _________________ 
Date 

 
 
        __________________________________________________ 

Printed Name & Title 
 

 
ORANGE COUNTY SANITATION DISTRICT 

 
 
 

By _______________________________ _________________ 
Ryan P. Gallagher    Date 
Board Chairman 

 
 

By _______________________________ _________________ 
Kelly A. Lore    Date 
Clerk of the Board 

 
 

By _______________________________ _________________ 
     Kevin Work     Date 
     Purchasing & Contracts Manager 

 
 
Attachments: Attachment “A”  –  Scope of Work and Exhibits 1, 2 & 3 
 Attachment “B”  –  Labor Hour Matrix 
 Attachment “C”  – Not Attached 

Attachment “D”  –  Allowable Direct Costs 
Attachment “E”  –  Fee Proposal - Final 
Attachment “F”  –  Not Used 
Attachment “G”  –  Not Attached 
Attachment “H”  –  Not Used 
Attachment “I”  –  Cost Matrix and Summary - Final 
Attachment “J”  –  Not Attached 
Attachment “K”  –  Not Attached (none utilized) 
Attachment “L”  –  Contractor Safety Standards (Revision 11) 
Attachment “M”  –  Not Attached 
 

IG:ms 
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I. SUMMARY 
 

Provide professional engineering services to develop a Digital Asset Management Plan for the 
Orange County Sanitation District.   

II. BACKGROUND AND GENERAL PROJECT DESCRIPTION 
 

BACKGROUND 

In 2019, OC SAN re-structured its organization and created an asset management team 
comprised of a core team of Asset Engineers (AE) to be the “ambassadors” for their assigned 
areas. The AEs track all major, critical assets (both linear and vertical types) in Excel files 
called “Asset Registries.” Information in the Registries include project numbers of asset 
installation, year of installation, location-based unique identifiers (Loop Tag Number), condition 
details and estimates of remaining useful life (RUL). 

The AEs work with the O&M area teams to keep asset registry information up-to-date, 
investigate asset issues, resolve problems, understand the condition of all major assets, and 
develop short-term to long-term plans for those assets.  The main delivery for the Asset 
Management Team is an annual Asset Management Plan (AMP) which in part summarizes the 
monthly presentations given to the Asset Management Council (AMC). These presentations 
include a summary of condition scorings for the major assets, key issues or concerns for the 
area, and recommended short-, medium- and long-term (or 1-, 5- and 10-year) plans to ensure 
OC SAN assets will operate reliably to deliver the required level of service at the lowest 
lifecycle cost with an acceptable level of risk. 

The following information is provided as an example for the asset registries, AMC 
presentations and 2023 AMP: 

• Asset registries for all process areas at Plant Nos. 1 and 2, and pump stations (See 
Exhibit 1 for examples),  

• Presentations to the monthly AMC (See Exhibit 2 for examples), 

• 2023 AMP (Exhibit 3). 

GENERAL PROJECT DESCRIPTION  

This project will improve OC SAN’s asset management program by improving the asset 
registries, incorporating business intelligence (BI) solutions and creating a risk assessment 
framework. The project will take existing information collected and developed by the OC SAN 
AEs, available Maximo maintenance reports, financial data, and GIS based information to 
produce a digital asset management program that includes informative PowerBI dashboards, 
and a framework for risk-based decision making based on the assets’ criticality and 
consequence of failure. A digital asset management program will enhance the sharing and 
analysis of asset data and improve decision making. 
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III. PROJECT SCHEDULE
Table 1 lists the time frames associated with each major project deliverable and with OC SAN’s 
review and approval of those deliverables.  CONSULTANT shall comply with the deadlines 
indicated in that table. 

Table 1 – Project Milestones and Deadlines 

MILESTONE DEADLINE 
Kickoff Meeting The kickoff meeting will be scheduled to 

coincide with the Project Notice to Proceed 
(NTP). 

Submit draft Technical Memorandum 1 
(TM 1) 

80 workdays from the Project NTP.  

OC SAN Review of draft TM 1 10 workdays from receipt of Draft TM 1 

Submit draft Technical Memorandum 2 
(TM 2) 

805 workdays from receipt of 
OC SAN comments on draft TM 
1. OC SAN Review of draft TM 2 10 workdays from receipt of Draft TM 2 

Submit draft Technical Memorandum 3 
(TM 3) 

70110 workdays from receipt of 
OC SAN comments on draft TM 2. 

OC SAN Review of draft TM 3 10 workdays from receipt of Draft TM 3 

Submit draft Technical Memorandum 4 
(TM 4) 

5030 workdays from receipt of 
OC SAN comments on draft TM 
3. OC SAN Review of draft TM 4 10 workdays from receipt of Draft TM 4 

Submit Draft Project Report 305 workdays from receipt of 
OC SAN comments on draft TM 
3. OC SAN Review of draft Project Report 15 workdays from receipt of draft Project 
Report 

Submit Final Project Report 20 workdays from receipt of OC SAN 
comments on draft Project Report. 

OC SAN will consider an alternative CONSULTANT-proposed schedule provided it is 
consistent with OC SAN resources and schedule constraints and adds value to OC SAN. 

IV. PROJECT EXECUTION

TASK 1 – Review Asset Registries and Recommend Improvements 

Task 1.1 – Improvement Opportunities 

OC SAN AEs maintain 35 asset registries in MS Excel format for Plant Nos. 1 and 2, and pump 
stations. These registries track major civil, mechanical, structural, electrical and instrumentation 
assets. CONSULTANT shall review existing asset registries for the different process areas and 
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identify inconsistencies and discrepancies within the asset registries. CONSULTANT shall 
conduct up to three (1.5 hours each) interviews and consultations with the area engineers to 
understand current asset management tracking practices, challenges, and remaining useful life 
calculations and identify gaps and discrepancies in the asset registry data. Reviews of each of 
the asset registries (up to 35) will consist of best practice reviews and serve as a gap 
assessment for recommendations. Review of asset registries will focus on data fields that are 
expected to be used in dashboards (naming conventions, class, type, location, size, RUL (and 
pertaining condition fields) risk fields). Review will focus on data duplication/redundancy, asset 
identification and naming standards, and understanding asset RUL and criticality definitions. 
Validation of existing data, calculations, RUL, etc. is not included in this Task. 
Recommendations and best practices shall be developed to ensure consistency and accuracy 
in asset registry tracking, including guidance on standardizing data formats and naming 
conventions.  

After the review, CONSULTANT shall provide findings, recommendations and strategies for 
improving the consistency and accuracy of asset registries and to propose efficient methods for 
maintaining and updating asset registries in the future. This Task includes providing general 
guidelines of what type of assets shall be included in the registries based on criticality and 
consequence of failure.  

NOTE: Asset registries for gravity sewers are excluded from this task. 

Task 1.2 – Database Management 

The asset registries are currently in Excel format, saved on OC SAN SharePoint. The 
CONSULTANT shall identify the best asset registry system architecture for easy access, 
maintenance, and compatibility for the risk assessment framework and asset management 
dashboards (Tasks 2 and 3).  

Based on the findings from data review and interviews, the CONSULTANT shall develop a set 
of recommendations for asset registries database management. The recommendations will be 
discussed in a workshop with the AEs and OC SAN IT staff to share the objectives of the asset 
registry database and to identify the best solution. The format of the datasets, the location of 
the data (e.g., cloud, OC SAN SharePoint), security considerations, and access shall be 
included in the discussions. During the workshop, the preferred database format and 
architecture will be selected.  

CONSULTANT shall use three test asset registries, up to 1,500 assets total,  (one process 
area at Plant No. 1, one process area at Plant No. 2, and one of the Pump Stations- total 3 out 
of 35 asset registries) and bring them to the new format based on the selected data 
architecture and feedback from IT. The implementation will be supported by the OC SAN IT 
Department for access and security. 

CONSULTANT shall: 

1. Prepare and submit a draft Technical Memo 1 detailing findings, recommendations, and 
implementation strategies.

2. Prepare and submit a Final Technical Memo 1. The Technical Memo graphics will be 
limited to those created and used in the workshop discussions and will be updated to 
reflect the outcomes of the workshop. No new graphics will be created.
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3. The Draft and Final Technical Memo 1 shall be submitted in both native format
(including all graphics and drawings) and searchable PDF format.

4. Implementation of the new asset registry database for 3 selected test areas.

NOTE: Asset registries for gravity sewers are excluded from this task. 

Task 1.3 – Reformatting Asset Registries - Optional 

CONSULTANT shall provide level of effort for full implementation of OC SAN asset registries in 
the new selected database format including reformatting, cleaning up data and exporting to the 
new selected data architecture.  This Task is optional and will be discussed during project 
negotiation with selected CONSULTANT. CONSULTANT shall assume up to 300 hours for this 
optional task. Implementation of this task will be limited to up to 300 hours for all asset 
registries. This Task and associated level of effort will be revisited and validated following 
completion of Task 1.2. 

Deliverables:  

1. Draft Technical Memo 1

2. Final Technical Memo 1

3. Asset Registry Database for 3 selected process areas

TASK 2 – Develop Risk Assessment Framework 

CONSULTANT shall develop a framework for risk-based analysis using asset criticality 
(consequence of failure) and remaining useful life (likelihood of failure). The risk scoring system 
shall take into account asset condition and age, redundancy (backup and standby units), 
performance and reliability (based on history of corrective maintenance, condition monitoring 
data, spare parts availability and obsolescence) and other factors as recommended by the 
CONSULTANT and agreed upon by OCSAN. OC SAN has already developed remaining useful 
life (RUL) scores based on asset age, condition, performance and other factors for every 
major, critical asset. The RUL score is rated from 1 to 5, assets with score of 1 have more than 
20 years of remaining useful life, and assets with a score of 5 have less than 5 years remaining 
useful life. Field based condition assessment information is used for RUL when available. The 
Consequence of Failure (CoF) for the major, critical assets shall be formulated as part of Task 
2. As part of this Task, CONSULTANT shall recommend the approach for CoF and risk
assessment framework to be at the asset level, or process level. The recommended approach
shall be discussed with OC SAN in a workshop and the selected approach will be used for
implementation (Task 2.3).

The goal of this framework is to help OC San prioritize future projects and optimize the capital 
improvement and small project delivery program.  The benefits include increased asset 
reliability, lower maintenance costs and lower risk of asset failure. 

 NOTE: The gravity sewer system is included in this task. 
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Task 2.1. Consequence Of Failure 

Using available data, Consultant shall suggest a straightforward method for determining the 
Consequence of Failure (CoF) for major, critical assets either at asset level or process level. 
This evaluation shall consider environmental, social, and financial impacts, applying a triple 
bottom line approach to measure the effects of asset failure on level of service. This process 
will ensure that the importance and potential impact of each asset (or asset groups) failing are 
clearly understood and quantified, allowing for an effective risk-based decision making. 

CONSULTANT shall develop an appropriate criticality scoring methodology for critical assets in 
main process areas (gravity sewers and pump stations, preliminary, primaries, secondaries, 
solids handling, Cengen and gas handling). After developing the methodology, CONSULTANT 
shall lead up to three 2-hour workshop with OC SAN team to review and validate the scoring 
methodology discuss asset criticality scoring methodology and receive feedback from OC San 
stakeholders.  

Task 2.2. Risk Score 

Asset risk shall be scored using the RUL and CoF for the major, critical assets either at asset 
level or process level. The resulting risk score shall be plotted on a risk matrix and assets (or 
group of assets) with high likelihood of failure and high consequence of failure shall be 
prioritized for repairs or replacement.  

CONSULTANT shall: 

• Meet with OC SAN asset engineers to understand how the remaining useful life scores
have been developed based on field condition assessments and asset age.

• Develop the risk-based prioritization framework based on LoF and CoF and include
feedback from OC SAN.

Task 2.3. Implementation Of Risk Assessment Framework

CONSULTANT shall develop the CoF and risk assessment scores for each major critical asset 
in three process areas that were selected as part of Task 1.2. The CoF shall meet all the 
requirements listed under Task 2.1 and 2.2.  The results of this task shall be summarized in 
Technical Memo 2 outlining the CoF score in a table format and the basis for the scoring 
system. CONSULTANT shall recommend and develop the CoF and risk assessment 
framework for critical assets at the process and asset level. This approach and framework will 
be developed with and approved by OC SAN (in workshops) to implement this Task. 
CONSULTANT shall recommend a strategy and process for implementing the developed risk 
scores for effective maintenance and CIP strategies to mitigate the risks identified, extend 
RUL of critical assets, and better prioritize future projects. This includes a prioritized table 
format report of the evaluated risk scores.  

CONSULTANT shall recommend how the risk scores will be implemented and used to better 
prioritize future projects.  

Deliverable:  
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• Draft Technical Memo 2 - A risk-based prioritization approach, outlining details of
methodology, data used, and the Consequence of Failure approach. The memo shall
also detail the scoring system and method for calculating risk scores.

• Final Technical Memo 2 - A risk-based prioritization approach.

TASK 3 – Design Asset Management and Maintenance Dashboards 

CONSULTANT shall develop and implement up to 12 business intelligence dashboards 
tailored to the specific needs of OC SAN. The dynamic asset management dashboards will be 
developed using a business intelligence software to support visualization of the major, critical 
assets, maintenance key performance indicators, condition assessments, remaining useful life 
of assets, risk-based prioritization, etc.  

Task 3.1 – Dashboard Development 

In an initial workshop, CONSULTANT shall meet with OC SAN stakeholders to review the OC 
SAN goals for dashboard development, present sample dashboard content that may be 
beneficial to OC SAN, and review the Key Performance Indicators that the asset management 
team is currently presenting in the AMP, Chapter 3. Based on the meeting discussion, 
CONSULTANT shall propose up to 12 different draft asset management dashboards using 
Microsoft Power BI to support the goals of the asset management program and stakeholder 
needs. A second workshop will be scheduled to present the draft dashboards to OC SAN 
stakeholders for feedback and comments. Dashboard design and layout shall be finalized 
based on the feedback from stakeholders. The dashboards may use SQL queries, data import 
from SharePoint, or other databases maintained by OC SAN. 

Dashboard development will be limited to up to 12 dashboard pages as specified in the scope. 

Dashboards developed in subsequent tasks will include only the features and functionalities 
specified in the Dashboard Requirements Document (PPTX) developed in Task 3.1.  

Task 3.2 – Dashboard Implementation 

After finalizing the format and content of the selected dashboards, CONSULTANT shall work 
with the OC SAN IT Department to implement the dashboards in the selected platform, create 
data connections, and create selected visualizations for each dashboard. OC SAN IT will 
provide the support needed for data access and security concerns. If any required data 
sources are not currently available or not in the correct format (column names and format), 
CONSULTANT shall generate a representative mock dataset (test data) in the appropriate 
format to generate dashboards. This step ensures that all queries and logic behind each 
dashboard are correct and full implementation will be possible in the future. 

Data sources assumed for this application include near-real-time data from the OC SAN 
Sharepoint system, daily reports from Maximo, SCADA system, the OC San GIS database, 
Info360 Asset database for OC SAN’s linear assets, and other available OC SAN datasets.  

Each dashboard will be developed through a maximum of three iterations: 

• Conceptual (30%)
• Final Draft (90%)
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• Final (100%)
At each level of completion (30%, 90%, 100%), OC SAN will complete a review and compile 
a unified set of comments and provide said comments to CONSULTANT in a single 
document. Where feasible, multiple dashboards which are being completed concurrently will 
be grouped into the same review work sessions to reduce the number of work sessions 
required. 

Deliverables:  
• Draft Technical Memo 3- Asset Management Maintenance Dashboards Summary

Report including business solution platform selection, dashboard content and data
sources.

• Final Technical Memo 3 - Asset Management Maintenance Dashboards Summary
Report.

• Up to 12 Dynamic Business Intelligent Dashboards.

TASK 4 - Identify Future Am Program Improvement Opportunities 

CONSULTANT shall identify future improvement opportunities for the OC San Asset 
Management Program, which may include improving our RUL scoring process, how to optimize 
OC San CIP planning, life cycle costing, updating and improving the dashboard, and other 
automation recommendations. If any of the recommended data for future dashboard creation is 
not currently available, CONSULTANT shall provide recommendations for collecting the data 
and reports and how to use them for future improvement opportunities. CONSULTANT shall 
prioritize opportunities for improvements in asset management practices and identify specific 
actions required by OC SAN to achieve the recommended improvement opportunities. This 
task includes one 4-hour workshop to present and discuss the AMP improvement  
opportunities. The results of this task shall be summarized in Technical Memo 4 documenting 
the recommended improvement opportunities and results of the workshop. 

Deliverables:  

• Draft Technical Memo 4 – Future AM Program Improvement Opportunities

• Final Technical Memo 4 – Future AM Program Improvement Opportunities

TASK 5 – Prepare Final Report 

Prepare a Draft Final Project report that integrates the information developed in Tasks 1 
through 3 of this scope of work. The report shall also include the recommendations developed 
as part of Task 4 as a separate chapter. A final 1-hr virtual workshop will be held to review the 
final project draft document. After acceptance of the draft report, the CONSULTANT shall 
submit final report document and electronic files in native electronic format (MS Word, PDF 
and PowerBI source files). Review comments on Draft Final Report will not include substantive 
revisions to content reviewed in prior tasks. 

Deliverables:  

• Draft Final Report
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• Final Report

TASK 6 – Project Management 

CONSULTANT shall be responsible for managing CONSULTANT’s project execution, 
schedule, budget, and coordination with other projects.  CONSULTANT shall be responsible for 
managing all subconsultants, including the assignment of scope, management of deliverables 
and schedules, reporting of progress, invoicing, and quality control. 

Task 6.1 Project Management Progress Meetings 

CONSULTANT shall prepare an agenda and conduct 1- hour monthly project management 
meetings with OC SAN’s Project Manager and CONSULTANT’s Project Manager for the 
duration of the project (18 months).  The purpose of the meetings will be to review 
CONSULTANT’s overall project progress and monthly Progress Report.  Other meetings shall 
be scheduled on an as-needed basis. 

Task 6.2 Project Schedule 

CONSULTANT shall create a detailed project schedule.  The schedule shall include milestones 
for all dates listed in Section III – Project Schedule.  Schedule updates in PDF format shall be 
submitted with the monthly Progress Report. 

At a minimum, the schedule shall indicate the following: 

1. Projected start date and finish date for each activity

2. Each project task and subtask in the WBS with predecessors and successors

3. Major meetings and workshops

4. Physical percent complete for each activity in the WBS and percent complete by Phase

Task 6.3 Progress Reports

CONSULTANT shall submit monthly progress reports at the same time as monthly invoices 
that include the following contents: 

• Work activities completed to date, in the current reporting period, and projected for the
coming month.

• A brief description of outstanding issues and their potential for impact on scope,
schedule (design and construction), budget (design and construction) and quality.

• Potential changes in the project scope or design scope.

• Budget status including estimates of actual costs to date, earned value, costs to
complete, and costs at completion.

• Schedule status with a description of any variances between scheduled and forecasted
milestone dates.



PS23-04 – SOW 
Page 10 of 14 

• A discussion of corrective actions to be taken to avoid or mitigate cases where the
project schedule is expected to be delayed.

Task 6.4 Project Invoices

The invoices shall document the man-hours and billing rate for each person that works on the 
project.  Overhead, profit and any direct costs shall also be shown for each task.  As part of the 
summary section of the invoice, CONSULTANT shall also include the following information: 

• Budget

• Current billing period invoicing

• Previous billing period “total invoiced to date”

• Budget Amount Remaining

• Current billing period “total percent invoiced to date”

Approval of an invoice by OC SAN requires a Progress Report for the period covered by the 
invoice.  Payment of an invoice will be delayed until the Progress Report is submitted. 

OC SAN will provide a sample invoice structure to CONSULTANT at the beginning of the 
project. 

TASK 7 – Meetings And Workshops 

CONSULTANT shall hold meetings and workshops throughout the project to keep OC SAN 
appraised of the job, review work-in-progress, share information, discuss project submittals, 
present findings of technical analyses, receive and resolve comments, and obtain decisions 
and direction by OC SAN staff.  This task defines the major meetings and workshops to be held 
by the CONSULTANT. 

CONSULTANT shall assume the following meetings will be required. 
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Task Description Number of 
Workshops Proposed Topics 

N/A Project Kickoff 1 1 hour - Discuss Project overview, and 
objectives, project team, and schedule 
(virtual meeting) 

1 Asset Registries 3 1.5 hour – Asset Registries 
(virtual meeting) 

2 Consequence Of Failure Up to 3 2-hour workshops discussing CoF   
2 workshops (8 hour total) with 4 
working groups to define criteria and 
review scoring methodology (in-
person meetings)
1 workshop (4 hour) with combined 
working groups to review draft risk 
scores, LOS and distribution of risk 
(virtual meeting)

2 Risk Assessment 
Workshop 

1 Risk Assessment Framework 
(virtual meeting) 

3 Dynamic Asset 
Management Dashboard 
Workshops 

24 2 hour - 2 workshops with 
stakeholders to conceptualize 
dashboards and available data 
sources. (virtual meetings) 

2 hour - 2 workshops to develop 
requirements and receive feedback 
on storyboards. (virtual meetings) 

Initial workshop with Stakeholders to 
discuss the intent and available data 
and second workshop to present draft 
dashboards and receive feedback  

3 Dashboard Users Training 1 2 hours - Training for end users to 
demonstrate use, functionality 
and capabilities (virtual meeting) 

4 Future AM Opportunities 1 4-hour Future improvement 
opportunities  (virtual meeting)

CONSULTANT shall transmit the minutes to the OC SAN Project Manager within 3 business 
days of the meeting in OneNote using OC SAN’s template, or an approved substitution. 

A copy of all comments on project issues obtained by CONSULTANT from OC SAN staff 
without direct OC SAN Engineering Project Manager’s involvement shall be submitted for the 
Project Manager’s approval within three business days of receipt. 

CONSULTANT shall develop a detailed agenda for these workshops at the beginning of the 
project, and coordinate with the SANITATION DISTRICT’s Project Manager to set tentative 
dates, material to be covered, and attendee lists for each. 
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TASK 8 – Quality Control 

Quality Control Requirements 

CONSULTANT shall be responsible for the technical adequacy and quality control of his work. 
Prior to the submittal to OC SAN, each portion of a submittal shall be thoroughly reviewed and 
corrected by a member of the CONSULTANT’s QC Team. 

The reviewer shall attest to their review in the form of a written affidavit outlining the submittal 
subject and identifying the corrected deficiencies. This task includes QC efforts for all tasks 
and documentation of QC reviews will be provided with each submittal as requested. 

V. GENERAL REQUIREMENTS

GENERAL 

WORKING HOURS 

Meetings with OC SAN staff shall be scheduled from Monday through Thursday between the 
hours of 8:00 AM and 4:00 PM.  CONSULTANT shall refer to the Engineering Design 
Guidelines, Chapter 01, Section 01.3.5 “CONSULTANT Inspection of Treatment Facilities” for 
further requirements. 

SOFTWARE 

The CONSULTANT is expected to develop and provide the deliverables using the standard 
software currently approved for use by OC SAN.   The standard OC SAN software includes, 
but is not limited to, the following: 

o Windows 10 Professional
o Esri software ArcGIS Pro 3.x (eGDB, fGDB, shapefile, or REST formats)
o Microsoft Edge
o AutoCAD Plant 3D ver 2024 (for P&ID drawings only)
o AutoDesk software 2024 (AutoCAD, AutoCAD Map3D or compatible dwg file format)
o Microsoft Office 360
o Microsoft Power BI
o Maximo 7.6.x
o Primavera P6 for scheduling
o Database software as defined elsewhere in the project Scope of Work
o On-premise SQL Databases

Any software that the CONSULTANT needs to comply with these standards shall be purchased 
and maintained by the CONSULTANT at no additional cost to OC SAN.  In the event OC SAN 
provides the CONSULTANT with access to OC SAN software and hardware at an OC SAN 
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facility in order to facilitate performance of their work, all software shall remain the property of 
OC SAN.  Only software licensed to OC SAN shall be installed on OC SAN equipment.  In 
addition, only OC SAN IT Department staff will perform the installation of this software. 
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EXHIBITS 

additional reference material available: 

(Available with the solicitation documents, in PlanetBids) 
Exhibit 1 Sample Asset Registries for Areas 11, 20 & 22 
Exhibit 2 Sample Monthly Asset Management Council Presentations for 

Areas 10, 20 & 22 
Exhibit 3 2023 Asset Management Plan 

NN:bw 
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