

# Bushard Diversion Structure Repair

## Project No. MP-307

Presented by:  
Jeff Mohr  
Eng. Manager



Operations  
Committee  
June 1, 2022



1


## Project Location: Fountain Valley

**BUSHARD DIVERSION  
STRUCTURE**



2

## Structure Diverts Flows Between Plants



3

## Bid Results

Bidder	Amount of Bid
<b>Engineer's Estimate</b>	<b>\$1,200,000</b>
Abhe & Svoboda, Inc.	\$1,762,545

4

## Factors Affecting Bid Price

- High Risk / Business Challenges
  - Business and technical risks
  - Requires specially-trained staff
  - Attractive bidding opportunities elsewhere
- Productivity assumptions
  - Daily setup/take down for traffic control
  - Lower daily production increases crew-days

Little or no potential for mitigation

5

5

## Recommendation


Recommend to the Board of Directors to:

- A. Receive and file Bid Tabulation and Recommendation for Bushard Diversion Structure Repair, Project No. MP-307;
- B. Award a Construction Contract to Abhe & Svoboda, Inc. for Bushard Diversion Structure Repair, Project No. MP-307 for an amount not to exceed \$1,762,545; and
- C. Approve a contingency of \$176,255 (10%).

6

6

Questions



7