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Project Location - Brea 

N
Carbon Canyon Trunk

200 ft of 33-inch Pipe
to be replaced

Failed Pipe - Lined in 2017
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Sag where top of 
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during lining

Cured-in-
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Bid Results

Bidder Amount of Bid

Engineer’s Estimate $380,000

Creative Home Corporation (CHI Const.) $ 367,500

Mike Prlich & Sons, Inc. $ 510,000

Charles King Company $ 581,000

Clark Contracting Corp. $ 597,025

Non-Responsive

Recommended for Award



Recommendation

A. Receive and file Bid Tabulation and 
Recommendation for Carbon Canyon Pipeline Sag 
Repairs, Project No. FE17-01;

B. Reject low bid from Creative Home Corporation    
(CHI Construction) as non-responsive;

C. Award a construction contract to Mike Prlich and  
Sons, Inc. for Carbon Canyon Pipeline Sag Repairs, 
Project No. FE17-01, for a total amount not to 
exceed $510,000; and

D. Approve a contingency amount of $51,000 (10%).



Questions

Questions?
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