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 Orange County Sanitation District and Trane 
 

 This Master Turnkey Agreement (this “Agreement”) is made as of the 26 Day of February 2025 (“Effective 
Date”) by and between Trane U.S. Inc., (hereinafter referred to as “Contractor” or “Trane”) and Orange County 
Sanitation District whose principal office is located at 18480 Bandilier Circle Fountain Valley, CA 92708 (hereinafter 
referred to as “Customer”).   
  

RECITALS  
  

WHEREAS, Contractor is in the business of manufacturing, installing, commissioning and maintaining 
certain HVAC and other equipment and/or services.    Customer desires to utilize Contractor to furnish installation 
services at one or more sites as defined in a Work Order to be issued pursuant hereto; and  

 
WHEREAS, Contractor has agreed to perform the work and services pursuant to the Racine County, WI, 

Contract Number 3341 entitled “HVAC Products, Installation, Labor Based Solutions, and Related Products and 
Services” made available for piggybacking through OMNIA Partners, Public Sector (the “Piggyback Contract”) ; and 
  

WHEREAS, Contractor and Customer have agreed to enter into this Agreement to set forth the terms and 
conditions for Contractor’s construction services at Customer’s facilities as defined in one or more Work Orders 
(hereinafter the “Work”) to be executed hereunder.  This Agreement provides the standard terms and conditions 
that will apply with respect to each Work Order and Customer Project.  Pursuant to individual Work Orders issued 
pursuant and subject to this Agreement, a form of which Work Order is attached hereto as Exhibit 
A, Contractor and Customer will set forth their specific agreement with respect to certain additional contractual 
terms for each Customer Project, including price, schedule for completion, and scope of the Work to be performed 
by Contractor pursuant to the Work Order.   
   

NOW, THEREFORE, in consideration of the foregoing and the mutual covenants contained herein, the 
parties agree as follows:  
  
Definitions.  As used throughout the Contract Documents, the following terms when capitalized shall have the 
designated meanings and other terms used herein but not defined below shall have the meanings ascribed to 
them throughout this Agreement:   
   
“Applicable Laws” means all laws, building codes, rules, regulations, or orders of any federal, state, county, local, 
or other governmental body, agency or other authority having jurisdiction over the Site, or the performance of the 
Work at the Site, as may be in effect from time to time.  
  
“Certificate of Final Completion” means the form of Certificate of Final Completion attached hereto as Exhibit E-2.  
  
“Certificate of Substantial Completion” means the form of Certificate of Substantial Completion attached hereto 
as Exhibit E-1.  
  
“Completion Date” (or the plural thereof) means the dates specified in the Work Order for Contractor’s 
achievement of Substantial Completion and/or Final Completion, subject to any extensions thereof as provided in 
this Agreement.  
  
“Contract Documents” refers to, collectively, this Agreement, any Work Order mutually executed pursuant to this 
Agreement, any Change Orders issued hereunder and all plans, specifications, and addenda, and the Piggyback 
Contract.  
  
“Contract Time” means the amount of time specified in each Work Order for the full and complete performance of 
the Work that is the subject of each Work Order.    
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“Customer Project” means the entirety of the Work to be performed by Contractor under this Agreement and the 
applicable Work Order.    
  
“Day” as used in the Contract Documents shall mean calendar day unless otherwise specifically stated.  
  
“Final Completion” means the full completion of the Work as required by the Contract Documents, as evidenced 
by Contractor’s written acceptance of the completed Work in accordance with the provisions of Section 2.06 of 
this Subcontract.  
  
“Premises” or “Site” means the building, office space, business location, or other location where the Work is to be 
performed or furnished that is the subject of a Work Order, as more fully described in Attachment C to the 
applicable Work Order.   
 
“Contract Price” means the lump sum amount specified in each Work Order that is payable by Customer to 
Contractor in consideration for the performance of the Work as described in of each Work Order.  Contract Price 
shall also include other compensation to be paid to Contractor in consideration of the Work, including but not 
limited to agreed-upon unit prices.  
  
“Contract Time” means the period of time, including authorized adjustments, allotted for Subcontractor to achieve 
Substantial Completion of the Work by the Substantial Completion date specified on the Work Order.  
  
“Substantial Completion” means the stage in the progress of the Work when the Work is sufficiently complete so 
that Owner can occupy or utilize the Work for its intended use.  
    
“Work” or the “Services” means the complete performance of the scope of Work specified in the Work Order at 
the Site and includes all labor necessary to produce, furnish, and/or install such services, all materials, fabrications, 
assemblies, and equipment (excluding Contractor supplied equipment) incorporated or to be incorporated in such 
Work, except as specifically set forth in an applicable Work Order.   
  
“Work Order” means the document mutually executed by the parties that sets forth Contractor’s and Customer’s 
specific agreement with respect to terms that are unique for the Work to be performed, substantially in the form 
of the sample form of the Work Order attached hereto as Exhibit A. The Work Order shall be executed by 
both Contractor and Customer.    
  
Words and abbreviations that have well-known technical or trade meanings are used in the Contract Documents in 
accordance with such recognized meanings.   
  

ARTICLE 1 - THE SERVICES AND COMPENSATION 
 
Section 1.01 Work Orders.  For each Customer Project for which Contractor is to perform Work, Contractor and 
Customer shall execute a Work Order.  
 
Section 1.01.  Contract Price. Subject to the terms and conditions hereof, as payment for Trane’s performance and 
furnishing of the Services (as defined below) at the Premises identified in Attachment C to the applicable Work 
Order, Customer shall pay or cause to be paid to Trane, in accordance with the dates and amounts on Attachment 
A to the applicable Work Order pursuant to Section 1.04, the sum of Two Million Seven Hundred Forty Six 
Thousand Four Hundred Seventy Seven and 00/100 dollars ($2,746,477.00)  Unless otherwise provided in the 
applicable Work Order, the Contract Price excludes all sales, consumer, use and similar taxes (excluding income 
taxes) for the Services.  It is understood that pricing shall be based pursuant to the Piggyback Contract subject to 
adjustments that may be necessary for the payment of prevailing wages pursuant to Section 7.13 below.  The 
Piggyback Contract is hereby incorporated in its entirely by this reference, provided that the terms of this 
Agreement and any Work Order and Change Order under this Agreement shall take precedence in the event of any 
conflict between this Agreement and the provisions of the Piggyback Contract. 
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Section 1.02.  The Services and Exclusions. No later than 395 working days after the date of Contract Execution, 
Trane shall have designed and substantially completed installation of the equipment and performance of the work 
and services described in Attachment B to the applicable Work Order (hereinafter, collectively, the “Work” or the 
“Services”).  Trane’s obligation hereunder is limited to the Services as defined herein.  Excluded from the Services 
are any modifications or alterations to the Premises (not expressly included within the Services as defined) that 
may be required by operation of the Americans With Disabilities Act or any other law or building code(s).   
 
Section 1.03.  Construction Procedures and Changes to Services.  Trane shall supervise and direct the Services 
using its best skill and attention.  Trane shall have exclusive control over construction means, methods, techniques, 
sequences and procedures. Trane shall at all times have the right to replace, delete or substantially alter any item 
of equipment or part of the Services, correct any work, or revise any procedures included in this Agreement, 
provided, however, that Trane shall obtain Customer’s prior consent to substantial deviations from the original 
scope of Services, said consent not to be reasonably withheld or delayed.   
 
Section 1.04.  Payment Terms.  Customer shall pay Trane or cause Trane to be paid for the Services as follows: 
 
 (a)  Initial Payment:  Upon execution hereof, 15% of the Contract Price (for engineering, drafting and 
other mobilization costs incurred prior to on-site installation) shall be due; and 
 
 (b)  Progress and Final Payments:  Trane will invoice in accordance with Exhibit A for all materials and 
equipment delivered to the Premises (or, as applicable, to an off-site storage facility) and for all installation, labor 
and services performed during the billing period; Customer shall pay all amounts due net thirty (30) days of the 
itemized invoice for work completed and any invoice not paid within thirty (30) calendar days of its date shall be 
past due. 
 
Section 1.05.  Substantial Completion and Final Completion. 
 
 (a)  Substantial Completion.  When Trane considers that the Services, or a portion thereof, are 
substantially complete, Trane will submit to Customer a proposed “punch list” listing items of the Services to be 
completed prior to final completion.  Customer and Trane shall inspect the Services (or portion thereof) to 
determine if the same is substantially complete.  (Substantial Completion is defined as the stage in the progress of 
the Services (or designated portion thereof) when the Services are sufficiently complete so that Customer can 
occupy or utilize the Services for its intended use.)   Customer and Trane shall add to the punch list any item of 
work that has not been completed.  When the Services (or designated portion thereof) are substantially complete, 
Customer and Trane shall execute a Certificate of Substantial Completion in the form of Exhibit D.1, setting forth 
the date of Substantial Completion and shall state the date by which Trane shall complete the items of work 
included on the punch list. 
 
 (b)  Final Completion.  Upon Customer’s receipt of written notice from Trane that the installation work 
included in the Services is ready for final inspection and acceptance, Customer and Trane shall inspect the 
installation work and determine whether the same has been performed in accordance with this Agreement.  If 
Customer considers the installation work to have been performed in accordance with this Agreement, Customer 
shall issue a Certificate of Final Completion and Acceptance, substantially in the form attached hereto as Exhibit 
D.2, to be executed by an authorized representative of Customer. In the event Trane presents a Certificate of Final 
Completion and Acceptance to Customer for execution and, within fourteen (14) calendar days from the date 
noted in the Certificate as the date of such presentation, Customer fails to deliver an executed original of the 
Certificate to Trane and does not provide to Trane written objections to issuance of the Certificate, providing 
specific facts as to why the Services have not been finally completed, the Date of Final Completion shall be the 
date noted in the Certificate as the date the Certificate was submitted to Customer. 
 
Section 1.06.  Delays.  If Trane is delayed in the commencement or completion of any part of the Services due to 
events beyond Trane’s control (including, but not limited to, fire, flood, labor disputes, unusual delays in deliveries, 
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unavoidable casualties, abnormal adverse weather, and acts of God), or due to Customer’s action(s) or failure to 
perform its obligations under this Agreement or to cooperate with Trane in the timely performance of the Services, 
then Trane will notify Customer in writing of the existence, extent of, and reason(s) for such delay(s).  Trane and 
Customer shall extend the contract time and/or increase the Contract Price by Change Order for such reasonable 
time and/or amount as they shall agree.   
 
Section 1.07.  Equipment Location and Access.  Customer shall provide, without charge, a mutually satisfactory 
location or locations for the installation and operation of the equipment and the performance of the installation 
work, including sufficient areas for staging, mobilization, and storage.  Customer shall provide access to the 
Premises for Trane and its contractors or subcontractors during regular business hours, or such other hours as may 
be requested by Trane and acceptable to Customer, to install, adjust, inspect, and correct the installation work.  
Trane’s access to correct any emergency condition shall not be restricted by Customer.   
 
Section 1.08.  Permits and Governmental Fees.  Trane shall secure (with Customer’s assistance) and pay for 
building and other permits and governmental fees, licenses, and inspections necessary for proper performance 
and completion of the installation work and which are legally required when bids from Trane’s subcontractors are 
received, negotiations thereon concluded, or the effective date of a relevant Change Order, whichever is later. 
Customer is responsible for necessary approvals, easements, assessments and charges for construction, use or 
occupancy of permanent structures or for permanent changes to existing facilities. 
 
Section 1.09.  Utilities During Construction.  At no cost to Trane, Customer shall provide and pay for water, heat, 
and utilities consumed by Trane during performance of the Services hereunder.  Trane shall install and pay the cost 
of any temporary facilities not already in existence, which will be required during construction for accessing such 
water, heat, and utilities. 
 
Section 1.10.  Concealed or Unknown Conditions.  In the performance of the installation work, if Trane encounters 
conditions at the Premises that are (i) subsurface or otherwise concealed physical conditions that differ materially 
from those indicated on the drawings or (ii) unknown physical conditions of an unusual nature that differ 
materially from those conditions ordinarily found to exist and generally recognized as inherent in construction 
activities of the type and character as the installation work, Trane shall notify Customer of such conditions as 
promptly as practicable, prior to significantly disturbing the same.  If such conditions differ materially and cause an 
increase in Trane’s cost of, or time required for, performance of any part of the Services, Trane shall be entitled to, 
and Customer shall consent by Change Order to, an equitable adjustment in the Contract Price, Contract Time, or 
both. 
 
Section 1.11.  Damage to Equipment; Casualty or Condemnation of Premises.  (a) If any fire, flood, other casualty, 
or condemnation renders a majority of the Premises incapable of being occupied and the affected portion is not 
reconstructed or restored within ninety (90) days from the date of such casualty or condemnation, Trane may 
terminate this Agreement by delivery of a written notice to Customer, whereupon both parties shall have no 
further liability to each other, subject to Customer’s obligation to pay to Trane for all parts of the Services, 
equipment and material furnished to the date of termination, including any specially manufactured or non-stock 
items, whether in production or delivered. 
 
 (b)  If any significant item of equipment is irreparably damaged by Customer, its employees, agents or 
invitees, or is destroyed or stolen, and if Customer fails to repair or replace said item within a reasonable period of 
time, Trane may terminate this Agreement by delivery of a written notice to Customer, whereupon both parties 
shall have no further liability to each other, subject to Customer’s obligation to pay to Trane for all parts of the 
Services, equipment and material furnished to the date of termination, including any specially manufactured or 
non-stock items, whether in production or delivered.  Any such termination shall not be considered any Event of 
Default on the part of either party.  
 
Section 1.12. Changes to the Services. (a) Customer, by written Change Order, may request that Trane perform 
work in addition to the Services.  Trane shall be obligated to perform such additional work only pursuant to a 
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Change Order agreed to and executed by Customer and Trane.  The Change Order shall reflect the parties’ 
agreement with respect to the scope of the additional work, the amount of any adjustment in the Contract Price, 
and the extent of any adjustment in the contract time. 
 
 (b)  If a Change Order provides for an adjustment to the Contract Price, such adjustment shall be based on 
one of the following methods: 
 
  (1) A lump sum agreed to by Customer and Trane; 
 
  (2) Unit prices set forth in this Agreement or subsequently agreed to; or 
 
  (3) Cost of the work ordered plus a fee agreed to by the parties. 
 
 (c)  The following types of costs, which listing is not all-inclusive, shall be included in the determination of 
the cost of the additional work: 
 
 (1) costs of labor, including social security, old age and unemployment insurance, fringe 

benefits required by agreement or industry practice or custom, and workers’ compensation 
insurance; 

 
 (2) costs of materials, supplies and equipment, including transportation thereof, whether 

the same is incorporated or consumed in the additional work; 
 
 (3) the costs of renting machinery and equipment, except hand tools; 
 
 (4) premium costs for all bonds and insurance, permit or other governmental approval or 

inspection fees, and sales, use or comparable taxes relating to the additional work; and 
 
 (5) additional costs of supervision and field office personnel directly attributable to the 

additional work. 
 
Section 1.13.  Adjustment to Contract Time.  Trane shall be allowed an equitable adjustment in the Contract Time 
for performance of additional Work that increases the amount of time required to perform the Services. 
 
Section 1.14.  Allocation to Trane of Tax Deduction under Section 179D of the Internal Revenue Code.  For 
calendar tax year(s) in which (a) the provisions of Section 179D of the Internal Revenue Code are in effect and (b) 
the qualifying property installed as a part of the Services has been placed in service pursuant to Section 179D, 
Customer agrees to allocate the tax deduction available under Section 179D solely to Trane pursuant to Section 
179D(d)(34) and, upon a written request from Trane, shall provide the written form of allocation to the Customer 
that is required by the Internal Revenue Service. 
 
Section 1.15.  Pre-Existing Conditions.  Trane is not liable for any claims, damages, losses, or expenses, arising from 
or related to conditions that existed in, on, or upon the Work site before the Commencement Date of this Agreement 
(“Pre-Existing Conditions”), including, without limitation, damages, losses, or expenses involving Pre-Existing 
Conditions of the building envelope, mechanical system, plumbing, and/or indoor air quality issues involving mold 
and/or fungi.  Trane also is not liable for any claims, damages, losses, or expenses, arising from or related to work 
done by or services provided by individuals or entities that are not employed by or hired by Trane. 
 

ARTICLE 2 - CUSTOMER’S OBLIGATIONS 
 
Section 2.01.  Representations and Warranties of Customer. Customer hereby warrants and represents to Trane 
that: 
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 (a)  Customer is the legal fee owner of the Premises and/or otherwise has all requisite authority to make 
the improvements to the Premises that will result from Trane’s performance of the Services; 
 
 (b)  Customer has provided Trane with all records heretofore requested by Trane and the information set 
forth therein is, and all information in other records to be subsequently provided pursuant to this Agreement will 
be, true and accurate in all material respects except as may be disclosed to Trane by Customer in writing;  
 
 (c)  Customer has disclosed in writing to Trane the existence and location of all known or suspected 
asbestos and other hazardous materials on the Premises; and 
 
 (d)  Customer has no knowledge of any facts or circumstances that, but for the passage of time, would 
materially, adversely affect either party’s ability to perform its respective obligations hereunder and, if Customer is 
a governmental entity or instrumentality thereof, Customer has complied with all laws and regulations relative to 
bidding or procurement. 
 
Section 2.02.  Customer Default.  Each of the following events or conditions shall constitute a default by Customer 
and shall give Trane the right to, without an election of remedies:  (a) proceed pursuant to Section 7.01; and/or (b) 
terminate this Agreement by delivery of written notice declaring termination, upon which event Customer shall be 
liable to Trane for all Services furnished to date, including any specially manufactured or non-stock items, whether 
in production or delivered, and any damages sustained by Trane, including lost profit.  

 
 (1)  Any failure by Customer to pay or cause to be paid amounts due Trane more than thirty (30) days 
after the date of the invoice therefor; 

 
 (2)  Any representation or warranty furnished by Customer in this Agreement is false or misleading in any 
material respect when made; 
 
 (3)  Any default by Customer under any instrument or agreement related to the financing of all or any part 
of the Services or equipment hereunder; 
 
  (4)  Any failure by Customer to perform or comply with any material term or condition of this Agreement, 
including breach of any covenant contained herein, provided that such failure continues for ten (10) days after 
written notice to Customer demanding that such failure be cured or, if cure cannot be effected in such ten (10) 
days, Customer fails to promptly begin to cure and diligently proceed to completion thereof; or 
 
 (5)  The commencement of any voluntary or involuntary proceedings in bankruptcy or receivership by or 
against Customer, Customer shall become insolvent, make a general assignment for the benefit of creditors, or 
Customer shall fail to pay its debts as and when they become due. 
 

ARTICLE 3 - INSURANCE 
 
Section 3.01.  Trane’s Liability Insurance.  Trane shall purchase from and maintain, without interruption from the 
commencement of the Services until the date of final payment, a Commercial General Liability policy, Worker’s 
Compensation and Employer’s Liability policy and Commercial Automobile Liability policy, through a company or 
companies rated A VIII or better by A.M. Best Company.   
 
Section 3.02.  Customer’s Liability and Property Insurance.  (a) Customer shall be responsible for purchasing and 
maintaining Commercial General Liability Insurance of the type and amount Customer deems necessary and 
appropriate. 
 
 (b)  Customer shall purchase and maintain until Final Payment property insurance for the installation work 
in progress at least in an amount equal to the Contract Price, as the same may be adjusted from time to time, for 
the installation work (including the equipment) on a replacement cost basis with a deductible of no more than $5,000 
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from an insurer reasonably acceptable to Trane.  Such property insurance shall include the interests of Customer, 
Trane, and its subcontractors (at whatever tier) as additional insureds as their interests may appear. The property 
insurance purchased by Customer shall be on an all-risk policy form.  The property insurance shall cover portions of 
the installation work stored off site after written approval of Customer at the value established in the approval.  
Customer, for itself and its insurance carriers, hereby waives all rights of subrogation against Trane and any of its 
subcontractors, agents, employees, and officers with respect to property insurance and any other insurance 
coverages maintained by Customer. 
 
 (c)  A loss insured under Customer’s property insurance shall be adjusted by Customer’s Insurer as a 
fiduciary and made payable to Customer as a fiduciary for the insureds, as their respective interests may appear, 
subject to requirements of any applicable mortgagee clause.  Trane shall pay its subcontractors their just shares of 
insurance proceeds received by Customer and remitted to Trane, and, by appropriate agreements, written where 
legally required for validity, shall require said subcontractors to make payments to their subcontractors in a similar 
manner.  In its fiduciary role, Customer shall have the power to negotiate and settle a loss with insurers; provided, 
however, that at least ten (10) days prior to agreeing to the proposed  settlement, Customer shall advise the 
parties in interest in writing of the terms of the same and the parties in interest shall have seven (7) days 
thereafter to object in writing to the proposed adjustment or settlement; if such objection is made, Customer shall 
not enter into or agree to the proposed adjustment or settlement and the parties shall proceed pursuant to 
Section 7.01. 
 
Section 3.03.  Customer’s Loss of Use/Business Interruption Insurance.  Customer may purchase and maintain 
insurance to protect against loss of use of Customer’s property or business interruption due to fire or other 
commonly insured hazards, however such fire or hazards may be caused.  Customer acknowledges that Trane is 
not required to purchase or maintain such insurance against the loss of use of Customer’s property or business 
interruption. CUSTOMER HEREBY WAIVES ALL CLAIMS AND CAUSES OF ACTION IT MAY HAVE AGAINST TRANE AND 
ANY OF ITS SUBCONTRACTORS, AGENTS, EMPLOYEES, AND OFFICERS FOR LOSS OF USE OF CUSTOMER’S PROPERTY 
OR BUSINESS INTERRUPTION, WHETHER INSURED OR NOT, INCLUDING CONSEQUENTIAL, INCIDENTAL, SPECIAL, 
OR OTHER DAMAGES DUE TO SUCH HAZARDS, REGARDLESS OF CAUSE. 
 
Section 3.04. Evidence of Insurance.  Certificates of insurance acceptable to the Customer and to Trane shall be 
provided by each party to the other prior to commencement of performance of any Services.  Such certificates 
shall contain a provision that coverages afforded under the policies will not be canceled or allowed to expire until 
at least thirty (30) days prior written notice has been given to the other party.  If any of the insurance coverages 
are required to remain in force after final payment and are reasonably available, an additional certificate 
evidencing continuation of such coverage shall be submitted with the final application for payment.  Customer’s 
certificate shall clearly name "Trane U.S. Inc." as an additional insured with an endorsement containing no 
restrictions or limitations on the policy that do not also apply to the named insured. Neither the procurement nor 
maintenance of any type of insurance by Customer shall in any way be construed or deemed to limit, waive, or 
release Customer from any of the obligations and risks of Customer under this Agreement, or to be a limitation on 
the nature and extent of such obligations and risks. 
 

ARTICLE 4 - HAZARDOUS MATERIALS 
  
Section 4.01.  Asbestos and Hazardous Materials.   (a)  Trane’s Services and other work in connection with this 
Agreement expressly exclude any work connected or associated with Hazardous Materials. Hazardous Material 
means any pollutant, contaminant, toxic or hazardous waste, dangerous substance, potentially dangerous 
substance, noxious substance, toxic substance, flammable, explosive, radioactive material, urea formaldehyde, 
foam insulation, asbestos, asbestos-containing materials (“ACM’s”), polychlorinated biphenyl (“PCB”), mold, 
fungus, bacteria, microbial growth, or other contaminates or airborne biological agents, and any other substances, 
the removal of which is required, or the manufacture, preparation, production, generation, use, maintenance, 
treatment, storage, transfer, handling, or ownership of which is restricted, prohibited, regulated, or penalized by 
any and all federal, state, county, or municipal statutes or laws now or at any time hereafter in effect, including but 
not limited to, the Comprehensive Environmental Response, Compensation, and Liability Act (42 U.S.C. §§ 9601 et 
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seq.), the Hazardous Materials Transportation Act (49 U.S.C. §§ 1801 et seq.), the Resource Conservation and 
Recovery Act (42 U.S.C. §§ 6901 et seq.), the Federal Water Pollution Control Act (33 U.S.C. §§ 1251 et seq.),  the 
Clean Air Act (42 U.S.C. §§ 7401 et seq.), the Toxic Substances Control Act, as amended (15 U.S.C. §§ 2601 et seq.), 
and the Occupational Safety and Health Act (29 U.S.C. §§ 651 et seq.), as the laws have been and may be amended 
and supplemented. 
 
 (b)  Trane shall not be required to perform any identification, abatement, remediation, cleanup, control, 
or removal of Hazardous Materials.  Customer warrants and represents that, except as expressly, and by reference 
to this Section, set forth in Exhibit B (Scope of Services) or Exhibit C (Description of Premises), there are no 
Hazardous Materials on the Premises that will in any way affect Trane’s Services and Customer has disclosed to 
Trane the existence and location of any Hazardous Materials in all areas within which Trane will be performing any 
part of the Services.  The existence or location of any Hazardous Materials that have been so disclosed by 
Customer to Trane shall be the responsibility of Customer. 
 
 (c)  Should Trane become aware of or suspect the presence of Hazardous Materials, Trane shall have the 
right to immediately stop work in the affected area and shall notify Customer.  Customer will be responsible for 
taking any and all action necessary to correct the condition in accordance with all applicable laws and regulations.  
Trane shall be required to resume performance of the Services in the affected area only in the absence of 
Hazardous Materials or when the affected area has been rendered harmless; if the area has not been or cannot be 
rendered harmless within thirty (30) days of discovery of the Hazardous Material, Trane may terminate this 
Agreement and Customer shall be liable to Trane for the Services completed to date of termination and lost 
profits. Customer shall compensate Trane for any additional costs incurred by Trane as a result of work stoppage, 
including demobilization and remobilization.  Under no circumstances shall Trane be obligated to transport or 
handle Hazardous Material, to provide any notices to any governmental authority or agency, or to inspect or 
examine the Premises for the presence of Hazardous Materials.  In addition to any other indemnity obligation of 
Customer to Trane, Customer will indemnify, defend, and hold harmless Trane, its officers, directors, beneficiaries, 
shareholders, partners, agents, and employees (collectively referred to as “Trane” for purposes of this Article 4) 
from all fines, suits, procedures, claims and actions of every kind, and all costs associated therewith (including 
attorneys’ and consultants’ fees) arising out of or in any way connected with ore related to: (1) the presence or any 
leak, deposit, spill, discharge, or other release or disposal of Hazardous Materials in connection with the 
performance of this Agreement or the Maintenance Agreement, except to the extent such Hazardous Materials 
were brought onto the Premises by Trane; and/or (2) Customer’s failure to identify and disclose Hazardous 
Materials and to fully comply with all federal, state, and local statutes, laws ordinances, codes, rules and regulation 
now or at any time hereafter in effect regarding Hazardous Materials.  Trane shall not have any liability (whether 
direct or indirect and regardless of cause) relating to or arising from mold, fungus, bacteria, microbial growth, or 
other contaminates or airborne biological agents. 

 
ARTICLE 5 - INDEMNIFICATION AND LIMITATION OF LIABILITY 

 
Section 5.01.  Indemnification. To the maximum extent permitted by law, Trane and Customer shall indemnify and 
hold each other harmless from any and all actions, costs, expenses, damages and liabilities, including reasonable 
attorneys' fees, resulting from death or bodily injury or damage to tangible physical property of the other, to the 
extent arising out of or resulting from the negligence of their respective employees or other authorized agents in 
connection with the Premises.  However, neither party shall indemnify the other against actions, costs, expenses, 
damages and liabilities to the extent attributable to the acts or omissions of the other party.  If the parties are both 
at fault hereunder, then any obligation to indemnify shall be proportional to their relative fault.  The duty to 
indemnify will continue in full force and effect, notwithstanding the expiration or early termination of this 
Agreement, with respect to any claims based on facts or conditions which occurred prior to expiration or 
termination.   
 
Section 5.02.   Limitation of Liability.  NOTWITHSTANDING ANY PROVISION TO THE CONTRARY, NEITHER PARTY 
SHALL BE LIABLE TO THE OTHER FOR ANY SPECIAL, INCIDENTAL, INDIRECT CONSEQUENTIAL, PUNITIVE, 
EXEMPLARY DAMAGE  (INCLUDING WITHOUT LIMITATION REFRIGERATION LOSS, BUSINESS INTERRUPTION, LOST 
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DATA, LOST REVENUE,  LOST PROFITS) OR CONTAMINANTS LIABILITIES, EVEN IF A PARTY HAS BEEN ADVISED OF 
SUCH POSSIBLE DAMAGE OR IF SAME WERE REASONABLY FORESEEABLE AND REGARDLESS OF WHETHER SUCH 
LIABILITY ARISES FROM BREACH OF CONTRACT, NEGLIGENCE, TORT, WARRANTY, STRICT LIABILITY, PRODUCT 
LIABILITY, OR ANY OTHER THEORY  In no event will Trane’s liability in connection with the provision of products 
or service or otherwise under this Agreement exceed the entire amount paid to Trane by Customer under this 
Agreement. 
 
Section 5.03.  CONTAMINANTS LIABILITY 
The transmission of COVID-19 may occur in a variety of ways and circumstances, many of the aspects of which are 
currently not known.  HVAC systems, products, services and other offerings have not been tested for their 
effectiveness in reducing the spread of COVID-19, including through the air in closed environments.   IN NO EVENT 
WILL TRANE BE LIABLE UNDER THIS AGREEMENT OR OTHERWISE FOR ANY INDEMNIFICATION, ACTION OR CLAIM, 
WHETHER BASED ON WARRANTY, CONTRACT, TORT OR OTHERWISE, FOR ANY BODILY INJURY (INCLUDING 
DEATH) OR ANY OTHER LIABILITIES, DAMAGES OR COSTS RELATED TO CONTAMINANTS (INCLUCING THE SPREAD, 
TRANSMISSION, MITIGATION, ELIMINATION, OR CONTAMINATION THEREOF) (COLLECTIVELY, “CONTAMINANTS 
LIABILITIES”) AND CUSTOMER HEREBY EXPRESSLY RELEASES TRANE FROM ANY SUCH CONTAMINANTS 
LIABILITIES. 
 

ARTICLE 6 - WARRANTY 
 
Section 6.01.  Workmanship and Equipment Warranty.  Trane warrants that, for a period of one year from the 
date of Final Completion (the “Warranty Period”), Trane-manufactured equipment installed hereunder and the 
installation work (i) shall be free from defects in material, manufacture, and workmanship and (ii) shall have the 
capacities and ratings set forth in Trane’s catalogs and bulletins. Trane obligations of equipment start-up, if any are 
stated in the Proposal, are coterminous with the Warranty period. For Trane-manufactured equipment not 
installed by Trane the Warranty Period is the lesser of 12 months from initial start-up or 18 months from the date 
of shipment.  Equipment and/or parts that are not manufactured by Trane (“Third-Party Product(s)”) are not 
warranted by Trane and have such warranties as may be extended by the respective manufacturer.  If such defect 
in Trane-manufactured equipment or the installation work is discovered within the Warranty Period, Trane will 
correct the defect or furnish replacement equipment (or, at its option, parts therefor) and, if said Trane-
manufactured equipment was installed pursuant hereto, labor associated with the replacement of parts or 
equipment not conforming to this warranty.  No liability whatsoever shall attach to Trane until said equipment and 
Services have been paid for in full and then said liability shall be limited to Trane’s cost to correct the defective 
equipment or work and/or the purchase price of the equipment shown to be defective.  Trane’s warranties 
expressly exclude any remedy for damage or defect caused by corrosion, erosion, or deterioration, abuse, 
modifications or repairs not performed by Trane, improper operation, or normal wear and tear under normal 
usage.  Trane shall not be obligated to pay for the cost of lost refrigerant. CUSTOMER UNDERSTANDS THAT 
COMPANY IS NOT THE MANUFACTURER OF ANY THIRD-PARTY PRODUCT(S) AND ANY WARRANTIES, CLAIMS, 
STATEMENTS, REPRESENTATIONS, OR SPECIFICATIONS ARE THOSE OF THE THIRD-PARTY MANUFACTURER, NOT 
COMPANY AND CUSTOMER IS NOT RELYING ON ANY WARRANTIES, CLAIMS, STATEMENTS, REPRESENTATIONS, OR 
SPECIFICATIONS REGARDING THE THIRD-PARTY PRODUCT THAT MAY BE PROVIDED BY COMPANY OR ITS 
AFFILIATES, WHETHER ORAL OR WRITTEN. 
 
THE WARRANTY AND LIABILITY SET FORTH IN THIS SECTION ARE IN LIEU OF ALL OTHER WARRANTIES AND 
LIABILITIES, WHETHER IN CONTRACT OR IN NEGLIGENCE, EXPRESS OR IMPLIED, IN LAW OR IN FACT, INCLUDING 
IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR FITNESS FOR A 
PARTICULAR PURPOSE.  IN NO EVENT SHALL TRANE BE LIABLE FOR ANY INCIDENTAL, CONSEQUENTIAL 
(INCLUDING WITHOUT LIMITATION LOST PROFITS), OR PUNITIVE DAMAGES. NO REPRESENTATION OR 
WARRANTY OF ANY KIND, INCLUDING WARRANTY OF MERCHANTABILITY OR FITNESS FOR PARTICULAR PURPOSE, 
IS MADE REGARDING PREVENTING, ELIMINATING, REDUCING OR INHIBITING ANY MOLD, FUNGUS, BACTERIA, 
VIRUS, MICROBIAL GROWTH, OR ANY OTHER CONTAMINANTS (INCLUDING COVID-19 OR ANY SIMILAR VIRUS) 
(COLLECTIVELY, “CONTAMINANTS”), WHETHER INVOLVING OR IN CONNECTION WITH EQUIPMENT, ANY 
COMPONENT THEREOF, SERVICES OR OTHERWISE. IN NO EVENT SHALL TRANE HAVE ANY LIABILITY FOR THE 
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PREVENTION, ELIMINATION, REDUCTION OR INHIBITION OF THE GROWTH OR SPREAD OF SUCH CONTAMINANTS 
INVOLVING OR IN CONNECTION WITH ANY EQUIPMENT, THIRD-PARTY PRODUCT, OR ANY COMPONENT THEREOF, 
SERVICES OR OTHERWISE AND CUSTOMER HEREBY SPECIFICALLY ACKNOWLDGES AND AGREES THERETO. 
 

ARTICLE 7 - GENERAL PROVISIONS 
 
Section 7.01. Notices and Changes of Address.  All notices to be given by either party to the other shall be in 
writing and must be either delivered or mailed by registered or certified mail, return receipt requested, addressed 
as follows:  
 
If to Trane:  Trane U.S. Inc.   If to Customer: Orange County Sanitation District 
  3253 E. Imperial Hwy.     18480 Bandilier Ave. 
  Brea, CA 92821      Fountain Valley, CA 92708 
  Attention: Brad Donnelly    Attention: Jackie Lagade 
           
or such other addresses as either party may hereinafter designate by notice to the other. Notices are deemed 
delivered or given and become effective upon mailing if mailed as aforesaid and upon actual receipt if otherwise 
delivered. All notices or other communications under this Agreement shall be in writing and may be delivered in 
person, or may be sent by receipted courier, facsimile transmission, express mail, e-mail, or postage prepaid certified 
or registered mail, addressed to the party for whom it is intended, at the addresses set forth in this Agreement. Either 
party may change its address for notice by giving written notice to the other party of the change. Any notice or other 
communication shall be deemed given no later than the date actually received.  Notice by courier, express mail, 
certified mail, or registered mail shall be deemed given on the date it is officially recorded as delivered by return 
receipt or equivalent and, in the absence of such record of delivery, it shall be rebuttably presumed to have been 
delivered on the third business day after it was deposited, first-class postage prepaid, in the mails.  Notices sent by fax 
or e-mail shall require tangible confirmation of receipt from the person to whom addressed. 
 
Section 7.02.  Assignment. Customer may not assign, transfer, or convey this Agreement, or any part hereof, or its 
right, title or interest herein, without the written consent of Trane. Subject to the foregoing, this Agreement shall 
be binding upon and inure to the benefit of Customer’s successors and assigns. 
 
Section 7.03.  Applicable Law and Jurisdiction. This Agreement is made and shall be interpreted and enforced in 
accordance with the laws of the state in which the Services are to be performed. Customer hereby submits to the 
personal jurisdiction of the courts of the state and of the United States District Court in such state in which the 
Services are to be performed and to being sued in such jurisdiction. 
 
Section 7.04.  Term of Agreement.  The term (“Term”) of this Agreement shall commence as of the date on the 
effective Notice to Proceed and shall end upon final completion of the Services, provided, however, that the 
warranty obligation set forth in Article 6 shall survive expiration of the Term. 
 
Section 7.05.  Complete Agreement.  This Agreement and the Exhibits attached hereto, together with any 
documents expressly incorporated herein by reference, shall constitute the entire Agreement between both 
parties regarding the subject matter hereof.  This Agreement may not be amended, modified or terminated except 
by a writing signed by the parties hereto.  
 
Section 7.06.  Further Documents.  The parties shall timely execute and deliver all documents and perform all 
further acts that may be reasonably necessary to effectuate the provisions of this Agreement. 
 
Section 7.07.  Exhibits.  The following Exhibits are attached hereto and incorporated herein by this reference: 
 
 Exhibit A: Payment Schedule 
 Exhibit B: Scope of Services 
 Exhibit C: Description of Premises 
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 Exhibit D.1: Certificate of Substantial Completion 
 Exhibit D.2: Certificate of Final Completion and Acceptance 
  
Section 7.08.  Force Majeure.  Trane shall not be considered to be in default hereunder when a failure of 
performance is due to an Event of Force Majeure.  An "Event of Force Majeure" shall mean any cause beyond the 
control of Trane. Without limiting the foregoing, “Event of Force Majeure” includes: acts of God; acts of the public 
enemy; flood, earthquake, tornado, storm, fire; civil disobedience, labor disputes, labor or material shortages, or 
sabotage; restraint by court order or public authority (whether valid or invalid), and action or non-action by or 
inability to obtain or keep in force the necessary governmental authorizations, permits, licenses, certificates or 
approvals if not caused by the fault of Trane.  If Trane is rendered unable to fulfill any of its obligations under this 
Agreement by reason of an Event of Force Majeure, it shall give prompt written notice of such fact to Customer 
and Trane’s obligations shall be suspended until removal of the Event of Force Majeure. 
 
Section 7.09. Execution and Counterparts. This Agreement and any amendment may be executed by the parties 
individually or in any combination, in one or more counterparts, each of which shall be an original and all of which 
together shall constitute one and the same instrument. Execution and delivery of this Agreement and any 
amendment shall be legally valid and effective through: (i) executing and delivering the paper copy of the 
document; (ii) transmitting the executed paper copy of the document by electronic mail in portable document 
format (“.pdf”) or other electronically scanned format; or (iii) creating, generating, sending, receiving or storing by 
electronic means this Agreement and any amendment, the execution of which is accomplished through use of an 
electronic process associated with this Agreement, and executed or adopted by a party with the intent to execute 
this Agreement (i.e. electronic signature). 
 
Section 7.10.  Severability.  If any term or conditions of this Agreement is invalid, illegal or incapable of being 
enforced by any rule of law, all other terms and conditions of this Agreement will nevertheless remain in full force 
and effect so long as the economic or legal substance of the transaction contemplated hereby is not affected in a 
manner adverse to any party hereto. Upon any such determination of invalidity, illegality or unenforceability, the 
parties hereto shall negotiate in good faith to modify this Agreement so as to affect the original intent of the 
parties as closely as possible in an acceptable manner, to the end that the transactions contemplated by this 
Agreement are consummated to the extent possible. 
 
Section 7.11.  Bonds.  In no event shall the Performance and Payment bonds cover any energy savings guarantees.  
Additionally, the bonds shall not cover any warranties beyond one year from completion of the installation. 
 
Section 7.12.  U.S. Government Work.  If the Work is in connection with a U.S. Government contract, Customer 
certifies that it has provided and will provide current, accurate, and complete information, representations and 
certifications to all government officials, including but not limited to the contracting officer and officials of the 
Small Business Administration, on all matters related to the prime contract, including but not limited to all aspects 
of its ownership, eligibility, and performance. Anything herein notwithstanding, Trane will have no obligations to 
Customer unless and until Customer provides Trane with a true, correct and complete executed copy of the prime 
contract.  Upon request, Customer will provide copies to Trane of all requested written communications with any 
government official related to the prime contract prior to or concurrent with the execution thereof, including but 
not limited to any communications related to Customer's ownership, eligibility or performance of the prime 
contract.  Customer will obtain written authorization and approval from Trane prior to providing any government 
official any information about Trane's performance of the work that is the subject of this offer or agreement, other 
than this written offer or agreement. 
 
Section 7.13.  California Department of Industrial Relations Registration and Record of Wages. 

 
1.1 To the extent Contractor’s employees and/or its subcontractors perform work related to this Contract 

for which Prevailing Wage Determinations have been issued by the California Department of Industrial 
Relations (DIR) as more specifically defined under Labor Code section 1720 et seq., prevailing wages 
are required to be paid for applicable work under this Contract.  It is Contractor’s responsibility to 
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interpret and implement any prevailing wage requirements and Contractor agrees to pay any penalty 
or civil damages resulting from a violation of the prevailing wage laws. 
 

1.2 Contractor and its subcontractors shall comply with the registration requirements of Labor Code 
section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject to compliance 
monitoring and enforcement by the California Department of Industrial Relations (DIR). 

 
1.3 Contractor and its subcontractors shall maintain accurate payroll records and shall comply with all the 

provisions of Labor Code section 1776.  Contractor and its subcontractors shall submit payroll records 
to the Labor Commissioner pursuant to Labor Code section 1771.4(a)(3).  Pursuant to Labor Code 
section 1776, the Contractor and its subcontractors shall furnish a copy of all certified payroll records 
to OC San and/or the general public upon request, provided the public request is made through OC 
San, the Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of the 
Department of Industrial Relations.  Pursuant to Labor Code section 1776(h), penalties for non-
compliance with a request for payroll records may be deducted from progress payments. 
 
1.3.1 As a condition to receiving payments, Contractor agrees to present to OC San, along with any 

request for payment, all applicable and necessary certified payrolls and other required 
documents for the period covering such payment request.  Pursuant to Title 8, California Code 
of Regulations section 16463, OC San shall withhold any portion of a payment, up to and 
including the entire payment amount, until certified payroll forms and any other required 
documents are properly submitted.  In the event certified payroll forms do not comply with 
the requirements of Labor Code section 1776, OC San may continue to withhold sufficient 
funds to cover estimated wages and penalties under the Contract. 

 
1.4 The Contractor and its subcontractors shall comply with Labor Code section 1774 and section 1775.  

Pursuant to Labor Code section 1775, the Contractor and any of its subcontractors shall forfeit to OC 
San a penalty of not more than two hundred dollars ($200) for each calendar day, or portion thereof, 
for each worker paid less than the prevailing rates as determined by the DIR for the work or craft in 
which the worker is employed for any work. 
 
1.4.1 In addition to the penalty and pursuant to Labor Code section 1775, the difference between 

the prevailing wage rates and the amount paid to each worker for each calendar day or portion 
thereof for which each worker was paid less than the prevailing wage rate shall be paid to 
each worker by the Contractor or its subcontractor. 

 
1.5 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 1815.  

Contractor and its subcontractors shall restrict working hours to eight (8) hours per day and forty (40) 
hours per week, except that work performed in excess of those limits shall be permitted upon 
compensation for all excess hours worked at not less than one and one-half (1.5) times the basic rate 
of pay, as provided in Labor Code section 1815.  The Contractor shall forfeit, as a penalty to OC San, 
twenty-five dollars ($25) per worker per calendar day during which such worker is required or 
permitted to work more than eight (8) hours in any one calendar day and forty (40) hours in any one 
calendar week in violation of Labor Code sections 1810 through 1815. 
 

1.6 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 1777.6, and 1777.7 
concerning the employment of apprentices by Contractor or any subcontractor. 

 
1.7 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors will be required 

to secure the payment of compensation to employees.  Pursuant to Labor Code section 1861, 
Contractor, by accepting this contract, certifies that: 
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“I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the provision above. 

 
 
 IN WITNESS WHEREOF, the duly authorized representatives of the parties have each executed this 
Agreement, effective as of the date first above written. 
 
 
Trane U.S. Inc. 
 
 
By:       
 (Signature) 
 
 
       
 (Printed Name) 
 
Title:       
 
Date:       
 
 
 
 
 
  
 

 
 
 
Orange County Sanitation District 
  
By:       
 Ryan P. Gallagher, Chair, Board of Directors 
 
 
       
 Kelly A. Lore, Clerk of the Board 
 
 
       
 Kevin Work, Purchasing & Contracts Manager 
 
 
 
Date:      

Trane’s state contractor’s license number: 1066318 
Trane’s DIR Registration Number:  PW-LR-
1000615693 
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 Customer will make payments per the schedule of values in the amounts set forth in the following schedule: 
 
Base Project 
 

Description of Work 
Scheduled 

Value 
Mobilization (14.6%) $401,092.00  

Project Development and 30% Engineering $95,725.00  
Equipment $912,415.00 
Construction Document Engineering $73,693.00  
Mechanical Installation $461,514.00  
Electrical Installation $268,966.00  
Controls Installation $445,407.00  
Start-up/Testing $58,726.00  
Punchlist & Closeout $28,939.00  
  
  
  
  
    

Total Project Billing $2,746,477.00   
 
 
 
 
 
 
 

EXHIBIT A 
Payment Schedule / Schedule of Values 
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The Services are defined as the following: 
 

Scope of Work - Design 
 
The mechanical systems will include, mechanical, electrical, plumbing, structural system design, and Title-24 
energy calculations. 
 
The proposed mechanical design includes the following: 

• Visit the project site to review existing conditions.  
• Prepare demolition drawings.  
• Review new HVAC system replacement options for each building and its requirements.  
• Provide design of new air handling and condensing units for the following buildings and units: 

o Operations Center:  
 MZ-1, CND-1, AHU-1, ACC-1, and HP-T9. 

o Centrifuge Building 
 Comm Room AHU-1, Comm Room AHU-2, CU-1, and CU-2. 

o Bitter Point Pump Station 
 FC-1 and CU-1. 

• Review the sizing and selection of the replacement air handler units and all related appurtenances. 
• Determine points of connection from new units to existing air distribution.  
• Provide design of supply, return, and relief air distribution to new air handler units.  
• Coordinate with all other trades required with HVAC replacement. 
• Provide sequence of operations and points list for new equipment. 
• Review and balance outside air requirements and operation for new units.  
• Condensate drain piping design from new HVAC equipment.  
• Title-24 energy compliance calculations. 

 
The proposed electrical design includes the following: 

• Owner program sessions to obtain electrical design criteria.  
• Building single line diagrams.  
• Electrical construction power documents and load calculations.  
• Coordinate with mechanical engineer for demo plans and new equipment locations  
• Work with OC San to integrate the new HVAC controls with the BAS network, if available 
• One site visit for existing conditions research. 

 
The proposed structural design includes the following: 

• Visit the project site to review existing conditions.  
• Review available structural drawings of the building 
• Provide structural drawings and calculations for final scope of work 

 
CONSTRUCTION DOCUMENTS  
 

• Drawings to be in accordance with latest state and local code requirements. 
• Prepare a 90% complete set of construction drawings for submission to customer for review 

EXHIBIT B 
Scope of Services 
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• Prepare 100% complete set of construction drawings for Customer review and final approval  
• Prepare supporting documents including:  

o Engineering calculations  
o Energy compliance documentation for MEP systems  
o Mechanical details  
o Electrical single line  
o Structural anchoring details 

Scope of Work – Construction  
 
The new equipment installed shall consist of the following: 
 
Operations Building 

• Two (2) new split system replacements consisting of 
o (1) 30-ton Multi-zone Air Handler and associated condenser 

 Condenser to have copper fin / copper tube 
o (1) 20-ton Air Handler and associated condenser 

 Includes replacement of associated return air fan for system. 
 Condenser to have copper fin / copper tube 

• One (1) 4-ton new heat pump 
 
Centrifuge Building 

• Two (2) 3.5-ton new computer room air conditioning units and associated condensers 
 
Bitter Point Pump Station 

• One (1) new split system replacement consisting of 
o (1) Air Handler and associated condenser 

 
 

Installation Scope of Work 
 

• Provide all new equipment listed above 
o Submittals to be sent to OC Sanitation for approval prior to release of equipment. Changes in 

submittals / bill of materials could result in potential cost increases to OC Sanitation. 
• Submit designs for approval 

o Per Customer direction, plans will be reviewed and approved internally by OC Sanitation. 
o Customer to provide Trane with all required permitting or approvals prior to the beginning of 

construction, including any special inspections during construction 
o Permit costs not included and shall be a direct reimbursable expense to Trane, if any 
o If any permitting or approval authority requests additional engineering or drawings outside of 

what Trane is providing for mechanical, electrical, structural, and plumbing those costs shall 
be extra. 

 
Operations Building 

• Receive, store, transport, and install the following Trane-provided equipment:   
o (1) 30-ton Huntair air handling unit MZ-1 
o (1) 30-ton Trane condensing unit CND-1 
o (1) 20-ton Huntair air handling unit AHU-1 
o (1) 3-HP Return Air fan serving AHU-1 
o (1) 20-ton Trane condensing unit ACC-1 
o (1) 4-ton Trane Heat pump HP-T9 and economizer 
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• Furnish all labor, material and equipment as required to isolate, drain, disconnect, demo, and properly 
dispose of all existing equipment (salvage rights reserved).   

• Provide all labor, equipment, crane, rigging, and trucking associated with removal of existing units and 
setting of new units and associated material. 

• Provide labor and equipment for temporary cooling of areas served by MZ-1 and AHU-1. 
o Units to be removed one at a time so that second air handler will not be demolished until first 

unit is online and operating. 
o Trane will provide (10) portable AC units to be placed as directed by OC Sanitation. Nearby 

power outlets required. 
o Total rental duration will be for one month. 

• Install new equipment MZ-1, CND-1, AHU-1, RF-1, ACC-1, and HP-T9. 
o Anchor and support new units as required per structural drawings and manufacturers 

recommendations. 
 HP-T9 to be installed on existing adapter curb. 

o Reconnect existing condensate piping to new units. Extend piping as needed to make 
connections. 

o Furnish and install new refrigerant piping and associated appurtenances as required between 
condensers and air handlers. 

 Underground piping from MZ-1 to CND-1 to remain. Trane to cut at stub outs from 
concrete, flush and clean existing piping before connecting new refrigerant piping.  

 Furnish and install new pipe supports (dura-blok equivalent) for all new piping on 
roof. 

o Leak check and testing of refrigerant piping prior to Trane startup. 
o Furnish and install new ½” Armaflex insulation on refrigerant piping, include aluminum 

jacketing. 
 For rooftop piping, paint yellow to match existing conditions. 

• Existing disconnects to be removed. Existing power wiring to be removed back to source panel. 
• Furnish and install new feeders from panels to new unit disconnects 
• Replace breakers as shown on electrical plans. 
• Furnish and install new fused disconnects (stainless steel enclosures for outdoor units) for MZ-1, CND-

1, AHU-1, RF-1, ACC-1, and HP-T9. 
• Existing conduit from panel to existing disconnects locations is to remain and will be re-used. Any 

existing flex/liquid tight is to be removed and replaced with new. 
• Disconnect control wiring between condensers and air handlers. Install new wiring per manufacturers’ 

recommendation. Existing conduit to be re-used. 
• Energize, test, and confirm phasing of all new feeders prior to unit start-up. 
• Install identification placards on all new equipment identifying unit tags per plans or per customer 

direction. 
• Charge new systems with refrigerant. 
• Startup and verify operation of new systems. 
• Air balancing of entire MZ-1 and AH-1 system. Provide pre and post air balance report. 

o Take pre-construction readings at all supply diffusers/grilles being served by existing unit  
o Document any discrepancies from design air flow and any related system deficiencies for the  

Customer to repair. 
o Take post-construction readings and air balance new system to match original design values as 

close as possible. It is understood that downstream system age may not allow for original 
design values to be met. Any mechanical upgrades or repairs will be quoted separately. 

o Design values at diffusers are based on existing plans provided by OC Sanitation. 
• Disconnect fire alarm wiring from existing units and reconnect to new units. Test smoke detector in 

the space to confirm unit shutdown is initiated. *See Project Assumptions / Exclusions for clarification 
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Centrifuge Building 

• Receive, store, transport, and install the following Trane-provided equipment:   
o (2) 3.5-ton Stulz CRAC unit 
o (2) 3.5 ton Stulz outdoor condensers 

• Furnish all labor, material and equipment as required to isolate, drain, disconnect, demo, and properly 
dispose of all existing equipment (salvage rights reserved).   

• Provide all labor, equipment, crane, rigging and trucking associated with removal of existing units and 
setting of new units and associated material. 

o Per Customer direction, we will utilize OC Sanitation’s crane situated inside the Centrifuge 
building for rigging indoor units. 

• Install new equipment Comm Room AHU-1, Comm Room AHU-2, CU-1, and CU-2 
o Anchor and support new units as required per structural drawings and manufacturers 

recommendations. 
 Indoor units will be provided with new floor stands. 
 Outdoor condensers to utilize existing frame. 

o Reconnect existing condensate piping to new units. Extend piping as needed to make 
connections. 

o Furnish and install new refrigerant piping and associated appurtenances as required between 
condensers and air handlers. 

 Furnish and install new pipe supports (dura-blok equivalent) for all new piping on 
roof. 

o Leak check and testing of refrigerant piping prior to Trane startup. 
o Furnish and install new ½” Armaflex insulation on refrigerant piping, include aluminum 

jacketing. 
• Existing power wiring to be removed back to source panel. 
• Furnish and install new feeders from panels to new units per plans and specifications. 
• Replace breakers as shown on electrical plans. 

o Units are fed from MCC-SHM. 
o AHU-1 and AHU-2 require new 30A breakers. CU-1 and CU-2 require new 15A breakers. 

• Existing conduit from panel to existing disconnects locations to be re-used. Any existing flex/liquid 
tight is to be removed and replaced with new.  

• Disconnect control wiring between condensers and air handlers. Install new wiring per manufacturers’ 
recommendation. Existing conduit to be re-used. 

• Energize, test, and confirm phasing of all new feeders prior to unit start-up. 
• Replace existing room thermostat with new standalone thermostat (local control only). 
• Charge new systems with refrigerant 
• Install identification placards on all new equipment identifying unit tags per plans or per customer 

direction. 
• Startup and verify operation of new systems. 

 
Bitter Point Pump Station 

• Receive, store, transport, and install the following Trane-provided equipment:   
o (1) 10-ton Trane air handling unit 
o (1) 10-ton Trane outdoor condenser 

• Furnish all labor, material and equipment as required to isolate, drain, disconnect, demo, and properly 
dispose of all existing equipment (salvage rights reserved).   

• Provide all labor, equipment, crane, rigging and trucking associated with removal of existing units and 
setting of new units and associated material. 

• Provide labor and equipment for temporary cooling of electrical room served by system. 
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o Trane will provide (3) portable AC units to be placed as directed by OC Sanitation. Nearby 
power outlets required. 

o Total rental duration will be for one month. 
• Install new equipment FC-1 and CU-1. 

o Anchor and support new units as required per structural drawings and manufacturers 
recommendations. 

 Air handling unit to utilize existing hangers per plans.  
o Reconnect condensate piping to new units. Extend piping as needed to make connections. 
o Furnish and install new refrigerant piping and associated appurtenances as required between 

condensers and air handlers. 
o Leak check and testing of refrigerant piping prior to Trane startup. 
o Furnish and install new ½” Armaflex insulation on refrigerant piping, include aluminum 

jacketing. 
• Existing disconnects to be removed. Existing power wiring to be removed back to source panel. 
• Furnish and install new feeders from panels to new unit disconnects per plans and specifications. 
• Replace breakers as shown on electrical plans. 

o AHU-1 requires 15A breaker, CND-1 requires 25A breaker. 
• Furnish and install new fused disconnects (stainless steel enclosure for outdoor unit) for AHU-1 and 

CND-1. 
• Existing conduit from panel to existing disconnects locations to be re-used. Any existing flex/liquid 

tight is to be removed and replaced with new. 
• Disconnect control wiring between condensers and air handlers. Install new wiring per manufacturers’ 

recommendation. Existing conduit to be re-used. 
• Energize, test, and confirm phasing of all new feeders prior to unit start-up. 
• Charge new system with refrigerant 
• Install identification placards on all new equipment identifying unit tags per plans or per customer 

direction. 
• Startup and verify operation of new systems. 

 

Commissioning 
 

• Trane to provide the following Commissioning related activities as it relates to the newly installed 
equipment. 

 
Pre-ORT (Operational Readiness Test) 

• Check units for proper wiring, unit labeling, voltage, phasing, low voltage connection (if applicable), anchorage, 
factory packaging removal, unit condition, visual inspection 

• Trane to create checkbox form for the above activities, pass / fail, for each new piece of HVAC equipment 
 
COPI (Certificate of Proper Installation) 

• Trane shall issue memo on Trane letterhead stating that new HVAC equipment was installed per design 
documents 

 
ORT (Operational Readiness Test) 

• Trane to complete pre-startup checklist for each new piece of HVAC equipment 
• If any SCADA wiring or fire/smoke control wiring was disconnected or modified in any way, Trane will assist OC 

Sanitation is testing those wires for proper functionality 
 
FAT (Functional Acceptance Test) 

• Perform startup of each piece of new HVAC equipment 
• Complete startup logs for each new piece of HVAC equipment on Trane forms 
• Provide pre and post air balancing / TAB reports for equipment that has been replaced 
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COPO (Certificate of Proper Operation) 

• Trane shall issue memo on Trane letterhead stating that new HVAC equipment has operated under full load 
conditions, and is operating properly 

 
RAT (Reliability Acceptance Test) 

• Demonstrate to OC Sanitation District that newly installed HVAC equipment will operate continuously for a 
duration of seven calendar days as intended 

• Document the successful completion of seven continuous days of operation and issue memo on Trane letterhead 
that the RAT has been completed 

• If issues arise during the RAT seven-day period, make corrections, and re-start the process  
 
 

General Project Inclusions 
 

• Project management included for a turnkey installation by Trane. 
• 8 Hours of owner Training included, per building (24 total) 
• Startup and testing of all new equipment and commissioning as noted above. 
• 1st year parts and labor warranty included on entire project. 
• Epoxy coating services included: 

o Trane outdoor condensers and heat pump 
 Industrial / Severe Coating Package by Protecall (costs included in this proposal) 
 Condenser and Evaporator Coil Coating with Energy Guard 
 Bare Metal Primed and Interior and Exterior Cabinet Coated with Two Coats of 

Ameron PSX-700 
 Replacement Stainless Steel Screws on all Access Panels 

o Indoor Air Handlers 
 Evaporator Coil Coating with Energy Guard 

o Note: Stulz indoor units are not coated and outdoor condensers to be provided with 
electrofin coil coating to match existing selections. 

• Air balance included at the unit level for in scope equipment unless otherwise noted above. 
• All Unistrut, nuts, bolts, parts, appurtenances, misc metals, ducting, shall be 316 stainless steel when 

feasible. Trane will specify in submittals what is included as stainless steel and what is not due to 
availability/feasibility. 

 

Scope of Work – Controls 
 

Operations Building 
 
Front-End System Controller & Workstation  
System Controller (SC+) Front-End & Workstation 
• Furnish, install and program SC+ in electric room, including the following: 

o Panel 
o Transformer 
o 120 vac power from same room 
o Run ethernet communication wire with required conduit/pathway to workstation located in 

control room 
• Furnish, install and startup workstation in collaboration with customer IT in control room  
• Configure SC+  
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o Synchrony Software License 
o Point Mapping 
o Sequence of Operation 
o 3D Equipment and Floor Graphics 
o Schedules  
o Alarms  
o Alarm Notifications  
o Trends   
o User Profiles 

 
AHU-1 Huntair Air Handler with Trane Condensing Unit Controls 
• Remove existing controllers and control points. 

o Existing control points being monitored and controlled to be documented prior to removal. 
• Furnish, install and program UC600/Symbio500 with required XM modules to replace existing control 

system, including the following: 
o Panel 
o Transformer 
o Power from same room 
o Run BACnet MSTP communication wire with required conduit/pathway to SC+ 

• Furnish, install and map points for the following control points with required wiring/tubing and 
conduit/pathway to UC600/Symbio500/XM: 

o Basement Wired space temperature sensor with display  
o 1st Floor Wired space temperature sensor with display 
o Basement Space Static Pressure Sensor 
o 1st Floor Space Static Pressure 
o Supply Static Pressure 
o Supply Fan Start/Stop 
o Supply Fan Speed 
o Supply Fan Status 
o Return Fan Start/Stop 
o Return Fan Speed 
o Return Fan Status 
o Pre-Air Filter Differential Pressure 
o Final-Air Filter Differential Pressure 
o DX Cooling Command 
o Supply Air Temperature 
o Economizer Damper Actuator Command (3 Actuators) 
o Economizer Damper Actuator Feedback (3 Actuators) 
o Outside Air Temperature or Enthalpy 
o Return Air Temperature or Enthalpy 
o Mixed Air Temperature or Enthalpy 
o Condensing Unit Cooling Command 
o Condensing Unit Status  
o Condensate Overflow Switch 

• Run BACnet MSTP communication wire with required conduit/pathway from condensing unit factory 
controller to SC+ 

o Map Points 
• Run BACnet MSTP or IP communication wire with required conduit/pathway from VFD to SC+  

o Map Points 
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MZ-1 Huntair Multi-Zoner Air Handler with Trane Condensing Unit Controls, Boiler Controls 
• Remove existing controllers and control points 
• Furnish, install and program UC600/Symbio500 with required XM modules to replace existing control 

system, including the following: 
o Panel 
o Transformer 
o Power from same room 
o Run BACnet MSTP communication wire with required conduit/pathway to SC+ 

• Furnish, install and map points for the following control points with required wiring/tubing and 
conduit/pathway to UC600/Symbio500/XM: 

o (6) Space Wired space temperature sensor with display  
o (6) Zone Damper Actuators  
o (6) Space Static Pressure Sensor 
o (2) Supply Static Pressure 
o (2) Supply Fan Start/Stop 
o (2) Supply Fan Speed 
o (2) Supply Fan Status 
o (2) Backdraft Damper Actuators 
o Pre-Air Filter Differential Pressure 
o Final-Air Filter Differential Pressure 
o DX Cooling Command 
o Heating Valve Command 
o Hot Water Supply Temperature 
o Supply Air Temperature 
o Economizer Damper Actuator Command (3 Actuators) 
o Economizer Damper Actuator Feedback (3 Actuators) 
o Outside Air Temperature or Enthalpy 
o Return Air Temperature or Enthalpy 
o Mixed Air Temperature or Enthalpy 
o Condensing Unit Command 
o Condensing Unit Status  
o Condensate Overflow Switch 

• Run BACnet MSTP communication wire with required conduit/pathway from condensing unit factory 
controller to SC+  

o Map Points 
• Run BACnet MSTP or IP communication wire with required conduit/pathway from VFD to SC+  

o Map Points 
• Boiler Control Points 

o Furnish, install and map the following control points with required wiring and conduit/pathway to 
UC600/Symbio500 Control Panel: 

 Boiler Start/Stop  
 Boiler Status 
 Boiler Alarm 
 Hot Water Pump Start/Stop 
 Hot Water Pump Status 
 Hot Water Supply Temperature 
 Hot Water Return Temperature 
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HP-T9 Trane Heat Pump Controls  
• Remove existing controllers and control points 
• Furnish, install and program Symbio500 inside building to replace existing control system, including the 

following: 
o NEMA 1 Panel 
o Transformer 
o Power from same room 
o Run BACnet MSTP communication wire with required conduit/pathway to SC+ 

• Furnish, install and map points for the following control points with required wiring/tubing and 
conduit/pathway to Symbio500: 

o (1) Wired space temperature sensor with display  
o (1) Wired space CO2 sensor with display  
o Supply Fan Start/Stop 
o Supply Fan Status 
o Supply Fan Speed 
o Supply Static Pressure 
o Supply Air Temperature 
o Economizer Damper Actuator Command (Actuators with feedback factory installed) 
o Economizer Damper Actuator Feedback (Actuators with feedback factory installed) 
o Outside Air Temperature or Enthalpy 
o Return Air Temperature or Enthalpy 
o Mixed Air Temperature or Enthalpy 
o Cooling Command 
o Heating Command 
o Air Filter Differential Pressure 

• SCADA Clarification – Trane understands per direction of OC San that there is no SCADA connection 
existing or required for this Ops Building, therefore all SCADA work is excluded. 

 

Centrifuge Building 
 
• No Trane Controls scope included for Centrifuge Building 
 

Bitter Point Pump Station 
 
Front-End System Controller & Workstation  
• Furnish, install and program SC+ in electric room, including the following: 

o Panel 
o Transformer 
o 120 vac power from same room 
o Run ethernet communication wire with required conduit/pathway to workstation located in 

control room 
• Furnish, install and startup workstation in collaboration with customer IT in control room  
• Configure SC+  

o Synchrony Software License 
o Point Mapping 
o Sequence of Operation 
o 3D Equipment and Floor Graphics 
o Schedules  
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o Alarms  
o Alarm Notifications  
o Trends   
o User Profiles 

 
FC-1 Trane Air Handler with Trane Condensing Unit Controls  
• Remove existing controllers and control points 
• Furnish, install and program UC600/Symbio500 with required XM modules to replace existing control 

system, including the following: 
o Panel 
o Transformer 
o Power from same room 
o Run BACnet MSTP communication wire with required conduit/pathway to SC+ 

• Furnish, install and map points for the following control points with required wiring/tubing and 
conduit/pathway to UC600/Symbio500/XM: 

o Wired space temperature sensor with display  
o Space Static Pressure Sensor 
o Supply Static Pressure 
o (2)  Supply Fan Start/Stop 
o (2) Supply Fan Speed 
o (2) Supply Fan Status 
o Air Filter Differential Pressure 
o Cooling Command 
o Heating Command 
o Supply Air Temperature 
o Economizer Damper Actuator Command (3 Actuators) 
o Economizer Damper Actuator Feedback (3 Actuators) 
o Outside Air Temperature or Enthalpy 
o Return Air Temperature or Enthalpy 
o Mixed Air Temperature or Enthalpy 
o Condensing Unit Cooling Command  
o Condensing Unit Heating Command  
o Condensing Unit Status  
o Condensate Overflow Switch 

• Run BACnet MSTP or IP communication wire with required conduit/pathway from condensing unit factory 
controller to SC+ 

o Map Points 
• Run BACnet MSTP or IP communication wire with required conduit/pathway from VFD to SC+  

o Map Points 
• SCADA Clarification – Trane will provide up to 16 hours of SCADA control integration assistance for 

Bitterpoint Pump Station. If additional hardware is required, those costs are not included and shall be extra 
or provided by OC Sanitation. All SCADA side wiring, terminations, programming, and integration by OC 
Sanitation. 
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Controls Services Included  
• Initial Onsite Scope of Work Verification 
• Project Management  
• As-Built Control Drawings  
• Owner Operational Training (Up to 16 hours) 
• Commissioning Support as indicated in Commissioning scope above. 

 
Controls Specific Clarifications                    

• Workstation cost shall not exceed $2,500 each. 
• Workstation shall be setup with support from customer IT.  
• Customer to land all wires for SCADA system, and Customer perform all programming / integration of 

SCADA system 
• Assumption is that there are no existing safety hazards (i.e Asbestos). 
• Existing wiring, conduit, wiring pathways, panels and end devices will be re-used as much as possible.   
• All existing wiring, end devices and equipment are assumed to be in good working order. Repair or 

replacement of any existing devices or equipment is not included in the pricing. 
• All existing mechanical equipment assumed to be in good working order  
• Any pre-existing design or known issues related to equipment, hydronics or balancing will not be 

addressed or fixed as part of this controls upgrade. 
• Any items that are required to be repaired or replaced and not noted in scope shall incur additional 

cost. 
• Proposal based on EMT conduit with location rated fittings and plenum rated cable. 
• All equipment shall be accessible. 
• It is assumed each SC+/workstation shall be standalone and not tied to network. Integration to 

existing/other building/campus management system is excluded.  
• Trane requires (1) IP address for each SC+ panel. 

 
Controls Specific Exclusions    

• Furnishing or installation of VFDs, motor starters, etc. 
• Demolition of existing equipment, unless otherwise specified. 
• Demo of pneumatic airlines back to main source is not included. 
• Permits and upgrades to meet current code 
• Removing and/or moving obstructions part of separate systems (i.e. Conduit) near the valve 

replacements 
• Parking and storage fees 
• Furnish or installation of smoke detectors, fire smoke dampers, etc. 
• Custom, floorplan, or equipment graphics other than what is called out above 
• Furnish, install, wire or terminate any panels/devices related any systems not explicitly called out 

above, including (but not limited to): other controllers or control panels, smoke control systems, fire-
life safety systems, lighting control systems, power and/or energy monitoring, security, tenant billing 
systems, UPS, etc. 

• Roof Penetration, Coring, Painting, Patching beyond what is required to complete Trane scope of 
work. 

• Water balancing  
• 3rd Party or Title 24 Commissioning 
• Permits, fees or bonds. 
• Asbestos or Hazardous Material Abatement. 
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Project Assumptions / Exclusions 
 

• Temporary cooling or heating equipment not included beyond what is included in the scope above. 
• Additional engineering or studies requested by owner, permitting or approval authority not included 

above what Trane is providing for mechanical, electrical, structural and plumbing engineering and 
design. 

• New roofing, roof patching, roof repair is excluded. 
• We assume roof drains are installed per code, no modification to roof drains included.  
• Structural engineering is included to assure proper support for new equipment. 

o Structural upgrades and seismic upgrades to the buildings are excluded. 
• Electrical service upgrades are excluded. Electrical design is based on nameplate data and single line 

documentation provided by the customer and is assumed this information is accurate. Trane to verify 
existing infrastructure (conduit size, feeders, breaker sizes) prior to construction. 

• Excludes all concrete scope associated with Operations Building underground refrigerant piping 
replacement 

• Excludes all refrigerant monitoring scope associated with Operations Building AHU/Boiler shutdown  
• All work dealing with waterproofing, dehumidifiers, sealing conduit pathways, is excluded. 
• All work dealing with fire life safety systems, fire sprinkler systems, and smoke evacuation systems is 

excluded, other than: 
o Disconnect fire alarm wiring from existing units and reconnect to new units. Test smoke 

detector in the space to confirm unit shutdown is initiated. 
o No work dealing with fire smoke dampers included as these systems interact with the Fire 

System and do not communicate directly with the HVAC controls. 
• Air balancing at the unit level included for new equipment other than stated scope for Operations 

Building. 
• OC San shall provide location for TRANE's onsite storage.   
• TRANE’s staging area(s) and storage facility(ies) located on the OC San premises shall have full 

perimeter chain link fencing. The chain-link fence shall be made and installed in accordance with 
SSPWC sections 206-6 and 304-3, except: it shall be portable, installed without making holes or 
otherwise disturbing, the underlying surfaces. The fence shall be galvanized steel; six (6) feet in height 
minimum unless specified otherwise elsewhere in the Contract Documents. Barbed wire shall not be 
required.  TRANE shall provide and maintain temporary sanitary facilities and enclosures for use by 
construction personnel.  TRANE shall not use permanent sanitary facilities unless accepted by OC San. 

• Third Party review, testing, special inspection fees, deputy inspector fees, or third-party 
commissioning of new systems is not included. 

• Breaker coordination studies are excluded. 
• Asbestos or Hazardous Material Abatement excluded. 
• Replacement of upgrade of any existing non-code compliant systems is excluded. 
• ADA requirements excluded. 
• Customer to coordinate all shutdowns and lifts with Trane’s schedule. 
• Building permit fees, Plan check fees, Assessments, Taxes applicable to the development of property, 

Utility connection fees and Usage fees, AQMD permitting and/or Fees, SCE fees and Excess cable 
charges are excluded. 

• Builders Risk (including flood and seismic insurance and Deductible) is excluded. 
• Any items not specifically listed as scope of work is not included. 
• We assume there will be no other work going on that will affect the timing or sequence of our 

installation. 
• Liquidated or Consequential Damages not included. 
• Demurrage or Storage Charges not included. 
• Trane to retain salvage rights of all removed equipment and materials, if applicable.  TRANE shall 

remove from the site and legally dispose of removed equipment and materials at TRANE’s expense. 



Turnkey Agreement 
Exhibit B – Scope of Services 

© 2020 Trane Technologies     All rights reserved  Turnkey Agmt  
Page 27 of 31 

• Temporary power or Trane provided utilities are excluded. We assume use of customer electrical, and 
water for construction. 

• Equipment view screens are excluded. 
• Architectural drawings and line of sight drawings are excluded. 
• Changes to equipment during submittal phase that result in cost increase to Trane shall be a change 

order. 
• Trane to allow for 20 working days for OC Sanitation to review and provide any comments on 

submittals. Any delays in submittal approvals beyond that time period that cause price increases, 
change in equipment model or type, could result in cost increases to OC Sanitation. 

• Commissioning support limited to activities described in the Commissioning scope section. 
• TRANE shall attend the following meetings at a minimum: 

o Joint design submittal review meetings 
 (2) two-hour  

o Pre-Construction 
o Schedule 
o Submittal 
o Bi-Weekly Progress 
o Safety 
o Commissioning 
o Job Hazard Analysis, if required 
o Other meetings as required by OC San 

• Design submittals shall be submitted electronically for review in PDF format.  PDF files shall be 
searchable.   

• Submittals shall be accompanied by a dedicated transmittal signed by TRANE. 
• Shop drawing submittals shall contain sufficient storage, installation, operation and maintenance 

information to allow the ENGINEER to confirm compliance with the manufacturer’s recommendations 
during the storage, installation, startup and testing of the equipment. Such information shall also be 
sufficient for review of the equipment regarding operation and maintenance requirements for the 
equipment after it is in service. 

• Shop drawing submittals for all equipment requiring maintenance or consumables shall include a 
manufacturer’s recommended spare parts list. 

• Within twenty-five (25) calendar days after receipt of a shop drawing submittal, the OC San ENGINEER 
will return comments, if any, to the CONTRACTOR 
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Notes & Clarifications 
 

1. Applicable taxes are included. 
2. Any service not listed is not included. 
3. A working day shall be Monday though Friday, and shall be between 7:00 a.m. and 3:30 p.m., unless 

otherwise accepted by OC San in writing.  The written request for an alternative work schedule is 
required at least forty-five (45) days in advance.  Any granted alternative work schedule may be 
revoked, should it become problematic for the Public/OC SAN to continue to accommodate.  On 
occasion, but without guarantee, OC SAN may grant the CONTRACTOR’s request for a temporary 
alternative work schedule. 

4. Payment and Performance bond included. 
5. Omnia Contract number 3341, Omnia Quote number W2-e7HAAS-23-001 

 
Financial items not included 

• Bid Bond 
• Liquidated or Consequential Damages 
• Demurrage or Storage Charges 
• Participation in OCIOP or CCIP Insurance Programs 
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The Premises are described as follows: 
 
OC Sanitation District 

P2 Operations Building 
Centrifuge Building 
Bitterpoint Pump Station 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXHIBIT C 
Description of Premises 
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Certificate of Substantial Completion 

 
{Customer & project name}    

Trane Project No.:       
Date Certificate Submitted to Customer:        

 
 

The Services performed pursuant to the Turnkey Agreement (“Agreement”), by and between Trane U.S. Inc. 
(“Trane”), and       (“Customer”), dated as of      , have been inspected by Customer, have been determined 
to be substantially complete and Customer accepts the same in accordance with the terms of the Agreement. 
 
The Date of Substantial Completion is:        
 
Punch list items are listed on the attached, together with the date such items are to be completed. 
 
The Warranty Period, pursuant to Article 6 of the Agreement, commences as of the date of Substantial 
Completion or the earlier dates stated below with respect to the following corresponding equipment or work: 
 

Services: Description of Equipment or Work Warranty Commencement Date 
  
  
  

 
 

 

Trane U.S. Inc. 
 
 
By:       
 (Signature) 
       
 (Printed Name) 
 
Title:       
 
Date:       
 

 
       
 (Customer) 
 
By:       
 (Signature) 
       
 (Printed Name) 
 
Title:       
 
Date:      

EXHIBIT D.1 
Certificate of Substantial Completion 



Turnkey Agreement 
Exhibit D.2 – Final Completion 

© 2020 Trane Technologies     All rights reserved  Turnkey Agmt  
Page 31 of 31 

  
Certificate of Final Completion and Acceptance 

 
{Customer & project name}    

Trane Project No.:       
Date Certificate Submitted to Customer:        

 
 
 

The Services performed pursuant to the Turnkey Agreement (the “Agreement”), by and between       (“Customer”) 
and Trane U.S. Inc., dated as of      , has been inspected by the undersigned Customer and have been determined to 
be finally complete. 
 
The Date of Final Completion and Acceptance is hereby established as the earlier of (i) the date Customer executes 
this Certificate, as noted below, or (ii)  fourteen (14) calendar days after the date noted above as the date this 
Certificate is submitted to Customer. 
 

 
  
Trane U.S. Inc. 
 
 
By:       
 (Signature) 
       
 (Printed Name) 
 
Title:       
 
Date:       
 

 
       
 (Customer) 
 
By:       
 (Signature) 
       
 (Printed Name) 
 
Title:       
 
Date:      

 
 

EXHIBIT D.2 
Certificate of Final Completion 
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