
 
 

   
General Services Contract 1 of 10         Specification No. S-2022-1289BD 
Revision 022822    

 

GENERAL SERVICES CONTRACT 
Installation and Disposal of Activated Carbon for P1 & P2 Co-Gen Facilities  

Specification No. S-2022-1289BD 
 

This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered 
into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and Carbon Bulk Sales LLC (hereinafter referred to as 
“Contractor”), and collectively referred to herein as the “Parties.” 
 

R E C I T A L S 
 
WHEREAS, OC San desires the Installation and Disposal of Activated Carbon for P1 & P2 Co-Gen 
Facilities as described in Exhibit “A” attached hereto and incorporated herein by this reference 
(“Services”); and 
 
WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, and 
expertise; and 
 
WHEREAS, OC San desires to engage Contractor to render the Services as provided herein; and 
 
WHEREAS, OC San selected Contractor to perform the Services in accordance with Ordinance No. 
OC SAN-56; and 
 
WHEREAS, on June 22, 2022, OC San’s Board of Directors, by minute order, authorized execution 
of this Contract. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 
 
1. General. 

1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.  
 

1.2 The following exhibits, in order of precedence, are incorporated by reference and made 
part of this Contract.  

 
Exhibit “A” – Scope of Work 
Exhibit “B” – Bid 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
 

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and 
any of the provisions of the exhibits hereto, the provisions in the Contract shall control 
and thereafter the provisions in the document highest in precedence shall be controlling.   

 
1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or actions incurred or undertaken by Contractor as a result of work performed in 
anticipation of purchases of the Services by OC San. 
 

1.5 Work Hours:  All work shall be scheduled Monday through Thursday, between the hours 
of 7:00 a.m. and 4:00 p.m. 
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1.6 Days:  Shall mean calendar days, unless otherwise noted.  
 

1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Lincoln’s Birthday, 
Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.9 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision hereof. 

 
2. Scope of Work. 

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with generally 
accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of Work 

at any time. All modifications must be made by an amendment signed by both Parties. 
 

2.3 Product Availability. In the event the specified product becomes unavailable for any 
reason, including but not limited to supply chain issues, OC San reserves the right to 
negotiate pricing with the Contractor, for a substitute product acceptable to OC San.   

 
2.4 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 

investigated the work to be performed; and (b) it understands the facilities, difficulties, 
and restrictions of the work under this Contract.  Should Contractor discover any latent 
or unknown condition materially differing from those inherent in the work or as 
represented by OC San, it shall immediately inform OC San of this and shall not proceed, 
except at Contractor’s risk, until written instructions are received from OC San. 

 
2.5 Performance.  Time is of the essence in the performance of the provisions hereof. 

 
3. Contract Term. 

3.1 The term of this Contract shall be for one (1) year commencing on July 1, 2022 and 
continuing through June 30, 2023. 

 
3.2 Renewals. At its sole discretion, OC San may exercise the option to renew this Contract 

for up to four (4) one-year periods.  This Contract may be renewed by an OC San 
Purchase Order.  OC San shall have no obligation to renew the Contract nor to give a 
reason if it elects not to renew it. 
 

3.3 Extensions.  The term of this Contract may be extended only by an amendment signed 
by both Parties.  

 
4. Compensation. 

4.1 As compensation for the Services provided under this Contract, OC San shall pay 
Contractor a total amount not to exceed Four Hundred Twenty Thousand, Nine Hundred 
Seventy-two Dollars ($420,972.00). 

 
4.2 Contractor shall provide OC San with all required premiums and/or overtime work at no 

charge beyond the amount specified above. 
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5. Payments and Invoicing. 
5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A”, at 

the prices identified in Exhibit “B”, thirty (30) days from receipt of the invoice and after 
approval by OC San’s Project Manager or designee. OC San shall be the determining 
party, in its sole discretion, as to whether the Services have been satisfactorily completed.  

 
5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 

APStaff@OCSan.gov.  In the subject line include “INVOICE” and the Purchase Order 
Number. 

 
6. California Department of Industrial Relations Registration and Record of Wages. 

6.1 Pursuant to Labor Code sections 1720 et seq., and as specified in Title 8, California Code 
of Regulations section 16000, prevailing wages are required to be paid for all work under 
this Contract.  It is Contractor’s responsibility to interpret and implement any prevailing 
wage requirements and Contractor agrees to pay any penalty or civil damages resulting 
from a violation of the prevailing wage laws. 

 
6.2 Contractor and its subcontractors shall comply with the registration requirements of Labor 

Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject 
to compliance monitoring and enforcement by the California Department of Industrial 
Relations (DIR). 

 
6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages 

is available upon request at OC San’s principal office.  The prevailing rate of per diem 
wages may also be found at the DIR website for prevailing wage determinations at 
http://www.dir.ca.gov/DLSR/PWD. 

 
6.4 Contractor and its subcontractors shall comply with the job site notices posting 

requirements established by the Labor Commissioner per Title 8, California Code of 
Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at the 
job site. 

 
6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 

comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to Labor 
Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, the Contractor and its 
subcontractors shall furnish a copy of all certified payroll records to OC San and/or the 
general public upon request, provided the public request is made through OC San, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of 
the Department of Industrial Relations.  Pursuant to Labor Code section 1776(h), 
penalties for non-compliance with a request for payroll records may be deducted from 
progress payments. 

 
6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

along with any request for payment, all applicable and necessary certified payrolls 
and other required documents for the period covering such payment request.  
Pursuant to Title 8, California Code of Regulations section 16463, OC San shall 
withhold any portion of a payment, up to and including the entire payment amount, 
until certified payroll forms and any other required documents are properly 
submitted.  In the event certified payroll forms do not comply with the 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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requirements of Labor Code section 1776, OC San may continue to withhold 
sufficient funds to cover estimated wages and penalties under the Contract. 

 
6.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, the Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 
($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 

 
6.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the difference 

between the prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the 
prevailing wage rate shall be paid to each worker by the Contractor or its 
subcontractor. 

 

6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 
1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours per 
day and forty (40) hours per week, except that work performed in excess of those limits 
shall be permitted upon compensation for all excess hours worked at not less than one 
and one-half (1.5) times the basic rate of pay, as provided in Labor Code section 1815.  
The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) per worker 
per calendar day during which such worker is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 
violation of Labor Code sections 1810 through 1815. 

 

6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 
1777.6, and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 

 
6.9 Contractor shall include, at a minimum, a copy of the following provisions in any contract 

it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 1775, 1776, 
1777.5, 1810, 1813, 1815, 1860, and 1861. 

 
6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors 

will be required to secure the payment of compensation to employees.  Pursuant to Labor 
Code section 1861, Contractor, by accepting this contract, certifies that: 

 
“I am aware of the provisions of section 3700 of the Labor Code which require 
every employer to be insured against liability for workers’ compensation or to 
undertake self-insurance in accordance with the provisions of that code, and 
I will comply with such provisions before commencing the performance of the 
work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the 
provision above. 

 
7. Damage to OC San’s Property.  Any of OC San’s property damaged by Contractor, any 

subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 
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8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 
transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of three 

(3) years after its expiration or termination, OC San shall have access to and the right to 
examine any directly pertinent books, documents, and records of Contractor relating to the 
invoices submitted by Contractor pursuant to this Contract. 

 
10. Contractor Safety Standards and Human Resources Policies.  OC San requires Contractor 

and its subcontractor(s) to follow and ensure their employees follow all Federal, State, and 
local regulations as well as Contractor Safety Standards while working at OC San locations. If, 
during the course of the Contract, it is discovered that Contractor Safety Standards do not 
comply with Federal, State, or local regulations, the Contractor is required to follow the most 
stringent regulatory requirement at no additional cost to OC San. Contractor, its 
subcontractors, and all of their employees shall adhere to the safety requirements in Exhibit 
“A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human Resources 
Policies in Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout the 

term of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Exhibit “C” – Determined Insurance Requirement 
Form.  Contractor shall not commence work under this Contract until all required insurance is 
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to 
commence service pursuant to a subcontract until all insurance required of the subcontractor 
has been obtained.  Failure to obtain and maintain the required insurance coverage shall result 
in termination of this Contract. 
 

12. Bonds. Not used. 
 
13. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 

for damages to property and/or injuries to persons, including accidental death, which may arise 
out of or may be caused by Contractor’s Services under this Contract, or by its 
subcontractor(s), or by anyone directly or indirectly employed by Contractor, and whether such 
damage or injury shall accrue or be discovered before or after the termination of the Contract. 
Except as to the sole active negligence of or willful misconduct of OC San, Contractor shall 
indemnify, protect, defend, and hold harmless OC San, its elected and appointed officials, 
officers, agents, and employees from and against any and all claims, liabilities, damages, or 
expenses of any nature, including attorneys’ fees: (a) for injury to or death of any person, or 
damage to property, or interference with the use of property arising out of or in connection with 
Contractor’s performance under the Contract, and/or (b) on account of use of any copyrighted 
or uncopyrighted material, composition, or process; or any patented or unpatented invention, 
article, or appliance furnished or used under the Contract, and/or (c) on account of any goods 
and services provided under this Contract.  This indemnification provision shall apply to any 
acts or omissions, willful misconduct, or negligent misconduct, whether active or passive, on 
the part of Contractor or anyone employed by or working under Contractor. To the maximum 
extent permitted by law, Contractor’s duty to defend shall apply whether or not such claims, 
allegations, lawsuits, or proceedings have merit or are meritless; or which involve claims or 
allegations that any of the parties to be defended were actively, passively, or concurrently 
negligent; or which otherwise assert that the parties to be defended are responsible, in whole 
or in part, for any loss, damage, or injury. Contractor agrees to provide this defense 
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immediately upon written notice from OC San, and with well qualified, adequately insured, and 
experienced legal counsel acceptable to OC San.  This section shall survive the expiration or 
early termination of the Contract. 

 
14. Independent Contractor.  The relationship between the Parties hereto is that of an 

independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no rights 
to any benefits which accrue to OC San’s employees.   

 
15. Subcontracting and Assignment.  Contractor shall not delegate any duties nor assign any 

rights under this Contract without the prior written consent of OC San.  Any such attempted 
delegation or assignment shall be void. 

 
16. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

17. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default or 
breach by OC San, or for any amount which may become due to Contractor or to its successor, 
or for breach of any obligation under the terms of this Contract. 

 
18. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
19. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, State, 

and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold OC San 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor’s noncompliance therewith.  Any provision required by law to be included herein 
shall be deemed included as a part of this Contract whether or not specifically included or 
referenced. 

 
20. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
21. Regulatory Requirements.  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water 
Codes Division 2. 

 
22. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
23. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance with the 
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latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, open 
field spray painting, or demolition of asbestos containing components or structures shall 
comply with the appropriate rules and regulations of SCAQMD. 

 
24. Warranties. In addition to the warranties stated in Exhibit “A,” the following shall apply: 

24.1 Manufacturer’s standard warranty shall apply.  All manufacturer warranties shall 
commence on the date of acceptance by the OC San Project Manager or designee of the 
work as complete. 

 
24.2 Contractor’s Warranty (Guarantee): If within a one (1) year period of completion of all 

work as specified in Exhibit “A,” OC San informs Contractor that any portion of the 
Services provided fails to meet the standards required under this Contract, Contractor 
shall, within the time agreed to by OC San and Contractor, take all such actions as are 
necessary to correct or complete the noted deficiency(ies) at Contractor’s sole expense. 

 
25. Dispute Resolution. 

25.1 In the event of a dispute as to the construction or interpretation of this Contract, or any 
rights or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the 
dispute by mediation.  The Parties shall mutually select a mediator to facilitate the 
resolution of the dispute. If the Parties are unable to agree on a mediator, the mediation 
shall be conducted in accordance with the Commercial Mediation Rules of the American 
Arbitration Agreement, through the alternate dispute resolution procedures of Judicial 
Arbitration through Mediation Services of Orange County (“JAMS”), or any similar 
organization or entity conducting an alternate dispute resolution process. 

 
25.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 

issues in dispute shall be submitted to arbitration pursuant to Code of Civil Procedure, 
Part 3, Title 9, sections 1280 et seq.  For such purpose, an agreed arbitrator shall be 
selected, or in the absence of agreement, each party shall select an arbitrator, and those 
two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to Code of Civil Procedure section 1283.05.  The 
arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the 
matter in question.  The arbitrator shall decide each and every dispute in accordance with 
the laws of the State of California.  The arbitrator’s decision and award shall be subject 
to review for errors of fact or law in the Superior Court for the County of Orange, with a 
right of appeal from any judgment issued therein. 

 
26. Liquidated Damages. Not used. 
 
27. Remedies.  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods or Services or repudiates its obligations under this Contract, or if 
OC San rejects the goods or Services or revokes acceptance of the goods or Services, OC 
San may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San 
has paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods or 
services for those due from Contractor.  In the event OC San elects to “cover” as described in 
(c), OC San shall be entitled to recover from Contractor as damages the difference between 
the cost of the substitute goods or services and the Contract price, together with any incidental 
or consequential damages. 
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28. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of God, 
fire, labor trouble, war, acts of government, or any other cause beyond its control, but the 
affected party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a force majeure condition may be rescheduled by mutual consent of the Parties. 

 
29. Termination. 

29.1 OC San reserves the right to terminate this Contract for its convenience, with or without 
cause, in whole or in part, at any time, by written notice from OC San.  Upon receipt of a 
termination notice, Contractor shall immediately discontinue all work under this Contract 
(unless the notice directs otherwise).  OC San shall thereafter, within thirty (30) days, pay 
Contractor for work performed (cost and fee) through the date of termination. Contractor 
expressly waives any claim to receive anticipated profits to be earned during the 
uncompleted portion of this Contract.  Such notice of termination shall terminate this 
Contract and release OC San from any further fee, cost, or claim hereunder by Contractor 
other than for work performed through the date of termination. 

 
29.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, if 
the level of service is inadequate, or for any other default of this Contract.  

 
29.3 OC San may also immediately terminate this Contract for default, in whole or in part, by 

written notice to Contractor: 
 

▪ if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
▪ if Contractor sells its business; or 
▪ if Contractor breaches any of the terms of this Contract; or 
▪ if the total amount of compensation exceeds the amount authorized under this 

Contract. 
 

29.4 All OC San’s property in the possession or control of Contractor shall be returned by 
Contractor to OC San on demand or at the expiration or early termination of this Contract, 
whichever occurs first. 

 
30. Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled. 

 
31. Waiver.  The waiver by either party of any breach or violation of, or default under, any provision 

of this Contract shall not be deemed a continuing waiver by such party of any other provision 
or of any subsequent breach or violation of this Contract or default thereunder. Any breach by 
Contractor to which OC San does not object shall not operate as a waiver of OC San’s rights 
to seek remedies available to it for any subsequent breach. 

 
32. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 

instrument contemplated hereby; or the application of such section, subsection, or provision is 
held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held invalid, 
shall not be affected thereby, unless the effect of such invalidity shall be to substantially 
frustrate the expectations of the Parties. 
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33. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, and forum 
for enforcement shall survive expiration or early termination of this Contract. 

 
34. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
35. Notices.   

35.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 
personal service, by electronic telecommunication, or sent by registered or certified mail, 
postage prepaid, return receipt requested, or by any other overnight delivery service 
which delivers to the noticed destination and provides proof of delivery to the sender.  
Rejection or other refusal to accept or the inability to deliver because of changed address 
for which no notice was given as provided hereunder shall be deemed to be receipt of 
the notice, demand, or request sent.  All notices shall be effective when first received at 
the following addresses: 

 
OC San: Darius Ghazi 
 Senior Buyer 

Orange County Sanitation District 
10844 Ellis Avenue 
Fountain Valley, CA  92708 
dghazi@ocsan.gov 
 

Contractor: Joseph Hunter 
Account Manager 
Carbon Bulk Sales LLC 
1781 Kaiser Avenue 
Irvine, CA  92614 
jhunter@carbonbulksales.com 

 
35.2 Each party shall provide the other party written notice of any change in address as soon 

as practicable. 
 

36. Read and Understood.  By signing this Contract, Contractor represents that it has read and 
understood the terms and conditions of the Contract. 

 
37. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, the 
Parties are formally bound.  

 
38. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof. 
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 
 

ORANGE COUNTY SANITATION DISTRICT 
 
 
 
Dated: _________________ By:   
 John B. Withers 
 Chair, Board of Directors 
 
 
 
Dated: _________________ By:   
 Kelly A. Lore 
 Clerk of the Board 
 
 
 
Dated: _________________ By:   
 Ruth Zintzun 
 Purchasing & Contracts Manager 
 
 

CARBON BULK SALES LLC 
 
 
 
Dated: _________________ By:   
 
 
    
 Print Name and Title of Officer 
 
CMM 



    
EXHIBIT “A”                       Specification No. S-2022-1289BD 
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EXHIBIT A 
SCOPE OF WORK 

Installation and Disposal of Activated Carbon for P1&P2 Co-Gen Facilities  
Specification No. S-2022-1289BD 

 

A. PURPOSE 

This scope of work describes the materials, and installation and disposal 
requirements for one change out of the digester gas fuel filter system media 
located at the Orange County Sanitation District’s (OC San) Plant No. 1 (10844 
Ellis Ave. Fountain Valley, CA) & Plant No. 2 (22212 Brookhurst, Huntington 
Beach, CA). Services are to be performed up to twelve (12) times per year. 

Plant No. 1 gas cleaning system consists of two (2) vessels. The vessels normally 
operate in series (primary vessel and polisher vessel). Plant No. 2 gas cleaning 
system consists of three (3) vessels. Two vessels normally operate in series 
(primary vessel and polisher vessel), and the third vessel is a standby vessel 
Appendix A includes the system pictures and Appendix B has the system 
drawings.  

    

B. SCOPE OF WORK 

The change out of filter media will occur as soon as possible after contract award. 
The Contractor shall be responsible for providing a Certificate of Analysis for the 
carbon prior to installation. The delivery process shall include the following steps: 

1. Delivery of the media to the OC San plant 
2. Purging the storage vessel with nitrogen prior to opening 
3. Removal of the existing spent media with vacuum truck 
4. Installation of the new media in order as specified below 
5. Resealing of vessel, purging of the vessel with Nitrogen, and checking for 

leaks 
6. Inspect and replace tank gasket, as needed. 

7. Testing of the spent media for suitability for transport and disposal (if 
required by Contractor) 

8. Removal and disposal of spent media 

The Contractor is required to equip their worksite staff with the following safety 
equipment: 

1. One keyed lock per employee 

2 Hard hat 

3. Safety Glasses 

4. Steel Toed Shoes 

5. Hand protection 

6. Safety Vest 

7. Full Body Harness 

8. Proper length Lanyard 

9. 4-gas personal monitors 

 

The Contractor is also required to provide the nitrogen required for purging the 
Carbon vessel, a vacuum truck capable of holding all 9900lbs, a man lift and a 
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forklift to facilitate the work. The equipment shall be on site prior to the start of 
work. The Contractor shall coordinate the schedule and the work with OC San 
and shall make every effort to minimize the total time for the change out. 
 
 

C. THE ORDER OF INSTALL FOR EACH VESSEL WILL BE AS FOLLOWS: 

 

1. 80, 4mm will be on the bottom of the vessel 
2. 70, 4x8 Coconut shell will be in the center of the vessel 
3. 70, 4mm will be the top layer of the vessel 

 

 

D. FILTER MATERIAL FOR EACH VESSEL SHALL BE: 
 

1. 3300 pounds of 4mm pelletized 70 CTC Virgin based Coal based activated 
carbon (Top) 

2. 3300 pounds of 4x8 70 CTC Virgin based Coconut shell activated carbon 
(Middle) 

3. 3300 pounds of 4mm pelletized 80 CTC Virgin based Coal based activated 
carbon (Bottom) 

 
 

It shall have the following physical properties: 
 

1. Carbon Tetrachloride Active  (ASTM D3467) 70-80% min. (as 
noted above) 

2. Density     (ASTM D2854) 0.5 ± 0.03 g/cc 
3. Moisture Content    (ASTM D2867) 2-5% 
4. Ash      (ASTM D2866) 12% max 
5. Hardness     (ASTM D3802) 87-90 minimum 
6. Mesh size     (4mm and 4X8 as noted above) 

 
 
The filter media shall be clean and free from all dirt, wood, plastic particulate 
matter or foreign substances. The Certificate of Analysis from an independent 
laboratory indicating above physical properties as well as Material Safety Data 
Sheet (MSDS) sheet must be submitted with the bill of lading. The Certificate of 
Analysis shall contain the analysis date, Bill of Lading number, and above 
properties. The Carbon Tetrachloride Activity Test may be replaced by Butane 
Activity Test (ASTM D5742) by the certified laboratory. Analysis of product 
samples and product troubleshooting analysis are the responsibility of the 
Contractor. OC San reserves the right to verify product quality using the methods 
above, as needed, at the Contractor’s expense. 
 
OC San may reject any delivery of the filter material which does not meet the 
product specifications.  The Contractor shall remove the rejected material 
immediately following telephone notification.  The Contractor shall replace the 
volume of removed material immediately.  
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E. STAFF ASSISTANCE 

An OC San Project Manager will be assigned to work with the Contractor for this 
project. All work will be scheduled through the Project Manager or a designee.  
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Plant 1 - Gas Cleaning System
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NOTES:
1. WEIGHT LISTED IS FULLY LADEN, WITH VESSELS FILLED WITH 9900 LB'S OF SAG 
MEDIA PER VESSEL
2. VESSEL GROUNDING LUG LOCATIONS

REVISIONS

ZONE REV. DESCRIPTION DATE APPROVED

ITEM NO. PART NUMBER DESCRIPTION QTY.
1 502102 WORK PLATFORM ASSY B&V PLATFORM ASSY 1
2 500063 90IN DIA. X 96IN SSL VESSEL ASSY_AS_BUILT Right Hand Vessel 1
3 500063 90IN DIA. X 96IN SSL VESSEL ASSY_AS_BUILT Existing Vessel 1
4 Pipe_5-502100 OCSD SITE 2, 3 VESSEL SAG ASSEMBLY PIPE SPOOL 1
5 502101 SEPTA FILTER Septa, 6" 150# x 82" 6
6 800640 6in 150LB KNIFE GATE VALVE Fabricast FV 150-BB 1
7 800447 Pressure Relief Valve, 1in x 1in Kunkle 916, 1in inlet X 1in outlet 2
8 800216 1 IN FNPT BALL VALVE Valve, ball, 1" SS thd, APOLLO 2
9 800022 .5in ball valve 304 SS Ball .5in  Valve 6
10 Flowmeter, 6in 150LB Flanged. John C. Ernst #216 Flow indicator 2
11 800486 THERMOWELL, .75in .75in NPT X .5in NPT X6in U Dim. 2
12 800488 Temp Indicator 6IN STEM LENGTH, STD MOUNT 2
13 4452K476 1in MNPT x FNPT Elbow. 2
14 Threaded Pipe 1 in, Sch 40-2 1IN, SCH 40, CLOSE, PIPE NIPPLE 3
15 Threaded Pipe 0.5 in, Sch 40-2 SCH 40 Threaded Pipe 6
16 CLASS 150 THREADED ELBOW, 1.00 IN 1" Threaded Elbow 1
17 Flg. Bld, NPS 2in, CLASS ASME 150, RF BLIND FLANGE 1
18 Flg. Bld, NPS 1in, CLASS ASME 150, RF BLIND FLANGE 1
19 502104 OUTDOOR INSTRUMENTATION PANEL PI/DPI INST. PANEL 2
20 Pipe_14-502105 OCSD SITE 1 ASSEMBLY Vessel Outlet Header Spool 1
21 Pipe_17-502105 OCSD SITE 1 ASSEMBLY GAS INLET SPOOL 1
22 Pipe_13-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 1
23 Pipe_15-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 2
24 Pipe_12-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 1
25 Pipe_9-502105 OCSD SITE 1 ASSEMBLY GAS INLET SPOOL 1
26 Pipe_10-502105 OCSD SITE 1 ASSEMBLY Vessel Outlet Header Spool 1
27 Pipe_16-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 2
28 Pipe_18-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 1
29 Pipe_19-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 1
30 Pipe_20-502105 OCSD SITE 1 ASSEMBLY-001 PIPE SPOOL 1
31 800638 FLEX JOINT, 8INCH 150LB 8IN 150LB FLEXIBLE COUPLING 4
32 Pipe_21-502105 OCSD SITE 1 ASSEMBLY PIPE SPOOL 2
33 800632 6in, 150LB Flanged Ball Valve Ball Valve, 6inch 150lb RFSO 5
34 800641 6IN, 150LB, 3 WAY BALL VALVE 6IN, 150LB, 3 WAY BALL VALVE 4
35 502109 CONSTANT SUPPORT ASSY CONSTANT SUPPORT ASSY 2
36 502110 CONSTANT SUPPORT ASSY 1
37 800643 GEAR OPERATOR, SHARPE SG-16, GEAR OPERATOR 9
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NOTES:
1. WEIGHT LISTED IS FULLY LADEN, WITH VESSELS FILLED WITH 9900 LB'S OF SAG 
MEDIA PER VESSEL
2. VESSEL GROUNDING LUGS. 

REVISIONS

ZONE REV. DESCRIPTION DATE APPROVED

ITEM NO. PART NUMBER DESCRIPTION QTY.
1 502102 WORK PLATFORM ASSY B&V PLATFORM ASSY 2
2 500063 90IN DIA. X 96IN SSL VESSEL ASSY_AS_BUILT Right HandVessel Alt Drain 1
3 500063 90IN DIA. X 96IN SSL VESSEL ASSY_AS_BUILT Left Hand Vessel 1
4 500063 90IN DIA. X 96IN SSL VESSEL ASSY_AS_BUILT Right Hand Vessel 1
5 Pipe_2-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY GAS INLET SPOOL 3
6 Pipe_3-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY PIPE SPOOL 3
7 Pipe_4-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY PIPE SPOOL 3
8 Pipe_5-502100 OCSD SITE 2, 3 VESSEL SAG ASSEMBLY PIPE SPOOL 3
9 Pipe_6-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY Vessel Outlet Header Spool 3

10 Pipe_7-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY PIPE SPOOL 1
11 Pipe_8-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY PIPE SPOOL 1
12 Pipe_9-502100 OCSD SITE 2, 3 VESSEL ASSEMBLY PIPE SPOOL 1
13 Threaded Pipe 1 in, Sch 40-2 1IN, SCH 40, CLOSE, PIPE NIPPLE 6
14 Threaded Pipe 0.5 in, Sch 40-1.5 .5IN SCH40, CLOSE, PIPE NIPPLE 9
15 4452K476 1in MNPT x FNPT Elbow. 3
16 CLASS 3000 THREADED ELBOW, 1.00 IN 90 degree elbow, threaded 3
17 800216 1 IN FNPT BALL VALVE Valve, ball, 1" SS thd, APOLLO 3
18 800640 6in 150LB KNIFE GATE VALVE Fabricast FV 150-BB 3
19 800447 Pressure Relief Valve, 1in x 1in Kunkle 916, 1in inlet X 1in outlet 3
20 800022 .5in ball valve 304 SS Ball .5in  Valve 9
21 502101 SEPTA FILTER Septa, 6" 150# x 82" 9
22 Flowmeter, 6in 150LB Flanged. John C. Ernst #216 Flow indicator 3
23 800486 THERMOWELL, .75in .75in NPT X .5in NPT X6in U Dim. 3
24 800488 Temp Indicator 6IN STEM LENGTH, STD MOUNT 3
25 502104 OUTDOOR INSTRUMENTATION PANEL PI/DPI INST. PANEL 3
26 Tube_3-502100 OCSD SITE 2, 3 VESSEL SAG ASSEMBLY PI TUBING ASSY 3
27 Tube_4-502100 OCSD SITE 2, 3 VESSEL SAG ASSEMBLY HI DPI TUBING 3
28 Tube_5-502100 OCSD SITE 2, 3 VESSEL SAG ASSEMBLY LOW DPI TUBING 3
29 800632 6in, 150LB Flanged Ball Valve Ball Valve, 6inch 150lb RFSO 7
30 800641 6IN, 150LB, 3 WAY BALL VALVE 6IN, 150LB, 3 WAY BALL VALVE 6
31 800643 GEAR OPERATOR, SHARPE SG-16, GEAR OPERATOR 13
32 502110 PIPE SUPPORT RACK FIXED PIPE SUPPORT RACK, SITE 2 4
33 502112 PIPE SUPPORT RACK ASSY W8X28 PIPE RACK SUPPORT 3
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Orange County Sanitation District

Installation and Disposal of Activated Carbon for P1&P2 Co-Gen Facilities (S-2022-1289BD), bidding on 04/26/2022 2:00 PM (PDT)

Page 1 of 3

Printed 05/16/2022

PlanetBids, Inc.

Bid Results 

Bidder Details 

Vendor Name Carbon Bulk Sales 

Address 1791 Kaiser Ave 

Irvine, California 92614 

United States 

Respondee Joseph Hunter 

Respondee Title Account Manager 

Phone 949-732-3318 

Email jhunter@carbonbulksales.com 

Vendor Type 
License# 

CADIR 

Bid Detail 

Bid Format Electronic 

Submitted 04/26/2022 1 :07 PM (PDT) 

Delivery Method 

Bid Responsive Yes 

Bid Status Submitted 

Confirmation# 289183 

Respondee Comment 

Buyer Comment 

Attachments 

File Title 

OSCO Bid - Exhibit M.pdf 

OCSD Bid - Exhibit_ K,L.pdf 

OCSD Bid - Exhibit_ C,G,H,l,J.pdf 

File Name 

OSCO Bid - Exhibit M.pdf 

OCSD Bid - Exhibit_ K,L.pdf 

OCSD Bid - Exhibit_ C,G,H,l,J.pdf 

Fi le Type 

Exhibit M 

Exhibits K,L 

Exhibits C,G,H,l,J 



Orange County Sanitation District

Installation and Disposal of Activated Carbon for P1&P2 Co-Gen Facilities (S-2022-1289BD), bidding on 04/26/2022 2:00 PM (PDT)

Page 2 of 3

Printed 05/16/2022

PlanetBids, Inc.

Line Items 

Discount Terms No Discount 

Item Item 
# Code Type Item Description UOM QTY Unit Price Line Total Response Comment 

Total Lump Sum Cost for up to Twelve (12) Service/Change-Outs of the Digester Gas Fuel Filter System Media at Plants 1 & 2 including Labor, Materials, Installation, Disposal, CA Sales Tax, 

Supplies, Misc. Cost and Freight (F.O.B. Destination). oc San Does Not Guarantee Usage. 
$420,972.00 

2 

Total Cost for One (1) Service/Change-Out of the Digester Gas Fuel Filter System Media at Plant 1 (Fountain Valley) including 

Labor, Materials, Installation, Disposal, CA Sales Tax, Supplies, Misc. Cost and Freight (F.O.B. Destination). Estimated at 5 change 

outs per year 

Total Cost for One (1) Service/Change-Out of the Digester Gas Fuel Filter System Media at Plant 2 (Huntington Beach) including 

Labor, Materials, Installation, Disposal, CA Sales Tax, Supplies, Misc. Cost and Freight (F.O.B. Destination). Estimated at 7 change 

outs per year 

Per Service/ 

Change Out 

Per Service/ 

Change Out 

5 $35,081 .00 $175,405.00 Yes 

7 $35,081 .00 $245,567.00 Yes 



Orange County Sanitation District

Installation and Disposal of Activated Carbon for P1&P2 Co-Gen Facilities (S-2022-1289BD), bidding on 04/26/2022 2:00 PM (PDT)

Page 3 of 3

Printed 05/16/2022

PlanetBids, Inc.

Line Item Subtotals 

Section Title 

Total Lump Sum Cost for up to Twelve (12) Service/Change-Outs of the Digester Gas Fuel Filter System Media at Plants 1 & 2 including Labor, Materials, Installation, 

Disposal, CA Sales Tax, Supplies, Misc. Cost and Freight (F.O.B. Destination). OC San Does Not Guarantee Usage. 

Line Total 

$420,972.00 

Grand Total $420,972.00 


	aaa.pdf
	EXHIBIT A - Cover Page
	EXHIBIT A - SOW
	B. SCOPE OF WORK
	D. FILTER MATERIAL FOR EACH VESSEL SHALL BE:
	E. STAFF ASSISTANCE


	bbb.pdf
	EXHIBIT B - Cover Page
	EXHIBIT B - Bid


