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GENERAL SERVICES CONTRACT 
Headworks Standby Generator No. 1 and EPSA Standby Generator No. 3 Radiator 

Replacements at Plant No. 2 (MP2-029) 
Specification No. S-2026-722BD 

This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and 
entered into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and Minako America Corporation DBA Minco Construction 
(hereinafter referred to as “Contractor”), and collectively referred to herein as the “Parties.” 

R E C I T A L S 

WHEREAS, OC San desires to retain the services of Contractor to replace the radiators for 
Headworks (HW) Standby Generator No. 1 and Effulent Pump Station Annex (EPSA) Standby 
Generator No. 3 at Plant No. 2 (“Services”) as described in Exhibit “A” attached hereto and 
incorporated herein by this reference; and 

WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 

WHEREAS, OC San desires to engage Contractor to provide the Services; and 

WHEREAS, OC San selected Contractor to provide the Services in accordance with OC San’s 
current Purchasing Ordinance; and 

WHEREAS, on June 24, 2026, OC San’s Board of Directors, by minute order, authorized 
execution of this Contract. 

NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 

1. General.
1.1 This Contract and all exhibits hereto are made by OC San and Contractor.

1.2 The following exhibits, in order of precedence, are incorporated by reference and made
part of this Contract. 

Exhibit “A” – Scope of Work 
Exhibit “B” – Bid 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
Exhibit “F” – General Conditions 
Exhibit “G” – Bonds  

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and 
any of the provisions of the exhibits hereto, the provisions in the Contract shall control 
and thereafter the provisions in the document highest in precedence shall be 
controlling.   
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1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 
losses, or actions incurred or undertaken by Contractor as a result of work performed in 
anticipation of acquisition of the Services by OC San. 
 

1.5 Work Hours: All work shall be scheduled Monday through Friday, between the hours of 
7:00 a.m. and 3:30 p.m. 

 
1.6 Days:  Shall mean calendar days, unless otherwise noted.  

 
1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther 

King, Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans 
Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services. 

 
1.9 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.10 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision 
hereof. 

 
2. Scope of Work. 

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with 
generally accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of 

Work at any time. All modifications must be made by an amendment signed by both 
Parties. 

 
2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 

investigated the work to be performed; (b) it understands the facilities, difficulties, and 
restrictions of the work under this Contract; and (c) it has examined the site of the work 
and is aware of all conditions at the site.  Should Contractor discover any latent or 
unknown condition materially differing from those inherent in the work or as represented 
by OC San, it shall immediately inform OC San of this and shall not proceed, except at 
Contractor’s risk, until written instructions are received from OC San. 

 
2.4 Performance.  Time is of the essence in the performance of the provisions hereof. 

 
3. Contract Term. 

3.1 The Services shall be completed within Three Hundred Thirty-Six (336) calendar days 
from the effective date of the Notice to Proceed. 

 
3.2 Extensions.  The term of this Contract may be extended only by an amendment signed 

by both Parties.  
 
4. Compensation. 

4.1 As compensation for the Services provided under this Contract, OC San shall pay 
Contractor a total amount not to exceed Four Hundred and Seventy Four Thousand 
Dollars ($474,000.00). 
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4.2 Contractor shall provide OC San with all required premiums and/or overtime work at no 

charge beyond the amount specified above. 
 
5. Payments and Invoicing. 

5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A” 
thirty (30) days from receipt of the invoice and after approval by OC San’s Project 
Manager or designee. OC San shall be the determining party, in its sole discretion, as 
to whether the Services have been satisfactorily completed.  

 
5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 

APStaff@OCSan.gov.  In the subject line include “INVOICE” and the Purchase Order 
Number. 

 
6. California Department of Industrial Relations Registration and Record of Wages. 

6.1 To the extent Contractor’s employees and/or its subcontractors perform work related to 
this Contract for which Prevailing Wage Determinations have been issued by the 
California Department of Industrial Relations (DIR) as more specifically defined under 
Labor Code section 1720 et seq., prevailing wages are required to be paid for 
applicable work under this Contract.  It is Contractor’s responsibility to interpret and 
implement any prevailing wage requirements and Contractor agrees to pay any penalty 
or civil damages resulting from a violation of the prevailing wage laws. 
 

6.2 Contractor and its subcontractors shall comply with the registration requirements of 
Labor Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is 
subject to compliance monitoring and enforcement by the California Department of 
Industrial Relations (DIR). 
 

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages 
is available upon request at OC San’s principal office.  The prevailing rate of per diem 
wages may also be found at the DIR website for prevailing wage determinations at 
http://www.dir.ca.gov/DLSR/PWD. 
 

6.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code of 
Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at 
the job site. 
  

6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to 
Labor Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, Contractor 
and its subcontractors shall furnish a copy of all certified payroll records to OC San 
and/or the general public upon request, provided the public request is made through 
OC San, the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement of the Department of Industrial Relations.  Pursuant to Labor Code section 
1776(h), penalties for non-compliance with a request for payroll records may be 
deducted from progress payments. 
 
6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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along with any request for payment, all applicable and necessary certified 
payrolls and other required documents for the period covering such payment 
request.  Pursuant to Title 8, California Code of Regulations section 16463, OC 
San shall withhold any portion of a payment, up to and including the entire 
payment amount, until certified payroll forms and any other required documents 
are properly submitted.  In the event certified payroll forms do not comply with 
the requirements of Labor Code section 1776, OC San may continue to withhold 
sufficient funds to cover estimated wages and penalties under the Contract. 

 
6.6 Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 
($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 
 
6.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the 

difference between the prevailing wage rates and the amount paid to each 
worker for each calendar day or portion thereof for which each worker was paid 
less than the prevailing wage rate shall be paid to each worker by Contractor or 
its subcontractor. 

 
6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 

1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours 
per day and forty (40) hours per week, except that work performed in excess of those 
limits shall be permitted upon compensation for all excess hours worked at not less 
than one and one-half (1.5) times the basic rate of pay, as provided in Labor Code 
section 1815.  Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) 
per worker per calendar day during which such worker is required or permitted to work 
more than eight (8) hours in any one calendar day and forty (40) hours in any one 
calendar week in violation of Labor Code sections 1810 through 1815. 
 

6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 
1777.6, and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 
 

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any 
contract it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 1775, 
1776, 1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

6.10 Pursuant to Labor Code sections 1860 and 3700, Contractor and its subcontractors will 
be required to secure the payment of compensation to employees.  Pursuant to Labor 
Code section 1861, Contractor, by accepting this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract.” 
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Contractor shall ensure that all its contracts with its subcontractors provide the provision 
above. 

 
7. Damage to OC San’s Property.  Any of OC San’s property damaged by Contractor, any 

subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 

 
8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of 

three (3) years after its expiration or termination, OC San shall have access to and the right 
to examine any directly pertinent books, documents, and records of Contractor relating to the 
invoices submitted by Contractor pursuant to this Contract. 

 
10. Contractor Safety Standards and Human Resources Policies.  OC San requires 

Contractor and its subcontractor(s) to follow and ensure their employees follow all Federal, 
State, and local regulations as well as the Contractor Safety Standards while working at OC 
San locations. If, during the course of the Contract, it is discovered that the Contractor Safety 
Standards do not comply with Federal, State, or local regulations, Contractor is required to 
follow the most stringent regulatory requirement at no additional cost to OC San. Contractor, 
its subcontractors, and all of their employees shall adhere to the safety requirements in 
Exhibit “A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human 
Resources Policies in Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout the 

term of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Exhibit “C” – Determined Insurance Requirement 
Form.  Contractor shall not commence work under this Contract until all required insurance is 
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to 
commence service pursuant to a subcontract until all insurance required of the subcontractor 
has been obtained.  Failure to obtain and maintain the required insurance coverage shall 
result in termination of this Contract. 
 

12. Bonds. Contractor shall, before entering upon the performance of this Contract, furnish 
bonds (attached hereto in Exhibit “G”) approved by OC San’s General Counsel – one in the 
amount of one hundred percent (100%) of the total Contract price bid, to guarantee the 
faithful performance of the work, and the other in the amount of one hundred percent (100%) 
of the total Contract price bid, to guarantee payment of all claims for labor and materials 
furnished. This Contract shall not become effective until such bonds are supplied to and 
accepted by OC San. Bonds must be issued by a California admitted surety and must be 
maintained throughout the life of the Contract and during the warranty period. 

 
13. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 

for damages to property and/or injuries to persons, including accidental death, which may 
arise out of or may be caused by Contractor’s Services under this Contract, or by its 
subcontractor(s), or by anyone directly or indirectly employed by Contractor, and whether 
such damage or injury shall accrue or be discovered before or after the termination of the 
Contract. Except as to the sole active negligence of or willful misconduct of OC San, 
Contractor shall indemnify, protect, defend, and hold harmless OC San, its elected and 
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appointed officials, officers, agents, and employees from and against any and all claims, 
liabilities, damages, or expenses of any nature, including attorneys’ fees: (a) for injury to or 
death of any person, or damage to property, or interference with the use of property arising 
out of or in connection with Contractor’s performance under the Contract, and/or (b) on 
account of use of any copyrighted or uncopyrighted material, composition, or process; or any 
patented or unpatented invention, article, or appliance furnished or used under the Contract, 
and/or (c) on account of any goods and services provided under this Contract.  This 
indemnification provision shall apply to any acts or omissions, willful misconduct, or negligent 
misconduct, whether active or passive, on the part of Contractor or anyone employed by or 
working under Contractor. To the maximum extent permitted by law, Contractor’s duty to 
defend shall apply whether or not such claims, allegations, lawsuits, or proceedings have 
merit or are meritless; or which involve claims or allegations that any of the parties to be 
defended were actively, passively, or concurrently negligent; or which otherwise assert that 
the parties to be defended are responsible, in whole or in part, for any loss, damage, or 
injury. Contractor agrees to provide this defense immediately upon written notice from OC 
San, and with well qualified, adequately insured, and experienced legal counsel acceptable 
to OC San.  This section shall survive the expiration or early termination of the Contract. 

 
14. Independent Contractor.  The relationship between the Parties hereto is that of an 

independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no 
rights to any benefits which accrue to OC San’s employees.   

 
15. Subcontracting and Assignment.  Contractor shall not delegate any duties nor assign any 

rights under this Contract without the prior written consent of OC San.  Any such attempted 
delegation or assignment shall be void. 

 
16. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

17. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default or 
breach by OC San, or for any amount which may become due to Contractor or to its 
successor, or for breach of any obligation under the terms of this Contract. 

 
18. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
19. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, 

State, and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold 
OC San harmless from any and all damages and liabilities assessed against OC San as a 
result of Contractor’s noncompliance therewith.  Any provision required by law to be included 
herein shall be deemed included as a part of this Contract whether or not specifically 
included or referenced. 

 
20. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 



 
 

   
General Services Contract 7 of  11         Specif ication No. S-2026-722BD 
Revision 121924    
 

State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
21. Regulatory Requirements.  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water 
Codes Division 2. 

 
22. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
23. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance with the 
latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, 
open field spray painting, or demolition of asbestos containing components or structures shall 
comply with the appropriate rules and regulations of SCAQMD. 

 
24. California Air Resources Board Mobile Source Regulations. 

Contractor and its applicable consultants, subconsultants, and subcontractors shall comply 
with the following California Air Resources Board Mobile Source Regulations: 

 
• Advanced Clean Fleet (ACF): 13 CCR 2013-2013.4; 13 CCR 2015-2015.6 
• Truck & Bus Regulation (T&B): 13 CCR 2025 
• Clean Truck Check (CTC): 13 CCR 2195-2199.1 
• Off-Road Diesel Amendments (ORD): 13 CCR 2449-2449.2 
 

25. California Voluntary Protection Program Annual Reporting Requirement. 
If Contractor will potentially work 1,000 combined hours in a quarter, for the term of the 
Agreement, Contractor shall provide an annual report detailing its safety and health 
information, including, but not limited to, its total number of employees, work hours, number 
of injuries and illnesses, and number of injury and illness cases involving days away from 
work, restricted work activity and/or job transfer. Contractor shall furnish this report to OC 
San no later than January 20th each calendar year. 

 
Failure to provide this data by the required due date may result in suspension of Contractor’s 
services with OC San. Any delay arising out of or resulting from such suspension shall be 
Contractor’s sole responsibility and considered Contractor caused delay, which shall not be 
compensable by OC San. 

 
26. Warranties. In addition to the warranties stated in Exhibit “A,” the following shall apply: 

26.1 Manufacturer’s standard warranty shall apply.  All manufacturer warranties shall 
commence on the date of acceptance of the work as complete by the OC San Project 
Manager or designee. 

 
26.2 Contractor’s Warranty (Guarantee): If within a one (1) year period of completion of 

all work specified in Exhibit “A,” OC San informs Contractor that any portion of the 
Services provided fails to meet the standards required under this Contract, Contractor 
shall, within the time agreed to by OC San and Contractor, take all such actions as are 
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necessary to correct or complete the noted deficiency(ies) at Contractor's sole expense. 
 
27. Dispute Resolution. 

27.1 In the event of a dispute as to the construction or interpretation of this Contract, or 
any rights or obligations hereunder, the Parties shall first attempt, in good faith, to 
resolve the dispute by mediation.  The Parties shall mutually select a mediator to 
facilitate the resolution of the dispute. If the Parties are unable to agree on a mediator, 
the mediation shall be conducted in accordance with the Commercial Mediation Rules 
of the American Arbitration Agreement, through the alternate dispute resolution 
procedures of Judicial Arbitration through Mediation Services of Orange County 
(“JAMS”), or any similar organization or entity conducting an alternate dispute resolution 
process. 

 
27.2 In the event the Parties are unable to timely resolve the dispute through 

mediation, the issues in dispute shall be submitted to arbitration pursuant to Code of 
Civil Procedure, Part 3, Title 9, sections 1280 et seq.  For such purpose, an agreed 
arbitrator shall be selected, or in the absence of agreement, each party shall select an 
arbitrator, and those two (2) arbitrators shall select a third.  Discovery may be 
conducted in connection with the arbitration proceeding pursuant to Code of Civil 
Procedure section 1283.05.  The arbitrator, or three (3) arbitrators acting as a board, 
shall take such evidence and make such investigation as deemed appropriate and shall 
render a written decision on the matter in question.  The arbitrator shall decide each 
and every dispute in accordance with the laws of the State of California.  The 
arbitrator’s decision and award shall be subject to review for errors of fact or law in the 
Superior Court for the County of Orange, with a right of appeal from any judgment 
issued therein. 

 
28. Liquidated Damages. Not Used.  
 
29. Remedies.  In addition to other remedies available in law or equity, if Contractor fails to make 

delivery of the goods and Services or repudiates its obligations under this Contract, or if OC 
San rejects the goods or Services or revokes acceptance of the goods and Services, OC San 
may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San has 
paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods and 
Services for those due from Contractor.  In the event OC San elects to “cover” as described 
in (c), OC San shall be entitled to recover from Contractor as damages the difference 
between the cost of the substitute goods and Services and the Contract price, together with 
any incidental or consequential damages. 

 
30. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of 

God, fire, labor trouble, war, acts of government, or any other cause beyond its control, but 
the affected party shall use reasonable efforts to minimize the extent of the delay.  Work 
affected by a force majeure condition may be rescheduled by mutual consent of the Parties. 

 
31. Termination. 

31.1 OC San reserves the right to terminate this Contract for its convenience, with or 
without cause, in whole or in part, at any time, by written notice from OC San.  Upon 
receipt of a termination notice, Contractor shall immediately discontinue all work under 
this Contract (unless the notice directs otherwise).  OC San shall thereafter, within thirty 
(30) days, pay Contractor for work performed (cost and fee) through the date of 
termination. Contractor expressly waives any claim to receive anticipated profits to be 
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earned during the uncompleted portion of this Contract.  Such notice of termination 
shall terminate this Contract and release OC San from any further fee, cost, or claim 
hereunder by Contractor other than for work performed through the date of termination. 

 
31.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, if 
the level of service is inadequate, or for any other default of this Contract.  

 
31.3 OC San may also immediately terminate this Contract for default, in whole or 

in part, by written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; 
or 

 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if the total amount of compensation exceeds the amount authorized under this 

Contract. 
 

31.4 All OC San’s property in the possession or control of Contractor shall be returned 
by Contractor to OC San on demand or at the expiration or early termination of this 
Contract, whichever occurs first. 

 
32. Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled. 

 
33. Waiver.  The waiver by either party of any breach or violation of, or default under, any 

provision of this Contract shall not be deemed a continuing waiver by such party of any other 
provision or of any subsequent breach or violation of this Contract or default thereunder. Any 
breach by Contractor to which OC San does not object shall not operate as a waiver of OC 
San’s rights to seek remedies available to it for any subsequent breach. 

 
34. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 

instrument contemplated hereby; or the application of such section, subsection, or provision 
is held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held 
invalid, shall not be affected thereby, unless the effect of such invalidity shall be to 
substantially frustrate the expectations of the Parties. 

 
35. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, and 

forum for enforcement shall survive expiration or early termination of this Contract. 
 
36. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
37. Notices.   

37.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 
personal service, by electronic telecommunication, or sent by registered or certified 
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mail, postage prepaid, return receipt requested, or by any other overnight delivery 
service which delivers to the noticed destination and provides proof of delivery to the 
sender.  Rejection or other refusal to accept or the inability to deliver because of 
changed address for which no notice was given as provided hereunder shall be 
deemed to be receipt of the notice, demand, or request sent.  All notices shall be 
effective when first received at the following addresses: 

 
 

OC San: Natalia Bello 
 Buyer 

Orange County Sanitation District 
18480 Bandilier Circle 
Fountain Valley, CA  92708 
nbello@ocsan.gov 
 
 

Contractor: Refaat Mina 
Owner 
Minako America Corporation DBA Minco Construction 
522 E. Airline Way 
Gardena, CA 90248  
Refaat.mina@mincoconstruction.com 

 
 

37.2 Each party shall provide the other party written notice of any change in address as soon 
as practicable. 

 
38. Read and Understood.  By signing this Contract, Contractor represents that it has read and 

understood the terms and conditions of the Contract. 
 

39. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 
that they are duly authorized to execute this Contract and that by executing this Contract, the 
Parties are formally bound.  

 
40. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral 
agreements, understandings, and negotiations between the Parties with respect to the 
subject matter hereof. 

 
[Intentionally left blank.  Signatures follow on the next page.] 
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 

ORANGE COUNTY SANITATION DISTRICT 

Dated: _________________ By: 
Jon Dumitru 
Vice Chair, Board of Directors 

Dated: _________________ By: 
Kelly A. Lore 
Clerk of the Board 

Dated: _________________ By: 
Kevin Work 
Purchasing & Contracts Manager 

Minako America Corp DBA Minco Construction 

Dated: _________________ By: 

Print Name and Title of Officer 

NB 
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EXHIBIT A 
 

SCOPE OF WORK 
 

For 
 

Headworks Standby Generator No. 1 and EPSA Standby Generator No. 3 Radiator 
Replacements at Plant No. 2 (MP2-029) 
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EXHIBIT A 
SCOPE OF WORK 

Headworks Standby Generator No. 1 and EPSA Standby Generator No. 3 Radiator 
Replacements at Plant No. 2 (MP2-029) 

SPECIFICATION NO. S-2026-722BD 
 
1 Purpose 

Replace Headworks (HW) Standby Generator No. 1’s radiator and Effluent Pump Station 
Annex (EPSA) Standby Generator No. 3’s radiator. Existing radiators are non-functional and 
unrepairable and need to be replaced. 
 
The Contractor shall furnish all labor, equipment, materials, machinery, tools, supplies, 
insurance, bonds, permits, licenses, transportation, and other incidentals necessary to 
complete all tasks and items of work described within Exhibit A and within other portions of the 
Contract Documents and Drawings and as more specifically described below. 
 

2 Description 
 
2.1 Location of Work 
The work covered under this Contract will take place at the Orange County Sanitation 
District’s (“OC San’s” or the “Sanitation District’s”) Plant No. 2: at the HW Standby Power 
Facility and EPSA Standby Power Facility as shown in the map below. 
 
Plant No. 2: 22212 Brookhurst Street, Huntington Beach, CA 92646 
Headworks Generator No. 1 (Loop Tag: 28JGEN020) 
EPSA Standby Generator No. 3 (Loop Tag:28JGEN280) 
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2.2 Description of the Work 
Headworks Standby Generator No. 1 and EPSA Standby Generator No. 3’s radiators have 
developed leaks and are no longer serviceable. The radiators support critical cooling for the 
standby generator engines at Plant No. 2 and must be replaced to maintain reliability.  
 
Work shall include, but is not limited to, the following major elements for EACH generator: 

A. Notify the OC San Project Manager (PM) no less than two (2) weeks in advance of 
the start of work for each generator. Contractor shall coordinate with OC San PM for 
shutdown notification and approval with OC San Maintenance; take the generator 
off‑line and lock out and tag it out in coordination with OC San Operations and 
Maintenance (O&M). Drain the coolant and disconnect all coolant lines, hoses, belts, 
and electrical connections to the existing radiator and fan assembly. 
 

B. Remove the existing radiator, including fan and drive assembly, aftercooler, jacket 
water and other material associated with the radiator and haul material offsite for safe 
disposal. Provide rigging and a crane or forklift as required to lift and remove the 
radiator from the engine room. Unbolt the radiator from its base and wall supports 
and dispose of it in accordance with environmental regulations. Collect and dispose 
of drained coolant and other hazardous wastes in accordance with applicable 
regulations. 

 
C. Procure and install a new complete radiator assembly. The replacement radiator shall 

be a direct replacement or an approved equal of the existing units and must fit within 
the existing generator skid and be compatible for each of the existing generators. The 
existing generator and radiators are as follows: 

 
a. For Headworks Standby Generator No. 1:  

Existing Generator: Detroit Diesel 16V4000 Engine Model 
T1637K16 with Kato Generator End: 2000KW, 2500 KVA, 60HZ, 12,470/7200 
VAC, 1800 RPM, and Young Touchstone FR56F, engine driven vertical core, 
skid mounted, fan on radiator).  
 

b. For EPSA Standby Generator No. 3: 
Existing Generator: Detroit Diesel 16V4000 Engine Model T1637M36 with 
Marathon Generator End: 2000KW, 2500 KVA, 60HZ, 12,470/7200 VAC, 
1800 RPM, and IEA EC060F stacked core radiator.  
 

For each generator radiator replacement, the installation shall include a new fan drive, 
seven‑blade fan, stub shaft and mounting hardware, V‑belt drive and belt guards, hoses, 
gaskets, a 50/50 coolant mix with inhibitors, connecting the new radiator to the engine 
and remote piping, and installation of a new alternator belt and coolant hoses. 
 
D. Submit shop drawings and product data for the replacement radiator, showing 

dimensions, connections, performance data and materials. Highlight any deviations 
from Appendix C: Specifications and Generator Equipment Service Manual (Radiator 
Guidelines Section) Specifications, Section 11911-Radiators for the Standby Engine 
Generator Sets, and the existing radiator data sheets. OC San Engineer approval is 
required prior to ordering equipment. 
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E. Reassemble all components, refill the cooling system with new coolant, and test the 
generator to ensure proper operation and verify there are no leaks. Contractor shall 
supply and install new fittings, hoses and clamps for reassembly. Perform functional 
testing at rated load to verify that all engine operational temperatures remain within the 
manufacturer’s limits. Perform testing and commissioning of newly installed radiator to 
ensure functional readiness. 

 
3 Project Elements and Milestones 

 
3.1 General 

The Contractor shall furnish all labor, materials, equipment, tools, supervision, 
transportation, submittals, insurance, permits, and other incidentals necessary to 
complete the radiator replacement work in accordance with the requirements set forth 
in this document and referenced specifications. All work must be performed with 
minimal disruption to existing operations and in full compliance with OC San safety 
and quality standards.  
 
The Contractor is responsible for conducting a site assessment, providing detailed 
submittals including shop drawings, and developing a work plan that ensures safe 
and timely removal and replacement of the failed radiator. The Contractor’s work 
plan, including a removal plan as required in Section 3.3 Submittals, shall provide the 
sequence, and means and methods for the removal of the existing radiator and 
installation of the new radiator for each location. The work plan and removal plan will 
require approval by the OC San Engineer and the OC San PM. The proposed plan 
shall not result in altering the conditions of the existing standby generator facilities, 
buildings, and site area. Reference Appendix B: EPSA and Headworks Generators 
Information for record drawings, photos, information, and dimensions of the existing 
generator and the HW Standby and EPSA Standby Power Buildings.  Any temporary 
materials or supports used for removal and installation must be removed in its entirety 
following the work at either location. For the EPSA standby generator, if removal of 
the existing ventilation louver assembly on the south wall of the building is required, 
the contractor shall remove and replace any damaged existing materials or louver 
blades in kind. Additionally, any temporary supports or materials used on the exterior 
to support removal and/or installation shall not alter the existing site conditions of the 
area and shall be removed completely after tasks requiring use of these materials are 
completed. 
 
The replacement radiator at each location must be compatible with existing electrical 
and mechanical infrastructure and conform to Appendix C: Specifications and 
Generator Equipment Service Manual (Radiator Guidelines Section). 

 
3.2 Warranties 

A. The Contractor shall warrant all materials furnished and workmanship performed 
under this Contract to be free from defects for a period of one (1) year from the date 
of acceptance by OC San PM. The Contractor shall promptly correct defects in 
installation or workmanship at no additional cost to OC San, including all labor, 
equipment, and materials necessary to restore the system to proper operating 
condition. 
 

B. The new radiator assembly and associated components shall be covered by the 
manufacturer’s standard warranty.  The radiator core shall be warranted against 
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leakage for a minimum of five (5) years, subject to compliance with the 
manufacturer’s operating and maintenance requirements, including proper electrical 
grounding, coolant maintenance, and routine cleaning of radiator fins. 

 
C. The Contractor shall be responsible for addressing any installation-related issues or 

deficiencies resulting from the radiator work for a period of six (6) months after the 
generator is returned to service, including leaks or failures associated with radiator 
mounting, piping connections, hoses, belts, or other components installed or 
disturbed during the work.   
 

3.3 Milestone 1 
3.3.1 Submittals 
The Contractor shall provide the following submittals for review and approval by the 
OC San Engineer. Approval shall be issued in writing via email. 
o Work plan and removal plan 
o Project schedule 
o Rigging and Crane Plan as described in the latest version of OC San’s Contractor 

Safety Standards 
o Shop drawings and product data for the replacement radiator assemblies, fan 

drive, belts and hardware. 
o Test plan and commissioning report for radiator installation and generator 

start‑up. 
o Disposal plan for waste coolant and removed components. 

 
3.4 Milestone 2 

3.4.1 Equipment Removal 
For each generator set, the Contractor shall isolate, drain and remove the existing 
radiator and associated piping and components. Removal shall be executed in 
accordance with an approved removal plan that includes lockout/tagout, de-
energization protocols, safety measures and coordination with OC San personnel. The 
Contractor shall provide rigging, crane services and lifting equipment required to 
remove the radiator from the engine room. Removed components shall be disposed of 
offsite in accordance with federal, state and local environmental regulations. Contractor 
shall provide photographic documentation and inventory of removed items. 

 
3.4.2 Material Requirements and Delivery 
The Contractor shall procure all materials, including radiators, fan drives, belts, 
hoses, connectors and associated components shall meet the specifications provided 
in the contract documents and be suitable for long-term use in a wastewater facility 
environment. The replacement radiator shall be equivalent or superior to the existing 
Young Touchstone FR56F, engine driven vertical core, skid mounted, fan on radiator 
and shall be compliant to support the required heat rejection for the MTU 16V4000 
engines (335 gpm jacketwater flow at 203°F and 170 gpm aftercooler flow at 143 °F). 
New hoses shall be rated for at least 200°F and 100 psi. Provide new 50/50 ethylene 
glycol/water coolant with corrosion inhibitors. All materials and equipment shall be 
delivered to Plant No. 2 in new condition, free from damage or defects. Contractor 
shall coordinate with OC San PM a minimum of ten (10) business days prior to 
bringing radiators on-site and shall ensure materials are properly stored and 
protected until installation.  
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3.5 Milestone 3 
3.5.1 Equipment Installation 
For each generator set, the Contractor shall furnish and install the new radiator 
assembly in the existing location using supplied mounting hardware. Provide all 
required mechanical supports, pipe fittings, control wiring and V‑belt drive 
components necessary for full functionality. Install new radiator fan belt and alternator 
belt, coolant hoses, vibration isolators and supports. Fill the system with new coolant 
meeting engine manufacturer recommendations. Ensure all connections are properly 
tightened and torqued; provide pipe hangers and supports as required. Verify proper 
fan rotation and tip clearances. Coordinate with OC San PM and Plant No. 2 
Operations for final tie‑ins and system start‑up. 
 
3.5.2 Testing 
All electrical and mechanical work shall be performed under the supervision of 
appropriately licensed personnel. Upon completion of the installation, the Contractor 
shall perform inspections and tests to verify that the radiator and cooling system are 
free of leaks and operate correctly throughout the generator’s operating range. Testing 
shall include load testing at multiple intervals of the generator to demonstrate stable 
coolant temperatures, proper fan operation and absence of leaks. 

 
3.5.3 Commissioning 
The Contractor shall perform commissioning as described herein. Commissioning 
activities shall demonstrate the proper installation, function, operation, performance, 
and associated systems installed under this contract while adequately proving all 
systems and appurtenances affected by the work herein are done so satisfactorily. 
Commissioning shall consist of the following key phases and associated 
requirements: 

• Pre-Commissioning Activities 
Prior to commissioning, the Contractor shall complete all removal, installation, 
testing, equipment checks, documentation, calibrations, and drawing 
verifications. Equipment shall be installed, labeled, and tested per accepted 
shop drawings and specifications. 

• Phase 1: Pre-Operational Readiness Test (Pre-ORT) 
The Contractor shall verify correct installation, configuration, and readiness of 
the radiator and cooling system. The Contractor shall complete and submit 
signed Pre-ORT checklists for all devices and systems. 

• Phase 2: Operational Readiness Test (ORT) & Functional Acceptance 
Test (FAT) 
ORT shall validate radiator functionality by running the generator under 
various loads to verify cooling performance and automatic controls. See Part 3 
of Specification 11911 in Appendix C: Specifications and Generator 
Equipment Service Manual (Radiator Guidelines Section) load test 
requirements.  

• Phase 3: Reliability Acceptance Test (RAT) 
Contractor shall support OC San staff during the RAT to demonstrate reliable 
operation of the generator and radiator system for a four (4) hour period 
without failure. OC San performs regular, monthly generator load tests.  

• Manufacturer Certifications 
The Contractor shall submit Certificates of Proper Installation (COPI) and 
Certificates of Proper Operation (COPO) as defined below: 
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 Certificate of Proper Installation (COPI): A written report signed by a 
trained and qualified representative of the manufacturer, submitted 
prior to operation, during pre-commissioning, certifying that the 
equipment is properly installed/mounted, and secured, in accordance 
with the manufacturer’s installation instructions. A list of the checks 
and tests performed, and acceptance results shall be listed or 
referenced with an attached form, including acceptance criteria. See 
Appendix D: Commissioning Certificate Examples (COPO and COPI) 

 Certificate of Proper Operation (COPO): A written report signed by a 
trained and qualified representative of the manufacturer upon 
successful completion of RAT, certifying that the equipment is in full 
working order, has been properly maintained by the Contractor, has 
been operated under all design and full load conditions, and meets the 
performance criteria and operational requirements in accordance with 
specifications and manufacturer’s operating requirements. A list of the 
checks and tests performed, and acceptance results shall be listed or 
referenced with an attached form, include acceptance criteria. See 
Appendix D: Commissioning Certificate Examples (COPO and COPI) 

• Documentation Requirements 
As part of commissioning deliverables, the Contractor shall provide: 

o Commissioning Plan and Commissioning Procedure. 
o Electronic configuration files in native and PDF formats 
o Commissioning Plan (reviewed and approved by the OC San 

Engineer)  
o Redlined As-Built Drawings and Calibration Records 
o Manufacturer Certifications as described above COPI and COPO 

All testing, documentation, and schedules shall be coordinated with OC San’s 
Engineer. No commissioning activity may proceed until the previous phase been 
accepted by OC San. 
 

3.6 Milestone 4 
3.6.1 Deliverables/As Built Drawings/Manufacturer’s Documentation 
The Contractor shall provide the following deliverables: 
• As-Built mechanical and control drawings showing the installed radiator and 

connections. 
• Manufacturer’s Product Manuals and Maintenance Instructions. 
• Test Reports documenting removal, installation, leak tests, and commissioning 

results. 
• Warranty Certificates. 

 
3.6.2 Training 
Training shall be provided to OC San Operations and Maintenance personnel on the 
new radiator system, covering operational use, basic maintenance procedures 
including coolant sampling, belt inspection and fin cleaning. Training will be 
conducted on-site following successful commissioning. 

 
 
 

3.6.3 Final Completion of Work 
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The Contractor shall notify the OC San PM in writing upon completion of all work. OC 
San PM will issue written acceptance via email confirming all work has been completed 
in accordance with the contract documents. 

 
3.7 Appendices 

The following information is available: 
• Appendix A: Site Map  
• Appendix B: EPSA and Headworks Generators Information 
• Appendix C: Specifications and Generator Equipment Service Manual (Radiator 

Guidelines Section) 
• Appendix D: Commissioning Certificate Examples (COPO and COPI) 

 
4 Resources Available 

A laydown and staging area at Plant No. 2 will be made available to the Contractor for 
storage of the new radiators, crane and equipment during the project. 

 
5 Project Schedule 

The following project schedule outlines the completion of work by milestone, in calendar 
weeks. Contractor shall notify the OC San PM of any material deviations to the project 
schedule via email immediately upon discovery.  
 

Project Schedule & 
Milestones 

Duration Review Period Cumulative 
Weeks 

Kick-Off Meeting 1 Week - 1 Week 

Milestone 1: Submittals 1 Week 2 Weeks 4 Weeks 
Milestone 2: Equipment 
Removal, Procurement 
and Delivery 

36 Weeks - 40 Weeks 

Milestone 3: Equipment 
Installation, Testing, 
Commissioning 

6 Weeks - 46 Weeks 

Milestone 4: Deliverables, 
As Built Drawings, 
Manufacturer’s 
Documentation, Training, 
and Final Completion of 
Work 

2 Weeks -  48 Weeks 
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6 Project Management 
 

6.1 Project Kick-Off Meeting 
A project kick-off meeting shall be held no later than one (1) calendar week after Notice 
to Proceed. The meeting will include representatives from OC San, the Contractor, and 
key stakeholders to: 

• Review project scope and timeline 
• Identify points of contact 
• Confirm coordination requirements with ongoing operations 

 
6.2 Meetings 

A. Progress meetings will be conducted at OC San offices or via Microsoft Teams 
during the project duration. Assume up to ten (10) progress meetings. 
B. Contractor shall provide agendas and document all meeting minutes and action 
items. 
C. Additional ad hoc meetings may be scheduled as needed. 

 
7 Staff Assistance 

The Contractor will be assigned a single point of contact on this project (OC San Project 
Manager). Any meetings and/or correspondence related to this project shall be scheduled and 
approved by the OC San Project Manager. 
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