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SERVICES CONTRACT 
Digester K Dome Repair at Plant 2 (FR2-0032) 

Specification No. S-2024-630BD 
 

This SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered into as 
of the date fully executed below, by and between Orange County Sanitation District (hereinafter 
referred to as “OC San”) and _____________________ (hereinafter referred to as “Contractor”), 
and collectively referred to herein as the “Parties.” 
 

R E C I T A L S 
 
WHEREAS, OC San desires to obtain the services of Contractor for Digester K Dome Repair at 
Plant 2 (“Services”) as described in Exhibit “A” attached hereto and incorporated herein by this 
reference; and 
 
WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 
 
WHEREAS, OC San desires to engage Contractor to provide the Services; and 
 
WHEREAS, OC San selected Contractor to provide the Services in accordance with OC San’s 
current Purchasing Ordinance; and 
 
WHEREAS, on ____________________, OC San’s Board of Directors, by minute order, 
authorized execution of this Contract. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 
 
1. General. 

1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.  
 

1.2 The following exhibits are incorporated by reference and made part of this Contract.  
 

Exhibit “A” – Scope of Work 
Exhibit “B” – Bid 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
Exhibit “F” – General Conditions 
Exhibit “G” – Bonds  
 

1.3 In the event of any conflict or inconsistency between the provisions of the Contract 
and any of the provisions of the exhibits hereto, the provisions in the document highest 
in precedence shall be controlling.  The order of precedence of the applicable 
documents is set forth below:  

 
a. Addenda issued prior to the deadline for submitting the bids – the last addendum 

issued will have the highest precedence 
b. Services Contract  
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c. Exhibit “A” – Scope of Work  
d. Permits and other regulatory requirements 
e. Exhibit “C” – Determined Insurance Requirement Form 
f. Exhibit “F” – General Conditions 
g. Exhibit “D” – Contractor Safety Standards 
h. Notice Inviting Bids 
i. Exhibit “B” – Bid 

 
1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or actions incurred or undertaken by Contractor as a result of work performed 
in anticipation of providing the Services to OC San. 
 

1.5 Work Hours: All work shall be scheduled Monday through Friday, between the hours 
of 7:30 a.m. and 4:30 p.m. 

 
1.6 Days:  Shall mean calendar days, unless otherwise noted.  

 
1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther 

King, Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 
Veterans Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and 
Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services. 

 
1.9 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.10 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision 
hereof. 

 
2. Scope of Work. 

2.1 Contractor shall provide the Services identified in Exhibit “A” in accordance with 
generally accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of 

Work at any time. All modifications must be made by an amendment signed by both 
Parties and consistent with Exhibit “F” - General Conditions (General Conditions), 
including the sections entitled REQUEST FOR CHANGE (CHANGES AT 
CONTRACTOR’S REQUEST) and OWNER INITIATED CHANGES. 

 
2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 

investigated the work to be performed; (b) it understands the facilities, difficulties, and 
restrictions of the work under this Contract; and (c) it has examined the site of the work 
and is aware of all conditions at the site.  Should Contractor discover any latent or 
unknown condition materially differing from those inherent in the work or as 
represented by OC San, it shall immediately inform OC San of this and shall not 
proceed, except at Contractor’s risk, until written instructions are received from OC 
San. 

 
2.4 Performance.  Time is of the essence in the performance of the provisions hereof. 
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3. Contract Term. 

3.1 The Services shall be completed within one hundred fifty four (154) calendar days from 
the effective date of the Notice to Proceed. 
 

3.2 Extensions.  The term of this Contract may be extended only by an amendment signed 
by both Parties and consistent with the General Conditions, including the section 
entitled EXTENSION OF TIME FOR DELAY. 

 
4. Compensation. 

4.1 As compensation for the Services provided under this Contract, OC San shall pay 
Contractor a total amount not to exceed _________________ Dollars 
($___________.00). 

 
4.2 Contractor shall provide OC San with all required premiums and/or overtime work at 

no charge beyond the amount specified above. 
 
5. Payments and Invoicing. 

5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A” 
thirty (30) days from receipt of the invoice and after approval by OC San’s Project 
Manager or designee. OC San shall be the determining party, in its sole discretion, as 
to whether the Services have been satisfactorily completed.  

 
5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 

APStaff@OCSan.gov.  In the subject line, include “INVOICE” and the Purchase Order 
Number. 

 
5.3 The invoices shall be consistent with the General Conditions, including the section 

entitled PAYMENT FOR WORK. 
 
6. California Department of Industrial Relations Registration and Record of Wages. 

6.1 To the extent Contractor’s employees and/or its subcontractors perform work related 
to this Contract for which Prevailing Wage Determinations have been issued by the 
California Department of Industrial Relations (DIR) as more specifically defined under 
Labor Code section 1720 et seq., prevailing wages are required to be paid for 
applicable work under this Contract.  It is Contractor’s responsibility to interpret and 
implement any prevailing wage requirements and Contractor agrees to pay any 
penalty or civil damages resulting from a violation of the prevailing wage laws. 
 

6.2 Contractor and its subcontractors shall comply with the registration requirements of 
Labor Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is 
subject to compliance monitoring and enforcement by the California Department of 
Industrial Relations (DIR). 
 

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem 
wages is available upon request at OC San’s principal office.  The prevailing rate of 
per diem wages may also be found at the DIR website for prevailing wage 
determinations at http://www.dir.ca.gov/DLSR/PWD. 
 

6.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code of 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at 
the job site. 
  

6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to 
Labor Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, the 
Contractor and its subcontractors shall furnish a copy of all certified payroll records to 
OC San and/or the general public upon request, provided the public request is made 
through OC San, the Division of Apprenticeship Standards, or the Division of Labor 
Standards Enforcement of the Department of Industrial Relations.  Pursuant to Labor 
Code section 1776(h), penalties for non-compliance with a request for payroll records 
may be deducted from progress payments. 
 
6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

along with any request for payment, all applicable and necessary certified 
payrolls and other required documents for the period covering such payment 
request.  Pursuant to Title 8, California Code of Regulations section 16463, OC 
San shall withhold any portion of a payment, up to and including the entire 
payment amount, until certified payroll forms and any other required 
documents are properly submitted.  In the event certified payroll forms do not 
comply with the requirements of Labor Code section 1776, OC San may 
continue to withhold sufficient funds to cover estimated wages and penalties 
under the Contract. 

 
6.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, the Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 
($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 
 
6.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the 

difference between the prevailing wage rates and the amount paid to each 
worker for each calendar day or portion thereof for which each worker was paid 
less than the prevailing wage rate shall be paid to each worker by the 
Contractor or its subcontractor. 

 
6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 

1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours 
per day and forty (40) hours per week, except that work performed in excess of those 
limits shall be permitted upon compensation for all excess hours worked at not less 
than one and one-half (1.5) times the basic rate of pay, as provided in Labor Code 
section 1815.  The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars 
($25) per worker per calendar day during which such worker is required or permitted 
to work more than eight (8) hours in any one calendar day and forty (40) hours in any 
one calendar week in violation of Labor Code sections 1810 through 1815. 
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6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 
1777.6, and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 
 

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any 
contract it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 
1775, 1776, 1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors 
will be required to secure the payment of compensation to employees.  Pursuant to 
Labor Code section 1861, Contractor, by accepting this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the 
provision above. 

 
6.11 Contractor shall comply with the provisions specified in the General Conditions section 

entitled LAWS TO BE OBSERVED. 
 

7. Damage to OC San’s Property. Any of OC San’s property damaged by Contractor, any 
subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San and consistent with the General Conditions, including the 
section entitled PRESERVATION OF PROPERTY. 

 
8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of 

three (3) years after its expiration or termination, OC San shall have access to and the right 
to examine any directly pertinent books, documents, and records of Contractor relating to 
the invoices submitted by Contractor pursuant to this Contract. 

 
10. Contractor Safety Standards and Human Resources Policies.  OC San requires 

Contractor and its subcontractor(s) to follow and ensure their employees follow all Federal, 
State, and local regulations as well as the Contractor Safety Standards while working at OC 
San locations. If, during the course of the Contract, it is discovered that the Contractor Safety 
Standards do not comply with Federal, State, or local regulations, the Contractor is required 
to follow the most stringent regulatory requirement at no additional cost to OC 
San. Contractor, its subcontractors, and all of their employees shall adhere to the safety 
requirements in Exhibit “A,” all applicable Contractor Safety Standards in Exhibit “D,” and 
the Human Resources Policies in Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout 

the term of this Contract and any periods of warranty or extensions, insurance in amounts 
equal to the requirements set forth in the signed Exhibit “C” – Determined Insurance 
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Requirement Form.  Contractor shall not commence work under this Contract until all 
required insurance is obtained in a form acceptable to OC San, nor shall Contractor allow 
any subcontractor to commence service pursuant to a subcontract until all insurance 
required of the subcontractor has been obtained.  Failure to obtain and maintain the required 
insurance coverage shall result in termination of this Contract. 
 

12. Bonds.  Prior to entering into the Contract, Contractor shall furnish bonds (attached hereto 
in Exhibit “G”), consistent with the requirements specified in the General Conditions, and 
which shall be approved by OC San’s General Counsel.  The bonds shall be one in the 
amount of one hundred percent (100%) of the total Contract price bid, to guarantee the 
faithful performance of the work, and the other in the amount of one hundred percent (100%) 
of the total Contract price bid, to guarantee payment of all claims for labor and materials 
furnished. This Contract shall not become effective until such bonds are supplied to and 
accepted by OC San. Bonds must be issued by a California admitted surety and must be 
maintained throughout the life of the Contract and during the warranty period. 

 
13. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 

for damages to property and/or injuries to persons, including accidental death, which may 
arise out of or may be caused by Contractor’s equipment and/or Services under this 
Contract, or by its subcontractor(s), or by anyone directly or indirectly employed by 
Contractor, and whether such damage or injury shall accrue or be discovered before or after 
the termination of the Contract. Except as to the sole active negligence of or willful 
misconduct of OC San, Contractor shall indemnify, protect, defend, and hold harmless OC 
San, its elected and appointed officials, officers, agents, and employees from and against 
any and all claims, liabilities, damages, or expenses of any nature, including attorneys’ fees: 
(a) for injury to or death of any person, or damage to property, or interference with the use 
of property arising out of or in connection with Contractor’s performance under the Contract, 
and/or (b) on account of use of any copyrighted or uncopyrighted material, composition, or 
process; or any patented or unpatented invention, article, or appliance furnished or used 
under the Contract, and/or (c) on account of any goods and services provided under this 
Contract.  This indemnification provision shall apply to any acts or omissions, willful 
misconduct, or negligent misconduct, whether active or passive, on the part of Contractor 
or anyone employed by or working under Contractor. To the maximum extent permitted by 
law, Contractor’s duty to defend shall apply whether or not such claims, allegations, lawsuits, 
or proceedings have merit or are meritless; or which involve claims or allegations that any 
of the parties to be defended were actively, passively, or concurrently negligent; or which 
otherwise assert that the parties to be defended are responsible, in whole or in part, for any 
loss, damage, or injury. Contractor agrees to provide this defense immediately upon written 
notice from OC San, and with well qualified, adequately insured, and experienced legal 
counsel acceptable to OC San.  This section shall survive the expiration or early termination 
of the Contract. 

 
14. Independent Contractor.  The relationship between the Parties hereto is that of an 

independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no 
rights to any benefits which accrue to OC San’s employees.   
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15. Subcontracting and Assignment.  Any subcontracting or assignment shall be governed 
by the provisions of the General Conditions including the sections entitled 
SUBCONTRACTING and ASSIGNMENT. 

 
16. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

17. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San 
shall be personally liable to Contractor, or any successor-in-interest, in the event of any 
default or breach by OC San, or for any amount which may become due to Contractor or to 
its successor, or for breach of any obligation under the terms of this Contract. 

 
18. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
19. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, 

State, and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold 
OC San harmless from any and all damages and liabilities assessed against OC San as a 
result of Contractor’s noncompliance therewith.  Any provision required by law to be included 
herein shall be deemed included as a part of this Contract whether or not specifically 
included or referenced. 

 
20. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants 

to OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
21. Regulatory Requirements.  Contractor shall perform all work under this Contract 

consistent with the General Conditions, including the section entitled STORMWATER 
REQUIREMENTS, and in strict conformance with applicable Federal, State, and local 
regulatory requirements including, but not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 
261, and 503, Title 22, 23, and Water Codes Division 2. 

 
22. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with 

all Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
23. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance with the 
latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, 
open field spray painting, or demolition of asbestos containing components or structures 
shall comply with the appropriate rules and regulations of SCAQMD. 

 
24. Warranties. Contractor shall provide the warranties required in the Scope of Work and in 

the General Conditions, including the section entitled WARRANTY (CONTRACTOR’S 
GUARANTEE). 
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25. Dispute Resolution.  Any disputes between the Parties shall be resolved as specified in 
the General Conditions, including the section entitled DISPUTES 
 

26. Liquidated Damages. (Not Used)  
 
27. Remedies.  In addition to other remedies available in law or equity, if the Contractor fails to 

perform the Services or repudiates its obligations under this Contract, or if OC San rejects 
the goods or Services or revokes acceptance of the Services, OC San may (a) cancel the 
Contract; (b) recover whatever amount of the purchase price OC San has paid, and/or (c) 
“cover” by purchasing, or contracting to purchase, substitute equipment and services for 
those due from Contractor.  In the event OC San elects to “cover” as described in (c), OC 
San shall be entitled to recover from Contractor as damages the difference between the 
cost of the substitute equipment and services and the Contract price, together with any 
incidental or consequential damages. 

 
28. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of 

God, fire, labor trouble, war, acts of government, or any other cause beyond its control, but 
the affected party shall use reasonable efforts to minimize the extent of the delay.  Work 
affected by a force majeure condition may be rescheduled by mutual consent of the Parties. 

 
29. Termination. 

29.1 OC San reserves the right to terminate this Contract for its convenience, with or without 
cause, in whole or in part, at any time, by written notice from OC San.  Upon receipt 
of a termination notice, Contractor shall immediately discontinue all work under this 
Contract (unless the notice directs otherwise).  OC San shall thereafter, within thirty 
(30) days, pay Contractor for work performed (cost and fee) through the date of 
termination. Contractor expressly waives any claim to receive anticipated profits to be 
earned during the uncompleted portion of this Contract.  Such notice of termination 
shall terminate this Contract and release OC San from any further fee, cost, or claim 
hereunder by Contractor other than for work performed through the date of termination. 

 
29.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, 
if the level of service is inadequate, or for any other default of this Contract.  

 
29.3 OC San may also immediately terminate this Contract for default, in whole or in part, 

by written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if the total amount of compensation exceeds the amount authorized under this 

Contract. 
 

29.4 All OC San’s property in the possession or control of Contractor shall be returned by 
Contractor to OC San on demand or at the expiration or early termination of this 
Contract, whichever occurs first. 

 
30. Attorney’s Fees.  If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
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necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled and as specified in the General Conditions, including in the section entitled CLAIMS. 

 
31. Waiver.  The waiver by either party of any breach or violation of, or default under, any 

provision of this Contract shall not be deemed a continuing waiver by such party of any other 
provision or of any subsequent breach or violation of this Contract or default thereunder. 
Any breach by Contractor to which OC San does not object shall not operate as a waiver of 
OC San’s rights to seek remedies available to it for any subsequent breach. 

 
32. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 

instrument contemplated hereby; or the application of such section, subsection, or provision 
is held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held 
invalid, shall not be affected thereby, unless the effect of such invalidity shall be to 
substantially frustrate the expectations of the Parties. 

 
33. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, and 

forum for enforcement shall survive expiration or early termination of this Contract. 
 
34. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
35. Notices.   

35.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 
personal service, by electronic telecommunication, or sent by registered or certified 
mail, postage prepaid, return receipt requested, or by any other overnight delivery 
service which delivers to the noticed destination and provides proof of delivery to the 
sender.  Rejection or other refusal to accept or the inability to deliver because of 
changed address for which no notice was given as provided hereunder shall be 
deemed to be receipt of the notice, demand, or request sent.  All notices shall be 
effective when first received at the following addresses: 

 
 

OC San: Jeremey Arbiso 
 Senior Buyer 

Orange County Sanitation District 
18480 Bandilier Circle 
Fountain Valley, CA  92708 
jarbison@ocsan.gov  
 

Contractor: ______________________ [Contact Name] 
______________________ [Contact Title] 
______________________ [Company Name] 
______________________ [Street Address] 
______________________ [City, State, Zip Code] 
______________________ [Email Address] 

 
35.2 Each party shall provide the other party written notice of any change in address as 

soon as practicable. 
 

mailto:jarbison@ocsan.gov
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36. Read and Understood.  By signing this Contract, Contractor represents that it has read 
and understood the terms and conditions of the Contract. 

 
37. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, 
the Parties are formally bound.  

 
38. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral 
agreements, understandings, and negotiations between the Parties with respect to the 
subject matter hereof. 

 
 
 
 

[Intentionally left blank.  Signatures follow on the next page.] 
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 
 

ORANGE COUNTY SANITATION DISTRICT 
 
 
 
Dated: _________________ By:   
 Ryan P. Gallagher 
 Chair, Board of Directors 
  
 
 
 
Dated: _________________ By:   
 Kelly A. Lore 
 Clerk of the Board 
 
 
 
Dated: _________________ By:   
 Kevin Work 
 Purchasing & Contracts Manager 
 
 
 

[CONTRACTOR] 
 
 
 
Dated: _________________ By:   
 
    
 Print Name and Title of Officer 
 
LL 
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 EXHIBIT A 
SCOPE OF WORK 

Digester K Dome Repair at Plant No. 2 (FR2-0032) 
SPECIFICATION NO.  S-2024-630BD 

 
1. BACKGROUND 
 
Digester K was built in 1971 as part of the P2-17 Project to serve as a holder tank to contain 
digested sludge before pumping it to the dewatering facility. The Digester K dome is a fixed 
concrete dome with an interior PVC tent liner installed in 1999 by Project P2-39. The original foam 
insulation on the dome exterior was removed at some point by Orange County Sanitation District 
(OC San) maintenance activities and Digester K currently has a bare concrete dome exterior. 
 
Over time, concrete cracks in the Digester K dome have been repaired from the exterior surface 
of the dome by various contractors.  The last round of concrete crack repairs occurred in 
November 2019 when OC San Operations reported gas leaks. The cracks were repaired from the 
exterior surface of the dome using an epoxy injection repair method. Digester K has been empty 
and not in operation since 2021.  
 
OC San has performed various condition assessments to develop a repair approach so Digester 
K can be returned to operation. The condition assessments performed identified areas of the 
dome that do not meet the 5-inch shell thickness and areas that do not have 1-1/2-inch concrete 
cover over top rebar. This project will provide concrete crack repairs and a repair concrete / 
mortar overlay of the digester dome to extend the service life for the digester dome.  
 
2. SCOPE OF WORK 
 
2.1 GENERAL  
 
This Scope of Work (SOW) defines the requirements for the work at Plant No. 2 Digester K dome 
that includes testing and inspection to identify cracks for repair, existing and new crack repairs, 
dome patching prior to installation of the concrete / mortar overlay, surface preparation, and 
application of bonding agent and installation of concrete / mortar overlay on the dome. 
 
The work includes but is not limited to the following tasks:  
 

1) Comply with administrative project requirements and prepare and process submittals 
required for the work. 

2) Inspect dome and tag equipment to be removed and reinstalled; lock out tag on all energy 
sources to the dome. 

3) Remove all loose concrete, aggregate, rust, oil and other bond-inhibiting materials from the 
concrete dome surface and exposed reinforcing steel by mechanical means, ensure 
removal of any previously installed loose materials on the dome surface, including epoxy 
resins and injection ports used for surface or crack repairs. 

4) Coordinate with OC San to perform 7-inch water column air pressure test of the dome to 
identify all cracks to be repaired. OC San will fill the digester with liquid and pressurize the 
dome with compressed air. Contractor shall provide OC San with at least three (3) weeks’ 
notice prior to testing to allow OC San to fill Digester K to build pressure for testing. The 
Contractor shall inspect the entire dome for leakage using soap/water mixture. The 
Contractor shall mark all leaks in previously repaired cracks, and unrepaired cracks, and 
document location and length, and provide information to OC San’s Project Manager prior 
to crack injection. 

5) Perform crack repair on all identified cracks using approved repair method. 
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6) In preparation for concrete repair / mortar overlay: 
a. Remove all equipment, piping, or other items tagged for removal. 
b. Protect all dome penetrations such as piping and nozzles. 
c. Protect all aluminum members such as guard rails, bars and posts. 

7) Mechanically prepare concrete surface to concrete surface profile (CSP) 7 or greater. 
Notify OC San Construction Inspector to check for compliance. 

8) Repair concrete / mortar overlay: 
9) When overlay reaches 5000 psi or after twenty-eight (28) days coordinate with OC San’s 

Project Manager to perform 7-inch water column hydrostatic pressure test of the dome. OC 
San will perform the hydrostatic pressure test. Contractor shall provide OC San with three 
(3) weeks’ notice prior to testing to allow OC San to fill Digester K to build pressure for 
testing. 

10) Repair any cracks identified during hydrostatic pressure test. 
11) Reinstall all equipment, piping, or other items removed for installation of overlay. Restore 

power and controls to equipment. 
12) Ensure all the reinstalled equipment and piping shall maintain equal condition compared to 

their pre-removed state. The performance of these reinstalled components shall be 
approved by OC San Commissioning Coordinator.  

 
2.1.1 All work shall be performed, and all components and materials shall be provided by the 

Contractor in accordance with Appendix 1 (Drawing). Provide all labor, elements, 
accessories, and appurtenances for a complete repair system. 

 
2.1.2 Crack repairs and concrete / mortar overlay shall be installed in accordance with the 

manufacturer’s requirements.  Product manufacturer shall provide warranty against 
defects of materials prior to substantial completion.   
 

2.1.3 The Contractor shall be responsible for the removal of all debris and demolished items 
from this site associated with this SOW.  

 
2.1.4 The Contractor shall furnish services and other items of expense that may be 

necessary and required to perform all activities described herein, including project 
management, field supervision, home office support, labor, permanent materials, 
construction equipment and tools, consumable supplies, transportation, testing, safety 
equipment and personnel protection equipment, temporary and support facilities, and 
insurance.   

 
2.1.5 OC San will provide 4,000 square foot space at Plant No. 2 for a laydown and staging 

area as indicated on the drawings provided in Appendix 1. The Contractor shall 
include, in its bid, all expenses and costs related to accessing the laydown and staging 
area provided by OC San or for an offsite storage and laydown area if required.  

 
2.1.6 Electrical power and water may be made available by OC San for Contractor’s 

construction operations. Power may be available by connecting to existing source 
within three hundred (300) ft. Plant water may be available from a hose bib. Any power 
or water needed beyond limits of connections provided by OC San are Contractor’s 
responsibility. 
 

2.1.7 Contractor shall obtain written permission from OC San’s Project Manager prior to 
starting physical work at the project location.   

 
2.1.8 Contractor shall bring all discrepancies between the SOW, Drawings, Field Conditions, 

and Reference Drawings to the attention of OC San’s Project Manager for resolution, 
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immediately upon discovery. No extra work shall proceed without OC San’s Project 
Manager prior written authorization. 

 
2.1.9 OC San may assign inspectors and other staff to witness Contractor’s activities, 

including, but not limited to, installation, all readings taken, and all tests performed by 
Contractor.  The presence or lack of presence of OC San or OC San’s representative 
does not relieve the Contractor from the requirements to perform all testing, all quality 
control and quality assurance, and other tasks required for the work.   

 
2.1.10 OC San has not sampled components Digester K but believes that low lead levels may 

exists in the conduit and equipment coatings.  The Contractor shall comply with the 
applicable CAL OSHA lead standard. The Contractor shall be aware that gaskets on 
piping systems likely contain asbestos and require abatement by trained individuals.   

 
2.1.11 The Contractor shall be solely responsible for protecting Digester K components to 

remain and adjacent tanks and pipes. The Contractor shall coordinate the work to 
avoid any interference with normal operations of plant equipment and processes.  
Always maintain access for OC San Operations and Maintenance staff.   
 
 

2.2 WORK ELEMENTS 
 
The Contractor shall complete the tasks described below.  
 

2.2.1 PROJECT MANAGEMENT AND PLANNING: 
 

A. PROGRESS MEETINGS: Contractor shall conduct recurring progress meetings. 
Attendees shall include Contractor, OC San Project Manager, OC San designated 
representatives, if any, and manufacturers, vendors, and sub-contractors as needed 
for the meeting agenda. The Contractor’s project manager shall attend every 
meeting. Progress meetings shall occur once a month until on-site work begins, and 
weekly during construction and have a minimum duration of sixty (60) minutes. All 
planned meetings shall be in person unless otherwise directed by OC San Project 
Manager. OC San will provide meeting space. Additional meetings may be required 
for the progress of the work. 
 

B. PMWEB: The Project shall utilize PMWeb as the Project Control Management 
System (PCMS) for Project communication, submittal generation and tracking, 
change management, invoices, construction issue / RFI tracking, automation of key 
processes, and the overall management of the Contract. The PCMS is a cloud-
based solution used to facilitate the electronic exchange of information. The PCMS 
runs inside most internet browsers. OC San will provide Contractor with user 
account and web address and up to five (5) PCMS licenses. Internet access is 
required to use the PCMS. The Contractor is responsible for its own connectivity to 
the Internet. OC San will provide a one (1)-time training session of up to two (2) 
hours to train up to five (5) of the Contractor’s designated staff on general system 
requirements, procedures, and methods. 

 
2.2.2 SAFETY RELATED TASKS. Follow all applicable requirements of the OC San 

Contractor Safety Standards, latest version, and CAL OSHA requirements. All workers 
shall have 4-gas air quality monitors on their person while at the site suitable for high 
oxygen environments. Contractor shall provide Injury and Illness Prevention Plan, Site-
Specific Safety Plan, and Hot Work Permits for OC San review and approval. If entry 
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into the tank is necessary, submit permit required confined space entry documents.   
 

2.2.3 SUBMITTALS AND DELIVERABLES. Contractor shall provide product data sheets 
and other submittals and procedures for review and approval by OC San Project 
Manager for all materials, components, and parts prior to procurement. Contractor 
shall group submittals in sets to maximize efficiency. Provide submittals in digital, PDF 
format that is high resolution (1200 dpi or higher).  Ensure all non-applicable data and 
optional functions that are not being provided are deleted or clearly crossed out.  
Provide submittals to OC San via PMWeb for review.  OC San will return submittals to 
the Contractor within twenty (20) working days. Contractor shall revise submittals as 
directed and resubmit as necessary.   
 

2.2.4 REMOVAL OF ELECTRICAL AND MECHANICAL EQUIPMENT: Contractor shall 
remove electrical and mechanical equipment including pipes, valves, conduits, wiring, 
etc. as necessary for installation of concrete / mortar overlay. Contractor is responsible 
for conducting a thorough investigation to determine which equipment will be removed 
and reinstalled. Work shall be coordinated with OC San Project Manager or OC San 
designated representative.  
 

2.2.5 DOME CRACK REPAIRS:  Contractor shall coordinate all testing with OC San’s 
Construction Inspector identify and document all crack locations and extent, and 
perform cracks repairs, including retesting and additional repairs if needed. 

 
2.2.6 CONCRETE / MORTAR OVERLAY:  Contractor shall perform the dome surface 

preparation; installation of a bonding agent and mortar overlay per the drawing’s (See 
Appendix A-1) requirements and manufacturer’s recommendations. The completion of 
this task would be considered “Substantial Completion,” as referenced in Section 4, 
Submittal of Project Schedule and Workplan, of this SOW. 

 
2.2.7 TESTING OF MORTAR OVERLAY ADHESION TO SUBSTRATE: The Contractor 

shall coordinate mortar overlay pull testing up to six (6) locations and shall re-patch the 
test locations. 

  
2.2.8 TESTING AND COMMISSIONING OF REINSTALLED EQUIPMENT. Contractor to 

ensure all reinstalled equipment maintains equal performance compared to their pre-
removed state. Following reinstallation comprehensive testing and commissioning 
shall be conducted in accordance and coordination with OC San’s commissioning 
team. Performance of reinstalled equipment shall be approved by OC San 
commissioning team. 
 

 
3. CONTRACTOR RESPONSIBILITY 
 
3.1 GENERAL 
 
As part of the Contract and SOW, the Contractor shall perform the following tasks and provide OC 
San with the following items: 
 

3.1.1  Contractor shall complete the SOW as described and supply all materials, labor, tools, 
and equipment required to complete the SOW. 

 
Contractor shall provide components described in Appendix A-1.  All components, parts 
or equipment found defective during installation, testing and re-installation shall be 
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replaced or repaired by the Contractor, as determined by OC San inspector or 
commissioning team. 

 
3.1.2 Contractor is responsible to provide all materials and/or equipment, and other work to 

provide a complete crack repairs and mortar overlay system, and as specified in the 
documents. 

 
3.1.3 Contractor shall review and comply with all applicable requirements of OC San 

Contractor Safety Standards, latest version. 
 

3.1.4 Contractor is responsible to provide all consumable supplies needed for work and 
testing and commissioning, including transportation, testing, safety equipment and 
personnel protection equipment except as noted. 
 

3.1.5 Contractor shall be solely responsible for installing and maintaining all items in 
accordance with the manufacturer instructions until turnover of the work to OC San at 
the time of Final Completion. 
 

3.1.6 Contractor shall be responsible for the repair or replacement of any item damaged by 
Contractor or Contractor’s sub-contractor without any cost or schedule impact to OC 
San until turnover of the Work to OC San at the time of Final Completion. Repairs shall 
be completed prior to Final Completion. 
 

3.1.7 Contractor is responsible to provide all packaging and shipping for transportation of 
parts and materials and equipment to and from the job site to ensure products and 
materials arrive at the site undamaged. 
 

3.1.8 Contractor shall take measurements and record all test data during testing and 
commissioning and shall provide these measurements and data in a report to OC 
San’s Project Manager. 
 

3.1.9 Contractor shall provide accurate as-built record drawings by marking up drawings 
provided in Appendix A-1 and by providing additional drawings as needed.   

 
3.2 PROJECT SUPERVISION 
 
At all times during the progress of the work, Contractor shall have assigned a competent resident-
superintendent who shall not be replaced without written notice to OC San except under 
extraordinary circumstances. Superintendent shall be on-site during all work. Contractor shall also 
designate, in writing, a representative, hereinafter referred to as Project Manager, assigned to the 
Project on a full-time basis during execution of the work who shall have the authority to act on behalf 
of Contractor, including executing the orders or directions of OC San without delay. This 
Superintendent and/or Project Manager shall have full authority to promptly supply products, tools, 
plant equipment, and labor as may be required to diligently prosecute the work. All communications 
given to or received from the Superintendent and/or the Project Manager shall be binding on 
Contractor. 

 
3.3 QUALITY ASSURANCE AND QUALITY CONTROL 
 
Contractor and its personnel assigned to this Contract shall be qualified in the field of concrete 
repair and protection with a successful track record of a minimum of five (5) years of similar 
experience. Contractor shall maintain qualified personnel who have received project training by a 
manufacturer’s representative. Any personnel substitutions after award shall only be done with 
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advanced written approval from OC San.   
 
The Contractor shall perform all work in accordance with approved written Quality Control Plan. 
The Contractor shall submit their Quality Control Plan to OC San Project Manager for approval 
before the work begins. The Quality Control Plan shall include a description of the Contractor’s 
procedures for calibrating test equipment, establishing work procedures, maintaining compliance to 
work procedures, monitoring quality of work, and training of staff.  The Contractor’s procedures for 
taking and recording data, organization and retention of records, and transmittal to OC San for 
review and acceptance shall be included. 
 
4. SUBMITTAL OF PROJECT SCHEDULE AND WORKPLAN 
 

4.1. Contractor shall provide project baseline schedule within fourteen (14) calendar days from 
the Notice to Proceed (NTP).  Provide monthly updates of the project schedule.  Project 
schedules shall be prepared using schedule software (P6 or MS Project) and shall be a 
detailed Critical Path Method (CPM) schedule. The purpose of the project schedule shall be 
to ensure adequate planning and timely execution of the work by the Contractor, facilitate 
coordination and interfacing of the Contractor’s work with OC San as needed, and establish 
a schedule to which subsequent periodic schedule updates will be compared to determine 
overall progress and performance toward satisfactory completion of the work.  

 
4.2. The work activities comprising the project schedule shall be of sufficient detail to assure 

adequate planning and execution of the work such that, in the judgment of OC San, it 
provides an appropriate basis for predicting, monitoring, evaluating, and recording the 
progress of the work. The project schedule shall be detailed and show critical path 
activities, activity duration, predecessors and successors, and start and finish dates.  

 
4.3. The project schedule shall contain the following: 

 
Activity / Schedule Deadline Cumulative Days   

Notice to Proceed (NTP) NTP = Effective Date  
Submittal of Project Schedule NTP + 14 Calendar Days  14 Days 
Submittals  NTP + 28 Calendar Days 28 Days 
Substantial Completion NTP + 126 Calendar Days 126 Days 
Final Completion  Substantial Completion + 28 

Calendar Days 
154 Days 

 
4.4. In addition, the project schedule shall show at a minimum the following tasks: submittal 

preparation and review, equipment removal and reinstallations, crack repair, repair 
concrete / mortar lining, and tasks involving existing plant systems including interruptions, 
shutdowns, LOTO, and training.   

 
4.5. Provide a written narrative of the work plan for the project that includes all phases of the 

work, all activities shown on the baseline schedule, all deliveries, all shutdowns, all field 
assessments, with detailed description of work tasks. 

 
5. RESOURCES AVAILABLE 
 
5.1 REFERENCE DOCUMENTS 

Appendix A-2 and A-3 are reference documents provided with this SOW.  
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Digester K (Plant 2) 
Source Appendices  Document Title 
OC San Appendix A-1 Drawings 
OC San Appendix A-2  Digester K-related drawings from P2-

17(1970) and P2-39 (1999).  
OC San  Appendix A-3  Digester K Dome Structural Analysis,  

dated 2023 
 
6. APPENDICES 

 
The following appendices are part of this SOW.  Appendix A-1 is contractual.  Appendix A-2 and A-
3 is for reference only. 
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