

TASK ORDER NO. 1 AGREEMENT

Project No. J-120, Process Control Systems Upgrades

Task Order No. 1 for Project No. J-120, Process Control Systems Upgrades, for professional engineering services (Task Order), has been assigned to ABB, Inc. ("CONSULTANT") in accordance with the Master Services Agreement, PROJECT NO. SP-196, dated July 28, 2021, by and between ORANGE COUNTY SANITATION DISTRICT (OC SAN) and CONSULTANT ("Agreement").

The Task Order consists of the following components:

1. Attachment "A" – Scope of Work (final negotiated)
2. Attachment "E" – Fee Proposal Form (final negotiated)
3. Attachment "I" – Cost Matrix & Summary (final negotiated)
4. Attachment K – Non-Professional Services Subconsultant Hourly Rate Schedule. [Note to CA: This attachment only applies to multiplier agreements.]
5. Attachment "K" – Hourly Rate Schedule (final negotiated)

CONSULTANT hereby agrees to complete the Task Order as described in the documents listed above and attached hereto for an amount not to exceed \$11,818,480.

Costs for the work included in this Task Order shall be invoiced separately from costs for work included in any other task orders issued.

This Task Order shall be incorporated into the Agreement. All terms and conditions of the Agreement shall remain in full force and effect.

ORANGE COUNTY SANITATION DISTRICT

ABB, INC.

John B. Withers
Board Chairman

Date

Signature

Date

Ruth Zintzun
Purchasing & Contracts Manager

Date

Printed Name & Title