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GENERAL SERVICES CONTRACT 
Main Sewage Pump No.1 and Spare Sewage Pump Repair at Plant No. 2 (MP2-018) 

Specification No. S-2024-652BD 
 

This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered 
into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and Bender CCP, Inc. (hereinafter referred to as “Contractor”), 
and collectively referred to herein as the “Parties.” 
 

R E C I T A L S 
 
WHEREAS, OC San desires to retain the services of Contractor to remove, transport, repair, and 
reinstall sewage pumps (“Services”) as described in Exhibit “A” attached hereto and incorporated 
herein by this reference; and 
 
WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 
 
WHEREAS, OC San desires to engage Contractor to provide the Services; and 
 
WHEREAS, OC San selected Contractor to provide the Services in accordance with OC San’s 
current Purchasing Ordinance; and 
 
WHEREAS, on February 26, 2025, OC San’s Board of Directors, by minute order, authorized 
execution of this Contract. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 
 
1. General. 

1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.  
 

1.2 The following exhibits, in order of precedence, are incorporated by reference and made 
part of this Contract.  

 
Exhibit “A” – Scope of Work 
Exhibit “B” – Bid Price Form 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
 

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and 
any of the provisions of the exhibits hereto, the provisions in the Contract shall control 
and thereafter the provisions in the document highest in precedence shall be controlling.   

 
1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or actions incurred or undertaken by Contractor as a result of work performed in 
anticipation of acquisition of the Services by OC San. 
 

1.5 Work Hours: All work shall be scheduled Monday through Friday, between the hours of 
7:30 a.m. and 3:30 p.m. 
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1.6 Days:  Shall mean calendar days, unless otherwise noted.  

 
1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther King, 

Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services. 

 
1.9 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.10 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision hereof. 

 
2. Scope of Work. 

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with generally 
accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of Work 

at any time. All modifications must be made by an amendment signed by both Parties. 
 

2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 
investigated the work to be performed; (b) it understands the facilities, difficulties, and 
restrictions of the work under this Contract; and (c) it has examined the site of the work 
and is aware of all conditions at the site.  Should Contractor discover any latent or 
unknown condition materially differing from those inherent in the work or as represented 
by OC San, it shall immediately inform OC San of this and shall not proceed, except at 
Contractor’s risk, until written instructions are received from OC San. 

 
2.4 Performance.  Time is of the essence in the performance of the provisions hereof. 

 
3. Contract Term. 

3.1 The Services shall be completed within Five Hundred Thirty-two (532) calendar days from 
the effective date of the Notice to Proceed. 
 

3.2 Extensions.  The term of this Contract may be extended only by an amendment signed 
by both Parties.  

 
4. Compensation. 

4.1 As compensation for the Services provided under this Contract, OC San shall pay 
Contractor a total amount not to exceed nine hundred ninety-nine thousand seven 
hundred eighty Dollars ($999,780.00), as specified in Exhibit B. 

 
4.2 Contractor shall provide OC San with all required premiums and/or overtime work at no 

charge beyond the amount specified above. 
 
5. Payments and Invoicing. 

5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A” 
thirty (30) days from receipt of the invoice and after approval by OC San’s Project 
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Manager or designee. OC San shall be the determining party, in its sole discretion, as to 
whether the Services have been satisfactorily completed.  

 
5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 

APStaff@OCSan.gov.  In the subject line include “INVOICE” and the Purchase Order 
Number. 

 
6. California Department of Industrial Relations Registration and Record of Wages. 

6.1 To the extent Contractor’s employees and/or its subcontractors perform work related to 
this Contract for which Prevailing Wage Determinations have been issued by the 
California Department of Industrial Relations (DIR) as more specifically defined under 
Labor Code section 1720 et seq., prevailing wages are required to be paid for applicable 
work under this Contract.  It is Contractor’s responsibility to interpret and implement any 
prevailing wage requirements and Contractor agrees to pay any penalty or civil damages 
resulting from a violation of the prevailing wage laws. 
 

6.2 Contractor and its subcontractors shall comply with the registration requirements of Labor 
Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject 
to compliance monitoring and enforcement by the California Department of Industrial 
Relations (DIR). 
 

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages 
is available upon request at OC San’s principal office.  The prevailing rate of per diem 
wages may also be found at the DIR website for prevailing wage determinations at 
http://www.dir.ca.gov/DLSR/PWD. 
 

6.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code of 
Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at the 
job site. 
 

6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to Labor 
Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, the Contractor and its 
subcontractors shall furnish a copy of all certified payroll records to OC San and/or the 
general public upon request, provided the public request is made through OC San, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of 
the Department of Industrial Relations.  Pursuant to Labor Code section 1776(h), 
penalties for non-compliance with a request for payroll records may be deducted from 
progress payments. 
 
6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

along with any request for payment, all applicable and necessary certified payrolls 
and other required documents for the period covering such payment request.  
Pursuant to Title 8, California Code of Regulations section 16463, OC San shall 
withhold any portion of a payment, up to and including the entire payment amount, 
until certified payroll forms and any other required documents are properly 
submitted.  In the event certified payroll forms do not comply with the 
requirements of Labor Code section 1776, OC San may continue to withhold 
sufficient funds to cover estimated wages and penalties under the Contract. 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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6.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, the Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 
($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 
 
6.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the difference 

between the prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the 
prevailing wage rate shall be paid to each worker by the Contractor or its 
subcontractor. 

 
6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 

1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours per 
day and forty (40) hours per week, except that work performed in excess of those limits 
shall be permitted upon compensation for all excess hours worked at not less than one 
and one-half (1.5) times the basic rate of pay, as provided in Labor Code section 1815.  
The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) per worker 
per calendar day during which such worker is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 
violation of Labor Code sections 1810 through 1815. 
 

6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 1777.6, 
and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 
 

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any contract 
it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 1775, 1776, 
1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors 
will be required to secure the payment of compensation to employees.  Pursuant to Labor 
Code section 1861, Contractor, by accepting this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the provision 
above. 

 
7. Damage to OC San’s Property.  Any of OC San’s property damaged by Contractor, any 

subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 
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8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 
transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of three 

(3) years after its expiration or termination, OC San shall have access to and the right to 
examine any directly pertinent books, documents, and records of Contractor relating to the 
invoices submitted by Contractor pursuant to this Contract. 

 
10. Contractor Safety Standards and Human Resources Policies.  OC San requires Contractor 

and its subcontractor(s) to follow and ensure their employees follow all Federal, State, and 
local regulations as well as the Contractor Safety Standards while working at OC San locations. 
If, during the course of the Contract, it is discovered that the Contractor Safety Standards do 
not comply with Federal, State, or local regulations, the Contractor is required to follow the 
most stringent regulatory requirement at no additional cost to OC San. Contractor, its 
subcontractors, and all of their employees shall adhere to the safety requirements in Exhibit 
“A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human Resources 
Policies in Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout the 

term of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Exhibit “C” – Determined Insurance Requirement 
Form.  Contractor shall not commence work under this Contract until all required insurance is 
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to 
commence service pursuant to a subcontract until all insurance required of the subcontractor 
has been obtained.  Failure to obtain and maintain the required insurance coverage shall result 
in termination of this Contract. 
 

12. Bonds. Not Used 
 

13. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 
for damages to property and/or injuries to persons, including accidental death, which may arise 
out of or may be caused by Contractor’s Services under this Contract, or by its 
subcontractor(s), or by anyone directly or indirectly employed by Contractor, and whether such 
damage or injury shall accrue or be discovered before or after the termination of the Contract. 
Except as to the sole active negligence of or willful misconduct of OC San, Contractor shall 
indemnify, protect, defend, and hold harmless OC San, its elected and appointed officials, 
officers, agents, and employees from and against any and all claims, liabilities, damages, or 
expenses of any nature, including attorneys’ fees: (a) for injury to or death of any person, or 
damage to property, or interference with the use of property arising out of or in connection with 
Contractor’s performance under the Contract, and/or (b) on account of use of any copyrighted 
or uncopyrighted material, composition, or process; or any patented or unpatented invention, 
article, or appliance furnished or used under the Contract, and/or (c) on account of any goods 
and services provided under this Contract.  This indemnification provision shall apply to any 
acts or omissions, willful misconduct, or negligent misconduct, whether active or passive, on 
the part of Contractor or anyone employed by or working under Contractor. To the maximum 
extent permitted by law, Contractor’s duty to defend shall apply whether or not such claims, 
allegations, lawsuits, or proceedings have merit or are meritless; or which involve claims or 
allegations that any of the parties to be defended were actively, passively, or concurrently 
negligent; or which otherwise assert that the parties to be defended are responsible, in whole 
or in part, for any loss, damage, or injury. Contractor agrees to provide this defense 
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immediately upon written notice from OC San, and with well qualified, adequately insured, and 
experienced legal counsel acceptable to OC San.  This section shall survive the expiration or 
early termination of the Contract. 

 
14. Independent Contractor.  The relationship between the Parties hereto is that of an 

independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no rights 
to any benefits which accrue to OC San’s employees.   

 
15. Subcontracting and Assignment.  Contractor shall not delegate any duties nor assign any 

rights under this Contract without the prior written consent of OC San.  Any such attempted 
delegation or assignment shall be void. 

 
16. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

17. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default or 
breach by OC San, or for any amount which may become due to Contractor or to its successor, 
or for breach of any obligation under the terms of this Contract. 

 
18. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
19. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, State, 

and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold OC San 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor’s noncompliance therewith.  Any provision required by law to be included herein 
shall be deemed included as a part of this Contract whether or not specifically included or 
referenced. 

 
20. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
21. Regulatory Requirements.  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water 
Codes Division 2. 

 
22. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
23. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance with the 
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latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, open 
field spray painting, or demolition of asbestos containing components or structures shall 
comply with the appropriate rules and regulations of SCAQMD. 

 
24. Warranties. In addition to the warranties stated in Exhibit “A,” the following shall apply: 

24.1 Manufacturer’s standard warranty shall apply.  All manufacturer warranties shall 
commence on the date of acceptance of the work as complete by the OC San Project 
Manager or designee. 

 
25. Dispute Resolution. 

25.1 In the event of a dispute as to the construction or interpretation of this Contract, or any 
rights or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the 
dispute by mediation.  The Parties shall mutually select a mediator to facilitate the 
resolution of the dispute. If the Parties are unable to agree on a mediator, the mediation 
shall be conducted in accordance with the Commercial Mediation Rules of the American 
Arbitration Agreement, through the alternate dispute resolution procedures of Judicial 
Arbitration through Mediation Services of Orange County (“JAMS”), or any similar 
organization or entity conducting an alternate dispute resolution process. 

 
25.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 

issues in dispute shall be submitted to arbitration pursuant to Code of Civil Procedure, 
Part 3, Title 9, sections 1280 et seq.  For such purpose, an agreed arbitrator shall be 
selected, or in the absence of agreement, each party shall select an arbitrator, and those 
two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to Code of Civil Procedure section 1283.05.  The 
arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the 
matter in question.  The arbitrator shall decide each and every dispute in accordance with 
the laws of the State of California.  The arbitrator’s decision and award shall be subject 
to review for errors of fact or law in the Superior Court for the County of Orange, with a 
right of appeal from any judgment issued therein. 

 
26. Liquidated Damages. Not Used 
 
27. Remedies.  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods and Services or repudiates its obligations under this Contract, or if 
OC San rejects the goods or Services or revokes acceptance of the goods and Services, OC 
San may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San 
has paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods and 
Services for those due from Contractor.  In the event OC San elects to “cover” as described in 
(c), OC San shall be entitled to recover from Contractor as damages the difference between 
the cost of the substitute goods and Services and the Contract price, together with any 
incidental or consequential damages. 

 
28. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of God, 

fire, labor trouble, war, acts of government, or any other cause beyond its control, but the 
affected party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a force majeure condition may be rescheduled by mutual consent of the Parties. 
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29. Termination. 
29.1 OC San reserves the right to terminate this Contract for its convenience, with or without 

cause, in whole or in part, at any time, by written notice from OC San.  Upon receipt of a 
termination notice, Contractor shall immediately discontinue all work under this Contract 
(unless the notice directs otherwise).  OC San shall thereafter, within thirty (30) days, pay 
Contractor for work performed (cost and fee) through the date of termination. Contractor 
expressly waives any claim to receive anticipated profits to be earned during the 
uncompleted portion of this Contract.  Such notice of termination shall terminate this 
Contract and release OC San from any further fee, cost, or claim hereunder by Contractor 
other than for work performed through the date of termination. 

 
29.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, if 
the level of service is inadequate, or for any other default of this Contract.  

 
29.3 OC San may also immediately terminate this Contract for default, in whole or in part, by 

written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if the total amount of compensation exceeds the amount authorized under this 

Contract. 
 

29.4 All OC San’s property in the possession or control of Contractor shall be returned by 
Contractor to OC San on demand or at the expiration or early termination of this Contract, 
whichever occurs first. 

 
30. Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled. 

 
31. Waiver.  The waiver by either party of any breach or violation of, or default under, any provision 

of this Contract shall not be deemed a continuing waiver by such party of any other provision 
or of any subsequent breach or violation of this Contract or default thereunder. Any breach by 
Contractor to which OC San does not object shall not operate as a waiver of OC San’s rights 
to seek remedies available to it for any subsequent breach. 

 
32. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 

instrument contemplated hereby; or the application of such section, subsection, or provision is 
held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held invalid, 
shall not be affected thereby, unless the effect of such invalidity shall be to substantially 
frustrate the expectations of the Parties. 

 
33. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, and forum 

for enforcement shall survive expiration or early termination of this Contract. 
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34. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 
State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
35. Notices.   

35.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 
personal service, by electronic telecommunication, or sent by registered or certified mail, 
postage prepaid, return receipt requested, or by any other overnight delivery service 
which delivers to the noticed destination and provides proof of delivery to the sender.  
Rejection or other refusal to accept or the inability to deliver because of changed address 
for which no notice was given as provided hereunder shall be deemed to be receipt of 
the notice, demand, or request sent.  All notices shall be effective when first received at 
the following addresses: 

 
 

OC San: Cody Harms 
 Buyer 

Orange County Sanitation District 
18480 Bandilier Circle 
Fountain Valley, CA  92708 
CHarms@ocsan.gov 
 
 

Contractor: Cody Robinson 
Sales Manager 
Bender CCP, Inc. 
2150 East 37th Street 
Vernon, CA  90058 
crobinson@benderccp.com 

 
35.2 Each party shall provide the other party written notice of any change in address as soon 

as practicable. 
 

36. Read and Understood.  By signing this Contract, Contractor represents that it has read and 
understood the terms and conditions of the Contract. 

 
37. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, the 
Parties are formally bound.  

 
38. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof. 

 
[Intentionally left blank.  Signatures follow on the next page.] 

    

mailto:CHarms@ocsan.gov
mailto:crobinson@benderccp.com
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 
 

ORANGE COUNTY SANITATION DISTRICT 
 
 
 
Dated: _________________ By:   
 Ryan P. Gallagher 
 Chair, Board of Directors 
 
 
 
Dated: _________________ By:   
 Kelly A. Lore 
 Clerk of the Board 
 
 
 
Dated: _________________ By:   
 Kevin Work 
 Purchasing & Contracts Manager 
 
 
 

BENDER CCP, INC. 
 
 
 
Dated: _________________ By:   
  Cody Robinson 
  Sales Manager 
 
DO 
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EXHIBIT A 
SCOPE OF WORK 

MAIN SEWAGE PUMP NO. 1 AND SPARE SEWAGE PUMP REPAIR AT PLANT NO. 2 (MP2-018) 
Specification No. S-2024-652BD 

1 Location of Work 

The work covered under this Project will take place at the Orange County Sanitation District 
(OC San), Plant No. 2, located at 22212 Brookhurst Street, Huntington Beach, CA 92646. See 
Figure 1: Project Location Map 

Figure 1: Project Location Map 

2 General 

The Contractor shall furnish all labor, equipment, materials, machinery, tools, supplies, 
insurance, licenses, transportation, and other incidentals necessary to complete all tasks and 
items of work described within Exhibit A, Scope of Work, within other portions of the Contract 
Documents, and as more specifically described below. 

2.1 Contractor Requirements 

In addition to required certifications and licenses listed in Section 4.5, the Contractor 
shall possess and provide verification of the following minimum qualifications: 
• Experience with municipal agency pump repairs within the last 5 years
• Experience with repair of vertical turbine pumps equivalent to 500 horsepower or

larger in the last 5 years
• Experience with repair of Ebara pumps within the last 10 years
• Able to remove, transport to and from repair shop, reinstall, and reconnect pumps

in the Influent Pump Station
• Able to procure Ebara original equipment manufacturer (OEM) parts for the repair

as described in this Exhibit A, Scope of Work
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3 Description of the Work 

The work involves the repair and overhaul of Main Sewage Pump (MSP) #1, and a spare MSP 
by an experienced pump shop that meets the requirements specified herein. See Appendix A-
1, Existing Influent Pump Station As-built Drawings, and Appendix A-2: Influent Pumps Data 
(Main Sewage Pumps) and Additional Requirements for reference.  

The Contractor shall use parts and perform work, including adherence to required tolerances, 
and testing requirements in accordance with OEM requirements and guidelines; Appendix A-
2; and as required by the latest applicable codes and regulations which include but are not 
limited to the following: 

1. American Bearing Manufacturer’s Association (ABMA)
a. 9- Load Ratings and Fatigue Life for Ball Bearings
b. 11- Load Ratings and Fatigue Life for Roller Bearings

2. American National Standards Institute / American Society of Mechanical Engineers
(ANSI/ASME)

a. B16.1 Cast Iron Pipe Flanges and Flanged Fittings, Class 25.125.250 and
800

b. B16.5- Pipe Flanges and Flanged Fittings
3. American Society for Testing and Materials (ASTM)

a. A 48- Standard Specification for Gray iron Costings
b. A 108- Standard Specification for Steel Bars, Carbon, Cold Finished,

Standard Quality
c. A-276- Standard Specification for Stainless and Heat Resisting steel Bars

and Shapes
d. A-283 Specification for Low and Intermediate Tensile Strength Carbon

Steel Plates
e. A 743 - Standard Specification for Castings, Iron-Chromium, Iron-Nickel,

Corrosion Resistant, for General Application
f. E 10 - Test Method for Brinell Hardness of Metallic Materials

4. American National Standards Institute/Hydraulic Institute (ANSI/HI):
a. 1 -1.5 - Centrifugal Pumps - Nomenclature, Definitions, Application and

Operation.
b. 1.6 - Centrifugal Pump Tests
c. 2.1-2.5 - Vertical Pumps - Nomenclature, Definitions, Application and

Operation
d. 2.6 - Vertical Pump Tests
e. 9.1-9.5 - Pumps - General Guidelines for Types, Definitions, Application

and Sound Measurement

The Contractor shall coordinate work with the OC San Project Manager for pickup, removal, 
and transportation of MSP #1 and spare MSP from the Influent Pump Station at Plant No. 2 as 
well as transportation and installation of both repaired pumps to the Plant No. 2 Influent Pump 
Station. Contractor shall be totally responsible for the pump removal, transportation, repair, 
and installation, and any damage that occurs to the pumps due to the fault or negligence of 
the Contractor, its employees, agents, subcontractors, or representatives. The Contractor 
shall immediately report any such damage to equipment or injury to people to the OC San 
Project Manager.  

The Contractor shall coordinate work with the OC San Project Manager for existing MSP #1 
pump shutdown, providing notice to OC San for scheduling as described in Section 4, below. 
The Contractor shall complete the repair of the two MSPs, one at a time. The spare MSP will 
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be repaired first. Following the repair, MSP #1 will be removed for repair and the repaired 
spare MSP will be installed in its place at OC San’s Influent Pump Station. Following repair of 
MSP #1, MSP #6 will be removed, and MSP #1 will be installed in its place. The Contractor 
shall develop a Work Plan, incorporating OC San’s Project Manager’s input as needed, along 
with a schedule for each major activity. For schedule development purposes, assume it will 
take 32 to 34 weeks to complete one pump repair/overhaul. 

Contractor shall provide and ensure all crew, including subcontractor, are equipped with 
personal protective equipment while on site. Contractor shall provide safety submittals and 
shall complete safety-related tasks following the requirements outlined herein and in OC San’s 
Contractor Safety Standards. 

4 Project/Work Elements 

Each of the pumps (spare MSP and MSP #1) shall undergo Phase (1) and Phase (2) as 
specified below: 

For each MSP repair, the work will be broken down into two phases which includes: 
• Phase (1) Pump Removal, Transportation, and Condition Assessment
• Phase (2) Pump Repairs, Transportation, and Reinstallation (repaired spare MSP to be

installed into MSP #1 position; repaired MSP #1 will be installed at MSP #6 position,
existing MSP #6 to be stored at a laydown area directed by OC San).

For Phase (1) work, the Contractor shall provide equipment to remove, lift, and transport the 
spare pump to the Contractor’s repair facility. For removal of MSP #1, the Contractor shall 
utilize the 20-ton bridge crane in the Influent Pump Station motor room and provide equipment 
and truck to transport MSP #1 to the Contractor’s repair facility. Contractor must sign a 
release form prior to use of the crane. See Appendix A-3: Bridge Crane Release of Liability 
and Training. 

During Phase (1) work, if it is determined that the pump is not repairable, that changes or 
additions to the repair scope are required, or that the repair cost nears the replacement cost, 
the Contractor shall notify the OC San Project Manager. OC San may then request the 
Contractor to stop work.  Contractor will only be paid for the Phase (1) work, and all parts 
must be returned to OC San within 30 calendar days from when Contractor determines that 
the pump is not repairable.   

If the pump is repairable, Contractor shall notify the OC San Project Manager and state 
whether optional repair/replacement parts will be needed along with any other additional 
repairs. Any additional work shall be approved in advance by OC San Project Manager. Work 
shall not begin on Phase (2) unless first authorized in writing by the OC San Project Manager. 

4.1 Phase (1) Spare MSP Assessment and MSP #1 Removal and Assessment 

First, transportation and repair of the spare MSP shall occur and condition shall be 
assessed for needed repairs as detailed below. 

4.1.1 For spare MSP, the Contractor shall: 
1. Notify OC San Project Manager a minimum of two (2) weeks in advance of

arrival at the Influent Pump Station to pick up the spare MSP. Contractor
shall arrive at the Influent Pump Station on the agreed upon date and time
for transportation.

2. Set pump on common carrier truck and transportation to Contractor’s repair
facility

3. At the Contractor’s repair facility, disassemble, clean, inspect, and perform
condition assessment of pump
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4. After the complete assessment, notify OC San Project Manager if pump is
repairable, if optional repair/replacement items are needed, and if any other
additional repairs are needed. Section 4.2 describes the potential repairs
needed.

5. Assemble pump and apply enamel coating to exterior of pump

4.1.2 For MSP #1, the Contractor shall: 
1. Notify OC San Project Manager a minimum of six (6) weeks in advance of

arrival at the Influent Pump Station to remove MSP #1 and install the
repaired spare MSP in its place. Contractor shall not schedule the work
until OC San Project Manager provides confirmation/agreement of the
requested date and time. Then Contractor shall arrive at the Influent Pump
Station on the agreed upon date and time for removal and transportation.

2. From the Influent Pump Station at the motor room level, uncouple and
remove existing drive motor, and make any necessary electrical
disconnections in coordination with OC San staff. Set aside in Influent
Pump Station motor room in a location coordinated with OC San staff. (See
Figure 2)

3. Unbolt/disconnect MSP #1 from the top flange of the discharge
casing/volute and disconnect additional ancillary connections required for
pump removal. (See Figures 3 and 4) Make all required electrical
disconnections. Once the pump is disconnected set the pump aside in the
MSP motor room.

4. Install the repaired spare MSP in place of MSP #1. Make all required
connections to the existing drive motor, existing casing/volute and all
additional ancillary connections required for pump operation, including
electrical connections

5. Remove MSP #1 using 20-ton bridge crane (see Figure 5), through the
MSP motor room roll-up door for truck transportation to the Contractor’s
repair facility.

6. Perform steps 3 to 5 from section 4.1.1 above on MSP #1.

Figure 2: Rollup Door at Influent PS Motor Room (top/ground level) and MSP #1 Motor (on the right) 
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Figure 3 MSP #1 Pump Shaft 

Figure 4 MSP #1 Pump at pump room level (bottom level) 
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Figure 5: 20-ton Bridge Crane in Influent Pump Station Motor Room (top/ground level) 
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4.2 Phase (2) Work - Pump Repairs, Transportation, Installation of Spare MSP at 
Influent Pump Station, Removal and Repair of MSP #1, and Storage of MSP #6 

4.2.1 Following Condition Assessment of spare MSP and OC San approval of 
required repairs in Phase (1), Contractor shall commence Phase (2) work for 
repairs, transportation, and installation of spare MSP. The Contractor shall: 
1. Straighten shafting within OEM required tolerances
2. Supply and install anticipated new OEM components as follows (to be

confirmed with condition assessment in Phase (1)):
• roller bearing
• ball bearing
• thrust bearing
• oil seals
• impeller washer
• bearing washer
• felt ring
• O-rings
• Chesterton mechanical split seal
• shaft sleeve
• impeller wear ring
• casing ring with set screw
• All mounting hardware and additional worn and/or corroded hardware

based on manufacturer recommendations

3. Apply approved epoxy coating to interior wetted areas as specified in pages
101-113 of Appendix A-2. NSF-61 certification is not required.

4. Notify OC San Project Manager a minimum of four (4) weeks in advance of
return transportation of the repaired spare MSP and removal of MSP #1.
Contractor shall not schedule the transportation and work until OC San
Project Manager provides confirmation and agreement of the requested
date and time. Contractor shall set the repaired pump on common carrier
truck and transport from the Contractor’s repair facility to OC San Plant No.
2.

5. Upon arrival to the Influent Pump Station set the repaired pump in the MSP
motor room. Remove the motor for MSP #1 using 20-ton bridge crane (see
Figure 5) and set aside. These laydown areas shall be designated by OC
San staff in the MSP motor room.

6. At the location where MSP #1 was removed, install, and set the spare MSP
in place, using 20-ton bridge crane. Make the required connections on the
repaired spare pump to the existing discharge casing / volute and other
required ancillary connections to existing components for complete
installation and operation of the pump.

7. Contractor shall provide witnessing for field flow test based on pump design
conditions specified in pages 38-39 in Appendix A-2 for four (4) hours and
clean up jobsite. Contractor shall be responsible for providing field vibration
and electrical testing based on requirements outlined in pages 122-133 of
Appendix A-2 and clean up jobsite.

4.2.2 Following Condition Assessment of MSP #1 and OC San approval of required 
repairs (Phase 1), Contractor shall commence Phase 2 work For Repairs, 
Transportation, and Installation. The Contractor shall: 

1. Repeat repair steps 1-7 from section 4.2.1 on MSP #1.
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2. Following completion of repairs, load MSP #1 on common carrier truck and
deliver to OC San Plant No. 2 Influent Pump Station.

3. Upon arrival to the Influent Pump Station set the repaired MSP #1 pump in
the MSP motor room. Remove the motor for MSP #6 and set aside.
Unbolt/disconnect MSP #1 from the top flange of the discharge
casing/volute and disconnect additional ancillary connections required for
pump removal. (See Figure 3 and 4). Make all required electrical
disconnections. The laydown areas for removal of pump and motor shall be
designated by OC San staff in the MSP motor room (for motor) and MSP
motor room or warehouse (for pump).

4. At the location where MSP #6 was removed, install, and set the repaired
MSP #1 in place, using 20-ton bridge crane. Make required connections on
the repaired MSP #1 to the existing discharge casing / volute and other
required ancillary connections to existing components for complete
installation and operation of the pump

5. Remove MSP #6 using 20-ton bridge crane (see Figure 5) and set in the
Influent Pump Station motor room or in the warehouse as directed by OC
San staff.

6. Contractor shall provide witness testing for field flow test based on pump
design conditions specified in pages 38-39 in Appendix A-2 for four (4)
hours and clean up jobsite. Contractor shall be responsible for providing
field vibration and electrical testing based on requirements outlined in
pages 122-133 of Appendix A-2 and clean up jobsite.

4.3 Submittals 
1. Work Plan
2. Work Schedule
3. Crane lifting plan and crane operator certification
4. Parts, materials, and coatings used during the repair process

4.4 Warranties 
The Contractor shall warrant that all work performed will be free of defects in workmanship for 
a period of one year from the date of acceptance by OC San. All warranty periods shall begin 
after satisfactory installation and approved functional testing by the Contractor and OC San. 
The repaired pumps shall be required to meet minimum OEM performance specifications for 
the pump, including, but not limited to, stable pump operating ranges, efficiencies, and other 
performance criteria. The Contractor shall be responsible for removal, installation, and 
shipping costs to correct any workmanship defects at no cost to OC San. 

4.5 Permits/License 
• Certification to Operate Bridge Crane
• Contractor or its subcontractor(s) shall possess valid General Contractor A, C-10,

C-61, D-21 licenses OR
• In lieu of valid C-61, D-21 licenses OC San will accept an EBARA certified pump

repair shop.

5 Resources Available 

1. Lay down and staging area
2. OC San will provide a laydown area at a location determined by OC San at the beginning

of the Project.
3. 20-ton bridge crane in Influent Pump Station motor room

5.1 Unavailable 
1. Temporary power and utilities
2. OC San restroom facilities



 Exhibit A – Conformed          Page 10 of 10  Specification No. S-2024-652BD   

6 Project Schedule 

Milestones/Timeline Duration (Calendar 
days) from Notice to 
Proceed (NTP) 

Review Period 
(Calendar Days) 

Cumulative 
Calendar Days 

Spare MSP Repair 

Submittals 7 21 28 
Phase (1) Pump 
Removal and 
Condition Assessment 14 0 42 
Phase (2) Pump 
Repairs and 
Installation  224 0 266 
Milestones/Timeline Duration (Calendar 

Days) from Notice 
to Proceed (NTP) 

Review Period 
(Calendar Days) 

Cumulative 
Calendar Days 

MSP #1 Repair (after repair and installation of Spare MSP) 

Submittals 7 21 28 
Phase (1) Pump 
Removal and 
Condition Assessment 14 0 42 
Phase (2) Pump 
Repairs, Installation 
and Pump Storage 
(MSP #6) 224 0 266 
Cumulative Total for 
Both Pumps 532 

7 Project Management 

Project Kick-Off Meeting 

A minimum of one (1) week prior to start of work, a meeting with OC San staff shall be held 
either in person or virtually to establish appropriate contacts and review the Contractor’s plan 
to implement this work. 

8 Staff Assistance 

The Contractor will be assigned a single point of contact on this Project. Any meetings and/or 
correspondence related to this Project shall be scheduled and approved by the OC San Project 
Manager. 

9 Safety and Health Requirements 

The Contractor and any Subcontractors shall comply with all applicable provisions of the OC 
San Contractor Safety Standards, Federal OSHA, California OSHA, and Local regulations, 
whichever is most stringent. 




