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GENERAL SERVICES CONTRACT 
Biosolids Hauling Services 

Specification No. S-2024-624BD 

This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered 
into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and Synagro-West, LLC (hereinafter referred to as 
“Contractor”), and collectively referred to herein as the “Parties.” 

R E C I T A L S 

WHEREAS, OC San desires to retain the services of Contractor for biosolids hauling 
services(“Services”) as described in Exhibit “A” attached hereto and incorporated herein by this 
reference; and 

WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 

WHEREAS, OC San desires to engage Contractor to provide the Services; and 

WHEREAS, OC San selected Contractor to provide the Services in accordance with OC San’s 
current Purchasing Ordinance; and 

WHEREAS, on November 20, 2024, OC San’s Board of Directors, by minute order, authorized 
execution of this Contract. 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 

1. General.
1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.

1.2 The following exhibits, in order of precedence, are incorporated by reference and made
part of this Contract. 

Exhibit “A” – Scope of Work 
Exhibit “B” – Revised Bid Price Form-Version 2  
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and 
any of the provisions of the exhibits hereto, the provisions in the Contract shall control 
and thereafter the provisions in the document highest in precedence shall be controlling. 

1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 
losses, or actions incurred or undertaken by Contractor as a result of work performed in 
anticipation of acquisition of the Services by OC San. 

1.5 Work Hours:  Shall be as specified in Exhibit “A.” 
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1.6 Days:  Shall mean calendar days, unless otherwise noted.  
 

1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther King, 
Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services. 

 
1.9 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.10 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision hereof. 

 
2. Scope of Work. 

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with generally 
accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of Work 

at any time. All modifications must be made by an amendment signed by both Parties. 
 

2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 
investigated the work to be performed; (b) it understands the facilities, difficulties, and 
restrictions of the work under this Contract; and (c) it has examined the site of the work 
and is aware of all conditions at the site.  Should Contractor discover any latent or 
unknown condition materially differing from those inherent in the work or as represented 
by OC San, it shall immediately inform OC San of this and shall not proceed, except at 
Contractor’s risk, until written instructions are received from OC San. 

 
2.4 Performance.  Time is of the essence in the performance of the provisions hereof. 

 
3. Contract Term. 

3.1 The term of this Contract shall be for three (3) years commencing on January 1, 2025, 
and continuing through December 31, 2027. 

 
3.2 Renewals. At its sole discretion, OC San may exercise the option to renew this Contract 

for up to two (2) one-year periods. This Contract may be renewed by an OC San 
Purchase Order.  OC San shall have no obligation to renew the Contract nor to give a 
reason if it elects not to renew it. 
 

3.3 Extensions.  The term of this Contract may be extended only by an amendment signed 
by both Parties.  

 
4. Compensation. 

4.1 As compensation for the Services provided under this Contract, OC San shall pay 
Contractor a total amount not to exceed Nine Million Dollars ($9,000,000.00). 

 
4.2 Contractor shall provide OC San with all required premiums and/or overtime work at no 

charge beyond the amount specified above. 
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5. Payments and Invoicing. 
5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A” 

thirty (30) days from receipt of the invoice and after approval by OC San’s Project 
Manager or designee. OC San shall be the determining party, in its sole discretion, as to 
whether the Services have been satisfactorily completed.  

 
5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 

APStaff@OCSan.gov.  In the subject line include “INVOICE” and the Purchase Order 
Number. 

 
6. California Department of Industrial Relations Registration and Record of Wages. 

6.1 To the extent Contractor’s employees and/or its subcontractors perform work related to 
this Contract for which Prevailing Wage Determinations have been issued by the 
California Department of Industrial Relations (DIR) as more specifically defined under 
Labor Code section 1720 et seq., prevailing wages are required to be paid for applicable 
work under this Contract.  It is Contractor’s responsibility to interpret and implement any 
prevailing wage requirements and Contractor agrees to pay any penalty or civil damages 
resulting from a violation of the prevailing wage laws. 
 

6.2 Contractor and its subcontractors shall comply with the registration requirements of Labor 
Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject 
to compliance monitoring and enforcement by the California Department of Industrial 
Relations (DIR). 
 

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages 
is available upon request at OC San’s principal office.  The prevailing rate of per diem 
wages may also be found at the DIR website for prevailing wage determinations at 
http://www.dir.ca.gov/DLSR/PWD. 
 

6.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code of 
Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at the 
job site. 
  

6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to Labor 
Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, the Contractor and its 
subcontractors shall furnish a copy of all certified payroll records to OC San and/or the 
general public upon request, provided the public request is made through OC San, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of 
the Department of Industrial Relations.  Pursuant to Labor Code section 1776(h), 
penalties for non-compliance with a request for payroll records may be deducted from 
progress payments. 
 
6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

along with any request for payment, all applicable and necessary certified payrolls 
and other required documents for the period covering such payment request.  
Pursuant to Title 8, California Code of Regulations section 16463, OC San shall 
withhold any portion of a payment, up to and including the entire payment amount, 
until certified payroll forms and any other required documents are properly 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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submitted.  In the event certified payroll forms do not comply with the 
requirements of Labor Code section 1776, OC San may continue to withhold 
sufficient funds to cover estimated wages and penalties under the Contract. 

 
6.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, the Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 
($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 
 
6.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the difference 

between the prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the 
prevailing wage rate shall be paid to each worker by the Contractor or its 
subcontractor. 

 
6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 

1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours per 
day and forty (40) hours per week, except that work performed in excess of those limits 
shall be permitted upon compensation for all excess hours worked at not less than one 
and one-half (1.5) times the basic rate of pay, as provided in Labor Code section 1815.  
The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) per worker 
per calendar day during which such worker is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 
violation of Labor Code sections 1810 through 1815. 
 

6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 1777.6, 
and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 
 

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any contract 
it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 1775, 1776, 
1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors 
will be required to secure the payment of compensation to employees.  Pursuant to Labor 
Code section 1861, Contractor, by accepting this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code which require 
every employer to be insured against liability for workers’ compensation or to 
undertake self-insurance in accordance with the provisions of that code, and 
I will comply with such provisions before commencing the performance of the 
work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the provision 
above. 

 
7. Damage to OC San’s Property.  Any of OC San’s property damaged by Contractor, any 

subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San. 
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8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 
transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

 
9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of three 

(3) years after its expiration or termination, OC San shall have access to and the right to 
examine any directly pertinent books, documents, and records of Contractor relating to the 
invoices submitted by Contractor pursuant to this Contract. 

 
10. Contractor Safety Standards and Human Resources Policies.  OC San requires Contractor 

and its subcontractor(s) to follow and ensure their employees follow all Federal, State, and 
local regulations as well as the Contractor Safety Standards while working at OC San locations. 
If, during the course of the Contract, it is discovered that the Contractor Safety Standards do 
not comply with Federal, State, or local regulations, the Contractor is required to follow the 
most stringent regulatory requirement at no additional cost to OC San. Contractor, its 
subcontractors, and all of their employees shall adhere to the safety requirements in Exhibit 
“A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human Resources 
Policies in Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout the 

term of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Exhibit “C” – Determined Insurance Requirement 
Form.  Contractor shall not commence work under this Contract until all required insurance is 
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to 
commence service pursuant to a subcontract until all insurance required of the subcontractor 
has been obtained.  Failure to obtain and maintain the required insurance coverage shall result 
in termination of this Contract. 
 

12. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 
for damages to property and/or injuries to persons, including accidental death, which may arise 
out of or may be caused by Contractor’s Services under this Contract, or by its 
subcontractor(s), or by anyone directly or indirectly employed by Contractor, and whether such 
damage or injury shall accrue or be discovered before or after the termination of the Contract. 
Except as to the sole active negligence of or willful misconduct of OC San, Contractor shall 
indemnify, protect, defend, and hold harmless OC San, its elected and appointed officials, 
officers, agents, and employees from and against any and all claims, liabilities, damages, or 
expenses of any nature, including attorneys’ fees: (a) for injury to or death of any person, or 
damage to property, or interference with the use of property arising out of or in connection with 
Contractor’s performance under the Contract, and/or (b) on account of use of any copyrighted 
or uncopyrighted material, composition, or process; or any patented or unpatented invention, 
article, or appliance furnished or used under the Contract, and/or (c) on account of any goods 
and services provided under this Contract.  This indemnification provision shall apply to any 
acts or omissions, willful misconduct, or negligent misconduct, whether active or passive, on 
the part of Contractor or anyone employed by or working under Contractor. To the maximum 
extent permitted by law, Contractor’s duty to defend shall apply whether or not such claims, 
allegations, lawsuits, or proceedings have merit or are meritless; or which involve claims or 
allegations that any of the parties to be defended were actively, passively, or concurrently 
negligent; or which otherwise assert that the parties to be defended are responsible, in whole 
or in part, for any loss, damage, or injury. Contractor agrees to provide this defense 
immediately upon written notice from OC San, and with well qualified, adequately insured, and 
experienced legal counsel acceptable to OC San.  This section shall survive the expiration or 
early termination of the Contract. 
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13. Independent Contractor.  The relationship between the Parties hereto is that of an 

independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no rights 
to any benefits which accrue to OC San’s employees.   

 
14. Subcontracting and Assignment.  Contractor shall not delegate any duties nor assign any 

rights under this Contract without the prior written consent of OC San.  Any such attempted 
delegation or assignment shall be void. 

 
15. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

16. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default or 
breach by OC San, or for any amount which may become due to Contractor or to its successor, 
or for breach of any obligation under the terms of this Contract. 

 
17. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
18. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, State, 

and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold OC San 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor’s noncompliance therewith.  Any provision required by law to be included herein 
shall be deemed included as a part of this Contract whether or not specifically included or 
referenced. 

 
19. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
20. Regulatory Requirements.  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water 
Codes Division 2. 

 
21. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
22. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance with the 
latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, open 
field spray painting, or demolition of asbestos containing components or structures shall 
comply with the appropriate rules and regulations of SCAQMD. 
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23. Warranties. In addition to the warranties stated in Exhibit “A,” the following shall apply:
23.1 Contractor’s Warranty (Guarantee): If within a one (1) year period of completion of all

work specified in Exhibit “A,” OC San informs Contractor that any portion of the Services 
provided fails to meet the standards required under this Contract, Contractor shall, within 
the time agreed to by OC San and Contractor, take all such actions as are necessary to 
correct or complete the noted deficiency(ies) at Contractor's sole expense. 

24. Dispute Resolution.
24.1 In the event of a dispute as to the construction or interpretation of this Contract, or any

rights or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the 
dispute by mediation.  The Parties shall mutually select a mediator to facilitate the 
resolution of the dispute. If the Parties are unable to agree on a mediator, the mediation 
shall be conducted in accordance with the Commercial Mediation Rules of the American 
Arbitration Agreement, through the alternate dispute resolution procedures of Judicial 
Arbitration through Mediation Services of Orange County (“JAMS”), or any similar 
organization or entity conducting an alternate dispute resolution process. 

24.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 
issues in dispute shall be submitted to arbitration pursuant to Code of Civil Procedure, 
Part 3, Title 9, sections 1280 et seq.  For such purpose, an agreed arbitrator shall be 
selected, or in the absence of agreement, each party shall select an arbitrator, and those 
two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to Code of Civil Procedure section 1283.05.  The 
arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the 
matter in question.  The arbitrator shall decide each and every dispute in accordance with 
the laws of the State of California.  The arbitrator’s decision and award shall be subject 
to review for errors of fact or law in the Superior Court for the County of Orange, with a 
right of appeal from any judgment issued therein. 

25. Remedies.  In addition to other remedies available in law or equity, if the Contractor fails to
make delivery of the goods and Services or repudiates its obligations under this Contract, or if
OC San rejects the goods or Services or revokes acceptance of the goods and Services, OC
San may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San
has paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods and
Services for those due from Contractor.  In the event OC San elects to “cover” as described in
(c), OC San shall be entitled to recover from Contractor as damages the difference between
the cost of the substitute goods and Services and the Contract price, together with any
incidental or consequential damages.

26. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of God,
fire, labor trouble, war, acts of government, or any other cause beyond its control, but the
affected party shall use reasonable efforts to minimize the extent of the delay.  Work affected
by a force majeure condition may be rescheduled by mutual consent of the Parties.

27. Termination.
27.1 OC San reserves the right to terminate this Contract for its convenience, with or without

cause, in whole or in part, at any time, by written notice from OC San.  Upon receipt of a 
termination notice, Contractor shall immediately discontinue all work under this Contract 
(unless the notice directs otherwise).  OC San shall thereafter, within thirty (30) days, pay 
Contractor for work performed (cost and fee) through the date of termination. Contractor 
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expressly waives any claim to receive anticipated profits to be earned during the 
uncompleted portion of this Contract.  Such notice of termination shall terminate this 
Contract and release OC San from any further fee, cost, or claim hereunder by Contractor 
other than for work performed through the date of termination. 

 
27.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 

determination that Contractor is not complying with the Scope of Work requirements, if 
the level of service is inadequate, or for any other default of this Contract.  

 
27.3 OC San may also immediately terminate this Contract for default, in whole or in part, by 

written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract; or 
 if the total amount of compensation exceeds the amount authorized under this 

Contract. 
 

27.4 All OC San’s property in the possession or control of Contractor shall be returned by 
Contractor to OC San on demand or at the expiration or early termination of this Contract, 
whichever occurs first. 

 
28. Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled. 

 
29. Waiver.  The waiver by either party of any breach or violation of, or default under, any provision 

of this Contract shall not be deemed a continuing waiver by such party of any other provision 
or of any subsequent breach or violation of this Contract or default thereunder. Any breach by 
Contractor to which OC San does not object shall not operate as a waiver of OC San’s rights 
to seek remedies available to it for any subsequent breach. 

 
30. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 

instrument contemplated hereby; or the application of such section, subsection, or provision is 
held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held invalid, 
shall not be affected thereby, unless the effect of such invalidity shall be to substantially 
frustrate the expectations of the Parties. 

 
31. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, and forum 

for enforcement shall survive expiration or early termination of this Contract. 
 
32. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 
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33. Notices.   
33.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 

personal service, by electronic telecommunication, or sent by registered or certified mail, 
postage prepaid, return receipt requested, or by any other overnight delivery service 
which delivers to the noticed destination and provides proof of delivery to the sender.  
Rejection or other refusal to accept or the inability to deliver because of changed address 
for which no notice was given as provided hereunder shall be deemed to be receipt of 
the notice, demand, or request sent.  All notices shall be effective when first received at 
the following addresses: 

 
 

OC San: Donald Herrera 
 Senior Buyer 

Orange County Sanitation District 
18480 Bandilier Circle 
Fountain Valley, CA  92708 
dherrera@ocsan.gov  
 
 

Contractor: Robert Ford 
Business Development Manager 
Synagro-West, LLC 
435 Williams Court, Ste. 100  
Baltimore, MD  21220 
robertford@synagro.com 
 

 
33.2 Each party shall provide the other party written notice of any change in address as soon 

as practicable. 
 

34. Read and Understood.  By signing this Contract, Contractor represents that it has read and 
understood the terms and conditions of the Contract. 

 
35. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, the 
Parties are formally bound.  

 
36. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof. 

 
 
 
 
 
 
 
 
 
 

mailto:dherrera@ocsan.gov
mailto:robertford@synagro.com
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 

ORANGE COUNTY SANITATION DISTRICT 

Dated: _________________ By: 
Ryan P. Gallagher 
Chair, Board of Directors 

Dated: _________________ By: 
Kelly A. Lore 
Clerk of the Board 

Dated: _________________ By: 
Kevin Work 
Purchasing & Contracts Manager 

SYNAGRO-WEST, LLC 

Dated: _________________ By: 

Print Name and Title of Officer 

IG 



EXHIBIT A     Specification No. S-2024-624BD 

EXHIBIT A 

SCOPE OF WORK 

For 

Biosolids Hauling Services 



EXHIBIT A Page 1 of 17   Specification No. S-2024-624BD 

EXHIBIT A 
SCOPE OF WORK 

BIOSOLIDS HAULING SERVICES 
SPECIFICATION NO. S-2024-624BD 

EXECUTIVE SUMMARY/OVERVIEW 

The Orange County Sanitation District (OC San) operates one of the largest wastewater 
agencies west of the Mississippi River. Since 1954, OC San has safely collected, treated, and 
disposed of and/or reclaimed the wastewater generated by 2.6 million people living and working 
in central and northwestern Orange County, California. 

Each day OC San treats approximately 185 million gallons of wastewater, enough volume to fill 
Anaheim stadium over two and a quarter times. About 80 percent of the wastewater comes from 
homes – sinks, toilets, showers, laundry, and dishwashers. The remaining come from 
businesses – retail stores, restaurants, manufacturers, hotels, offices, and other industries. 

A professional staff of more than 650 employees manages the day-to-day activities of OC San. 
The facilities include 396 miles of sewer pipes, located throughout the county, and two 
treatment plants – one in Fountain Valley, CA and the other in Huntington Beach, CA – where 
wastewater is treated in accordance with strict state and federal standards. 

OC San’s employees are dedicated to protecting public health and the environment by ensuring 
the sewer system efficiently operates 24 hours a day, 7 days a week, and 365 days a year. 
OC San is known for its industry-leading achievements and dedication to customer service. 

1 Purpose 

OC San is seeking qualified Contractors to collect and haul between approximately 25 to 325 
wet tons per day (tpd) of biosolids. Under normal operating conditions, a minimum load of 175 
tons (7 trucks) per week will be made available by OC San from its Plants No. 1 and/or No. 2 for 
delivery to the Inland Empire Regional Composting Facility (IERCF), South Kern Compost 
Manufacturing Facility (SKIC), Nursery Products (NP), Liberty Compost (LC), Prima Deshecha 
Landfill (Prima Deshecha), and alternative biosolids management locations listed in the Bid 
Price Form, (Exhibit B). 

The purpose of this Notice Inviting Bid (NIB) is to secure professional services from up to three 
(3) qualified Contractors that meet the minimum qualification requirements referenced in
Appendix A to manage a portion of OC San’s biosolids hauling potentially for the next five (5)
years, based on a three (3)-year contract with two (2) one-year optional renewals, to provide
flexibility, sustainability, and diversity in OC San’s biosolids management program.

The Contractor shall take the necessary steps to provide this hauling service, which includes, 
but is not limited to, compliance with all applicable federal, state, and local regulations, 
recordkeeping, reporting, and conformance with OC San’s Biosolids Contractor Requirements 
(BCR) (see Appendix A). 

2 Description 

OC San’s biosolids program consists of processes that ensure solids are treated onsite and 
used off-site (recycled) in accordance with all regulations and best management practices.  
USEPA’s “Standards for the Use and Disposal of Sewage Sludge” (40 CFR 503) regulates the 
use of biosolids in land application, composting, and landfill disposal and is the key regulation 
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governing OC San’s biosolids program. Since its inception, OC San’s biosolids management 
program has been in full compliance with the 40 CFR 503 rule requirements.  
Wastewater solids at Plants No. 1 and No. 2 are separated from the liquid stream by various 
unit processes and are thickened prior to further treatment. The sludge is then stabilized 
through a digestion process to create a product referred to as biosolids. OC San biosolids are 
dewatered using centrifuges to about 24-25% total solids at Plant No. 1 and 28-29% total solids 
at Plant No. 2. OC San biosolids are loaded onto Contractor’s trucks at Plants No. 1 and No. 2 
truck loading facilities and delivered by the Contractor to the end use facility site for processing. 
Grit and screenings removed during wastewater treatment process shall not constitute as 
biosolids.  

OC San currently maximizes beneficial reuse of all the biosolids produced in the treatment 
process. The current daily digested and dewatered biosolids production is around 531 wet tons 
per day (wtpd). Biosolids management options include composting, land application, and 
landfilling. OC San supports the beneficial reuse of biosolids through the use of diverse 
management options, including biosolids land application, composting, and bioenergy options 
(OC San Board Resolution 13-03). 

2.1 Definitions 

• Average Daily Biosolids Production – defined as up to 531 wtpd, assuming a 7-
day average. OC San’s maximum daily biosolids hauling is about 750 wtpd.

• Biosolids – treated, non-hazardous solids from the wastewater treatment process
that contain organic matter, plant nutrients such as nitrogen and phosphorus, and
low levels of metals and pathogenic organisms that are compliant with 40 CFR
503.

• Biosolids Contractor Requirements (BCR) – A periodically-updated document
that explains OC San requirements as well as other resources for Contractors.
Contractor shall conform to the latest published version of BCR
(www.ocsan.gov/bcr) (Appendix A), as specified in Section 7.

• Biosolids Management System (BMS) – OC San manages the facility’s biosolids
using an Internal Standard based on ISO14001 and the National Biosolids
Partnership standard. See Appendix A for information related to how this system
impacts Contractors as well as what specifically is required.

• Contractor – shall mean the party awarded the Contract for services under this
Contract.

• Direct Land Application – Biosolids management process of directly applying
biosolids to a farm field. Pre-treatment via compost is not considered direct land
application, but it is an acceptable fail-safe back-up option.

• Fail-safe Back-up Biosolids Management Options – OC San will have fail-safe
back-up and/or alternative options, such as landfill and/or composting, at the
ready in the case that OC San has a process disruption and produces sub-Class
B biosolids or otherwise requires use of an alternative to the usual direct land
application sites.

• Fail-safe Hauling Capacity – Contractor shall have a plan and be prepared to
provide hauling for up to 58% of OC San’s biosolids average daily production
(325 tpd). See Bid Price Form, Exhibit B.

• First to Respond – The first contractor to respond and transport a potential
emergency load(s) within 24 hours will receive a premium of one dollar per ton
for every load.

• Maintenance Shutdown – A shutdown restricting the processing of biosolids
and/or limiting or restricting the throughput of biosolids.

• OC San – Shall mean the Orange County Sanitation District

http://www.ocsd.com/bcr
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• OC San Project Manager – Shall mean the OC San employee who is the main
point of contact for all issues related to this Contract.

• Ownership of Biosolids – Shall mean once biosolids are loaded into the
Contractor’s truck, responsibility and ownership of the biosolids are deemed to
have transferred from OC San to the Contractor. However, OC San maintains
strict oversight of these biosolids throughout the final use process including, but
not limited to, coordination on compliance reporting, reporting incidents during
transportation, site inspections, and final product distribution.

• Qualifying Management Practice - To maintain diverse options, OC San has Ten
Tenets
(https://www.ocsan.gov/home/showpublisheddocument/19436/63769197283017
0000), that require OC San to maintain at least two different hauling companies
within the biosolids management portfolio to weather any significant market or
regulatory change.

• Potential Emergency – Based on the General Manager’s discretion and/or when
hauling services are required within 24 hours of initial request, etc.

• Routine Hauling Capacity - Contractor shall maintain hauling capacity to manage
at least 20% greater than the 6-day minimum average daily tons, based on the
weekly schedule (average tons or trucks per week hauled divided by number of
days hauled).

• Subcontractor – shall mean the party designated by the Contractor and approved
by OC San for part of this Scope of Work. See Section 3.7 for requirements.

• TPD (tpd) - shall mean wet tons per day where a ton is a measurement by
weight of 2,000 pounds of dewatered biosolids. Typical trailers haul an average
of about 25 tons of biosolids.

• Tons per day references throughout this Contract are based on a weekly
average (weekly tonnage divided by seven days). OC San’s loading facilities are
open six (6) days per week, and daily scheduled trucks vary based on
operational needs. Therefore, actual daily tonnages hauled are higher than the
average weekly calculations. This Contract anticipates up to 62 trucks per week
(about 9 – 11 trucks per day over a 6-day week) and up to 13 trucks per day
(325 tpd), with a minimum guaranteed loading of 7 trucks (~175 tons) per week
that are operationally available.

3 Project/Work Elements 

3.1 General 

The Contractor shall agree to haul, transport, and deliver OC San’s biosolids at 
permitted and approved sites in quantities determined and directed by OC San (up to 
about 325 tpd). The Contractor is responsible for taking all required steps to provide 
this service, which may include, but is not limited to, permitting and hauling, while 
also meeting compliance with federal, state, and local regulations, including 
recordkeeping, reporting, and conforming to OC San’s BCR (Appendix A). 

OC San’s facilities are almost entirely built-out with no available room for additional 
onsite facilities or equipment. Therefore, Contractor shall only provide off-site 
biosolids hauling services.  

OC San is seeking to maximize the hauling diversity and capacity of its biosolids 
program by awarding contracts to up to three (3) qualified hauling Contractors by 
June 2024. In doing so, it is OC San’s responsibility to provide biosolids to the 

https://www.ocsan.gov/home/showpublisheddocument/19436/637691972830170000
https://www.ocsan.gov/home/showpublisheddocument/19436/637691972830170000
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qualified Contractor(s) that meet the specifications described in the following 
sections. 

3.2 Facility Description 

3.2.1 There are two primary hauling destinations: 
3.2.1.1 Description of Inland Empire Regional Composting Facility (IERCF): 
3.2.1.1.1 OC San and IERCF have an agreement for IERCF to accept and 

compost approximately 250 wet tons per week, or 50 wtpd of OC 
San’s biosolids at the IERCF. 

3.2.1.1.2 IERCF is located at 12645 Sixth Street Rancho Cucamonga, CA 
consisting of 445,275 square feet under roof, receiving and 
processing over 200,000 wet tons of biosolids and producing 
approximately 90,000 tons of compost a year. 

3.2.1.1.3 IERCF is a Joint Powers Authority formed by and between the Inland 
Empire Utilities Agency (IEUA) and Los Angeles County Sanitation 
District of (LACSD). 

3.2.1.1.4 IERCF requires live-bottom belt trailers capable of unloading from the 
rear of the trailer using a belt system to transport biosolids. Trailers 
delivering biosolids to these facilities shall meet the following 
clearance specifications to off-load material into the biosolids 
hoppers. All live bottom belt type trailers require a minimum clear 
distance of 15 inches between the ground surface and any trailer 
structure beyond or past the rear tires. This requirement does not 
apply to any flexible structure like a mud flap. Flexible structures may 
be removed or repositioned to allow adequate clearance. 

3.2.1.1.5 The IERCF hours of operation for unloading are from 6:15AM to 
3:15PM, Monday through Friday.  This schedule may be subject to 
change. 

3.2.1.1.6 No biosolids will be accepted outside the biosolids hauling schedule, 
unless approved by IERCF. 

3.2.1.2 Description of Prima Deshecha Landfill: 
3.2.1.2.1 Prima Deshecha Landfill is owned and operated by OC Waste and 

Recycling. 
3.2.1.2.2 OC San and OC Waste and Recycling have an agreement for Prima 

Deshecha to accept and landfill up to 350 wet tons per day of OC 
San’s biosolids at their facility. However, OC San uses this facility as 
a fail-safe option and capacity. 

3.2.1.2.3 The Prima Deshecha Landfill is located at 32250 Avenida La Pata, 
San Juan Capistrano, CA consisting of 1,530 total acres, with 697 
acres for waste disposal and receives and processes up to 4,000 
tons daily. 

3.2.1.2.4 The facility hours of operation of unloading are from 7AM to 5PM, 
Monday through Saturday. No biosolids will be accepted outside the 
biosolids hauling schedule, unless approved by Prima Deshecha. 

3.2.1.3 Other potential locations are listed in the Bid Price Form, Exhibit B. All 
OC San land application, composting, and fail-safe delivery sites will be 
within three hundred (<300) miles of OC San Plant No. 1 in Fountain 
Valley. These other facility delivery hours typically range between 
6:15AM to 4PM, Monday through Saturday. However, some of these 
facilities operate 24 hours a day, seven days a week. Hours and dates 
may change at the sole discretion of these facilities. 
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3.3 Biosolids Quality & Specifications 

3.3.1 Biosolids quality includes cake dryness, nutrient content, concentration of 
metals, and other regulated contaminants. 

3.3.2 OC San currently produces an average of 531 tpd at about 23-24% total solids 
at Plant No. 1 and 27-28% total solids at Plant No. 2.  

3.3.3 OC San biosolids are below the pollutant levels of Tables 1 and 3 of 
40 CFR Part 503.13. 

3.3.4 OC San typically meets Class B pathogen reduction requirements as defined in 
40 CFR Part 503.32 

3.3.5 More detail on the biosolids quality may be found in the OC San Biosolids 
Management Compliance Report, 40 CFR Part 503, current year published at 
www.ocsan.gov/503 with an excerpt included in Appendix A. The data are for 
informational purposes only and indicate historical quality and not a guarantee 
of future quality. 

3.3.6 Contractor shall have the required permits and approval to haul sub-Class B 
biosolids to designated facility(ies) as identified and/or approved by OC San. 

3.4 Biosolids Allocations 

3.4.1 OC San will select up to three (3) qualified biosolids Contractors that meet the 
Minimum Qualification Requirements in Appendix A. 

3.4.2 This Contract anticipates a minimum loading of 7 trucks (~175 tons) per week, 
based on OC San’s operational conditions, to the locations in the Bid Price 
Form, Exhibit B. Based on OC San’s operational needs and discretion, 
Contractor may potentially haul up to 13 trucks per day (~325 tpd).  

3.4.3 Contractor may be assigned additional loads upon hauling availability. The 
allocation of additional biosolids will be at the discretion of OC San based on the 
biosolids volume produced at its facilities and operational needs and 
requirements. 

3.4.4 OC San will provide at least a 48-hr notice to take additional loads. However, if 
the Contractor doesn’t respond with their decision on whether they can take 
these additional loads, it will constitute a performance issue (see Contractor 
Performance in section 3.12). 

3.4.5 If there is an emergency either declared by the general manager and/or a 
load(s) needs to be moved within 24 hours, the first contractor to respond and 
transport the load(s) will receive a premium of one dollar per ton for every load. 

3.4.6 Operational considerations including construction, maintenance, shutdowns, etc. 
may impact biosolids load allocations. 

3.5 Hauling Capacity 

3.5.1 Contractor shall maintain and demonstrate the ability to provide OC San the 
minimum capacity as indicated in Section 3.4.2 plus at least two additional 
trucks per day of hauling capacity. Although OC San prefers to keep to a steady 
weekly schedule, there can be week-to-week variations. Thus, OC San requires 
flexible and reliable biosolids hauling capacity from its Contractors to adapt to 
these fluctuations. 

3.5.2 Failure of the Contractor to maintain and demonstrate the ability to provide OC 
San the minimum capacity as indicated in Section 3.4.2 plus at least two 
additional trucks per day of hauling capacity shall constitute a performance 
issue (see Contractor Performance in section 3.11).  

http://www.ocsd.com/503
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3.6 Subcontractor(s) 
 

3.6.1 Contractor may subcontract portions of the Contract. Subcontractors are subject 
to all the requirements of the Contract. Contractor is responsible for ensuring 
that the Subcontractor(s) comply with all Contract requirements.  

3.6.2 Contractor shall provide a written request to OC San for approval in order to add 
a Subcontractor to the approved list of substitutes. 

3.6.3 Contractor shall obtain written approval from OC San at least 30 days prior to 
the substitution of an approved Subcontractor. 

3.6.4 Contractor’s Subcontractor shall meet all of OC San’s requirements, 
responsibility, and accountability measures contained herein.  

3.6.5 Contractor is accountable and responsible to ensure that its Subcontractor(s) 
meet applicable OC San and management facility requirements including, but 
not limited to, providing suitable staff, training, equipment, resources to perform 
the scope of work, required insurance, and conformance with OC San’s BCR 
(see Appendix A).  

3.6.6 The cost for Subcontractor(s) shall be included in Contractor’s cost. 
 

3.7 Hauling, Scheduling, Storage, and Contingencies 
 

3.7.1 The Contractor shall be responsible for ensuring drivers and hauling companies 
comply, as required, with all State of California, State of Arizona, and federal 
standards and requirements for Motor Carriers, including the California Vehicle 
Code and the Department of Transportation (DOT) Federal Motor Carrier Safety 
Administration standards and requirements. State of California and DOT 
requirements may include, but are not limited to, the following:  
• California Vehicle Code §658.17 Weight limits 
• DOT §393.95 Emergency equipment on all power units  
• DOT §395.3 Maximum driving time for property-carrying vehicles 
• California Air Resources Board Truck & Bus Regulation 13 CCR 2025 
• California Air Resources Board Clean Truck Check Regulation 13 CCR 2195 

– 2199.1 
• California Air Resources Board Advanced Clean Fleets Regulation 13 CCR 

2013 – 2013.4 and 13 CCR 2015 – 2015.6 
3.7.2 Any federal, state, or local fees related to hauling, such as road use fees, toll 

fees, and any fines incurred by hauling operations as well as costs associated 
with releases shall be the responsibility of the Contractor. 

3.7.3 In addition to the summary of key requirements contained in this section, the 
Contractor shall comply with all requirements contained in the BCR (Appendix 
A), including the submittal and maintenance of a “Biosolids Hauling Plan” and 
the submittal of the Training Checklist that ensures the Contractor’s dispatcher 
has trained staff on OC San requirements (see Section 7 Deliverables). The 
Contractor shall periodically (or upon request by OC San) review, update, and 
re-submit the plans, with any changes, to OC San. 

3.7.4 Contractor shall haul biosolids from either of OC San’s two (2) plants to 
approved sites as directed by OC San’s weekly schedule. Contractor shall 
conform to this schedule. 

3.7.5 The 2017 OC San Biosolids Management Plan’s Ten Tenets set a guidance to 
maintain 20% fail-safe hauling capacity. As much as OC San tries to keep a 
steady weekly schedule, operationally the biosolids production does vary week 
to week. The Contractor shall maintain at least 20% additional hauling capacity 
over routinely scheduled loads. 
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3.7.6 Contractor shall bill OC San based on OC San’s scale-based weight tickets (not 
weight at destination facility). Contractor shall maintain and record truckload 
weight tickets. 

3.7.7 Current loading windows are generally limited to Monday through Saturday but 
are subject to change based on operational needs and biosolids availability (see 
Appendix A).  

3.7.8 OC San will consider Contractor’s needs in setting loading times and schedules; 
however, operational logistics and plants’ considerations determine the final 
schedule. Wait times at the plants prior to loading average about 15-30 minutes, 
but at peak times it can be as much as one (1) hour. Loading times also vary, 
averaging about 15-30 minutes. 

3.7.9 Once biosolids are loaded into the Contractor’s truck, responsibility, and 
ownership of the biosolids are deemed to have transferred from OC San to the 
Contractor. However, OC San maintains strict oversight of these biosolids 
throughout the final use process including coordination of reporting incidents 
during transportation and final product distribution. 

3.7.10 OC San has limited storage capacity. Contractor shall provide facilities, hauling, 
equipment, and any other means necessary to ensure its ability to manage and 
store biosolids produced by OC San during inclement weather. 

3.7.11 Contractor shall comply with the following requirements contained in Attachment 
G, Section I.F-G of OC San’s NPDES permit (No. CA0110604) and any future 
permit renewals:  
3.7.11.1 All trucks hauling biosolids that are not Class A, as defined at 40 

CFR 503.32(a), shall be cleaned as necessary after loading and after 
unloading, so as to have no biosolids on the exterior of the truck or 
wheels. 

3.7.11.2 Trucks used to haul Class B biosolids shall not be used to haul 
animal feed or food on the return trip, unless approved by USEPA after a 
demonstration of the truck cleaning methods at the unloading site has 
been made.  

3.7.12 Haulers transporting biosolids off-site for further treatment, storage, use, or 
disposal shall take all necessary measures to keep the biosolids contained. 
Haulers shall adhere to OC San’s spill clean-up plan. OC San is required to 
report any spills to USEPA and State agency in which the spill occurred.   

3.8 Loading, Drivers, and Trailers 

3.8.1 OC San reserves the right to reject loads (no make-up) or write-up the driver or 
trailer if any contractual requirements or BCR (Appendix A) are not met. See 
Section 7. 

3.8.2 The Contractor shall be responsible for all transportation equipment. OC San 
reserves the right to inspect any of the Contractor’s equipment to verify 
conformance with all requirements within these specifications and reject loads if 
equipment does not meet specifications.  

3.8.3 Contractor shall provide adequate training to drivers, dispatchers, and other key 
staff on biosolids characteristics and emergency response procedures, including 
providing simple procedures written in the appropriate language format (such as 
English and Spanish).  

3.8.4 Contractor’s drivers shall conduct themselves in a professional and courteous 
manner. OC San reserves the right to ban drivers from OC San facilities that do 
not comply with the BCR or terms of the contract.  

3.8.5 Dispatchers shall relay shutdown, operational, training, and other 
communications from OC San to drivers promptly, in a format that can be easily 
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understood by drivers, and document communications and trainings including 
the use of sign-in sheets. 

3.8.6 Trailers are subject to inspection by OC San prior to commencement of work. 
Any exceptions to requirements must be requested in writing and approved by 
OC San staff. 

3.8.7 Contractor shall conform to OC San Safety Equipment Requirements and 
Pre-Loading Inspection Requirements (see Appendix A). 

3.8.8 Contractor’s drivers shall carry a copy of the OC San’s “Hauling Biosolids” 
laminated cards (Appendix A). Drivers shall understand and abide by all 
information contained in it, be familiar with Biosolids, and provide this 
informational booklet to onsite emergency responders if an incident occurs 
during transportation, especially to communicate that Biosolids are non-
hazardous. Laminated cards are available to drivers at OC San’s truck loading 
facilities. 

3.8.9 OC San requires the Contractor’s participation in our commitment to being a 
good neighbor and preventing/minimizing noise and odors. Below is a summary 
of some of the requirements, but please refer to Appendix A for all requirements: 
3.8.9.1 OC San requires that Contractor’s drivers travel with tarps secured at all 

times to minimize odors. 
3.8.9.2 Contractor is responsible to provide drivers access to facilities necessary 

to ensure trucks are clean. OC San will not provide a truck washing 
facility. 

3.8.9.3 No jake-breaking or other noise nuisance between 7pm and 7am. 
3.8.9.4 Contractor shall utilize staging areas and trucking route(s) with least 

impact to sensitive receptors within the public. The route(s), staging 
areas, and contingency routes in case of closures shall be included in 
the Hauling Plan submittal.  

3.8.10 Trailers shall be capable of receiving biosolids from an overhead hopper loading 
system (See Appendix A).  

3.8.11 OC San’s loading facilities are capable of accommodating trailers that are up to 
60 ft in length, 8 ft in width, and 10 ft in height. Truck and trailer height/clearance 
must be less than 12 ft for Plant 1 and less than 13.5 ft for Plant 2. Trailers must 
be able to load and haul a minimum of 20 tons of biosolids. 

3.8.12 Trailers shall have tall sides (about 8 ft high) so as to allow the driver to tarp the 
truck inside the loading facility, with the doors closed and without having to 
adjust the load since the biosolids may initially pile high in one area. 

3.8.13 Trailers equipped with an automatic tarping mechanism are preferred (not 
required) to allow the driver to tarp the truck inside the truck loading facility 
before the odor-control doors are opened. The tarping mechanism must be able 
to tarp the truck within the loading facilities’ maximum clearance height of twelve 
(12) feet. Drivers will be allowed to exit the cab of the truck for tarping once the
OC San Operator signals the all-clear after biosolids have completed loading.

3.8.14 Trailers shall be watertight. 
3.8.15 Trailers shall have baffles or splashguards 18-24 inches on front, which must be 

completely welded or bolted and sealed. 
3.8.16 Trailers shall be equipped with manual locking devices as to prevent releases 

from hydraulic system failures. See BCR (Appendix A) for examples of such 
manual locking devices. 

3.8.17 Trailers shall be single trailers due to OC San’s unique alignment of loading 
chutes at Plant No. 1 that makes it unsafe to move double trailers back and forth 
with the odor-control doors closed. This requirement does not apply to Plant No. 
2. 

3.8.18 Trailers shall be clearly marked with a unique ID, which shall be visible and 
distinguishable. 
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3.8.19 Contractor shall conform with OC San Biosolids Response & Recovery Plan 
(Appendix A). The Contractor shall notify OC San Control Center (714-593-
7025) within 30 minutes of accidents and spills during transportation and email 
an incident report within 48-hours (see Section 7.6). 

3.9 OC San Scale and DataBridge Systems 

3.9.1 New Driver and New Trailer Approval forms are required for each driver and 
trailer in order to register them in OC San’s scale software prior to arrival at OC 
San. 
3.9.1.1 Hauling dispatchers are required to email the form at least two (2) 

business days before the drivers’ or trailers’ initial visit to OC San. 
3.9.1.2 Dispatchers and drivers are certifying that they understand and conform 

with requirements contained in the Pre-Loading Trailer Inspection 
Guidelines, Safety Equipment Inspection Guidelines, Biosolids 
Response and Recovery Procedures, OC San Hauling Biosolids 
laminated cards, and BCR. 

3.9.2 OC San’s DataBridge System is a software application that is used for tracking 
OC San’s Biosolids loads to ensure accurate compliance reporting (see 
Appendix A).  

3.9.3 OC San staff will review and reconcile tickets in DataBridge, using field tickets 
and logs. 
3.9.3.1 The Contractor will receive an excel data spreadsheet of all the tickets 

on a frequent basis, such as every two weeks or monthly, where they are 
required to validate the data for each ticket including the destination and 
net tons for each load shipped. 

3.9.3.2 Invoicing shall reflect data in DataBridge. Any incorrect or missing tickets 
will be identified during the ticket approval process. The Contractor shall 
communicate any ticket discrepancies as soon as possible to OC San. 

3.9.3.3 These requirements transfer to any new or equivalent systems or 
processes implemented in the future.  

3.10 Permits, Compliance, and Records 

3.10.1 Contractor shall hold and maintain all valid federal, state, and local permits, 
licenses, and other approved legally required documentation to haul and 
transport biosolids.  

3.10.2 Contractor shall submit all regulatory documents as part of its Biosolids Hauling 
Plan in its Contract. 

3.10.3 Renewal of these documents shall be provided to OC San upon issuance and 
shall be available at the site. 

3.10.4 The Contractor shall demonstrate compliance with all federal, state, and local 
regulatory standards (see Section 7 Deliverables).  

3.10.5 Contractor shall include cost for permits and any incidentals in cost to haul to all 
facilities listed on the Bid Price Form, Exhibit B. Use of these alternative 
locations will typically be on an emergency basis, so costs may be higher than 
routine hauls.  

3.10.6 Contractor shall submit copies of ALL reports submitted by the Contractor to 
regulators and any other reports required by OC San in accordance with 
Section 7 Deliverables. 

3.10.7 Contractor shall notify OC San of any regulatory changes affecting hauling as 
soon as possible. The notification shall include how the changes impact hauling 
and the Contractor’s plan for addressing the changes. Contractor shall provide a 
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copy of any regulatory requirement changes, reports, and correspondence as 
described in Section 7 Deliverables.  

3.10.8 The Contractor shall report any violations or investigations to the appropriate 
authority immediately, as well as to OC San, within 24-hours with a follow-up 
incident report as referenced in Section 7 Deliverables. 

3.10.9 Contractor shall submit all annual biosolids compliance data as requested for 
OC San’s annual biosolids compliance report and shall conform to reporting 
formats specified by OC San, including electronic reporting in January, for OC 
San to submit timely reports by the February 19th deadline (Appendix A). 

3.10.10 Contractor shall maintain, document, and copy OC San on all compliance and 
any non-compliances with all federal, state, and local regulations. OC San 
reserves the right to contact the Contractor’s regulators. 

3.10.11 OC San may require additional supplemental reports, data, or plans as 
needed. 

3.11 Contractor Performance 

3.11.1 OC San reserves the right to withhold loads for any reason, including but not 
limited to: 
3.11.1.1.1 Contractor not meeting any elements of the Scope of Work or 

Contract requirements. 
3.11.1.1.2 Contractor not adequately addressing neighbor complaints, potential 

onsite nuisances, or any other concern documented in an inspection. 
3.11.1.1.3 Contractor not conforming to the BCR document (Appendix A). OC 

San periodically updates and reissues this document to Contractor. 
3.11.1.1.4 Contractor’s Subcontractor(s) not meeting or conforming to any one 

of the requirements, which are the responsibility of the Contractor to 
ensure conformance. 

3.11.2 Repeated issues with performance can be grounds for termination of the 
Contract. 

3.12 Conformance with OC San’s Biosolids Management System 

3.12.1 OC San’s biosolids management system includes requirements for the 
Contractor, most of which are incorporated into this Scope of Work and 
Appendix A. Additional requirements include, but are not limited to, participation 
in audits and corrective and preventive actions, hauling inspections, review 
meetings, and potential additional reporting requirements.  

3.12.2 Changes in requirements are included in updated BCRs that are posted to 
www.ocsan.gov/bcr. 

3.13 Cost Adjustments 

3.13.1 Due to the volatility of diesel fuel prices, OC San has issued contracts for 
biosolids management that include fuel adjustments that reflect the variability of 
diesel prices.  

3.13.2 As shown on the Bid Price Form in Exhibit B, the fuel adjustment is based on a 
formula provided by OC San, which requires Contractor to provide a specific 
“Multiplier”. Among other variables, the multiplier typically considers distance 
and fuel efficiency of vehicles.  

3.13.3 The Multiplier provided is multiplied by the difference in average diesel cost per 
gallon in the previous month in California minus $5.216, which is the base diesel 

http://www.ocsd.com/bcr
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fuel price per gallon in California for April 2024 (U.S. Energy Information 
Administration). 

3.13.4 The fuel adjustment Multiplier will be included in the evaluation of overall cost. 
3.13.5 OC San shall pay a fuel surcharge once per month based on the previous 

month’s average pricing provided by the Department of Energy. 
3.13.6 The fuel surcharge will only apply if the result of the calculation is greater than 

$0.25. 
3.13.7 The Contractor shall include the monthly fuel adjustment (credit or debit) on the 

monthly invoice.   
3.13.8 Since the Consumer Price Index (CPI) accounts for the fuel and maintenance 

costs, which consists of approximately 10% of the CPI, the Contractor may 
request up to 90% of the CPI a djustment each year following the effective date 
of the Notice to Proceed in accordance with Contract terms.      

3.14 Back Charge 

3.14.1 Contractor shall reimburse OC San for any costs, fines, and/or corrective 
actions taken due to Contractor’s non-performance. This may include costs 
incurred by OC San due to failure of the Contractor to accept and remove the 
agreed upon volume of biosolids from the plants, onsite truck leaks, or due to 
biosolids releases (spills). OC San reserves the right to offset any funds paid out 
on behalf of the Contractor from invoiced amounts payable to the Contractor. 

3.14.2 Contractor shall reimburse OC San for any property damage caused by 
Contractor or Subcontractors. 

3.15 Coordination 

3.15.1 Contractor shall participate in OC San-required conference calls or Microsoft 
Teams (or current OC San software) meetings to review performance, issues, 
upcoming projects, and generally ensure effective communications coordination 
between OC San and Contractor at no cost to OC San (see Appendix A).  

4 Resources Available 

OC San will provide all the necessary infrastructure and ancillary equipment for biosolids 
loading conducted at Reclamation Plant No. 1 and Treatment Plant No. 2. Contractor is 
otherwise responsible for all equipment, instrumentation, and supplies and all associated 
costs required for receiving and hauling biosolids. Contractor is responsible for providing 
personal protective equipment for its work force. The safety equipment shall meet or 
exceed OC San’s safety standards. Office facilities for Contractor’s workforce are the 
responsibility of Contractor. Conference call meetings involving dial-in services are the 
responsibility of Contractor.  

In close coordination with assigned OC San staff, the Contractor is responsible for 
requesting from OC San the needed information necessary for performing their 
contractual obligation. OC San will provide all available information to assist the 
Contractor in performing the work elements as described above. 

Any and all fees required by State, County, City and/or municipal laws, codes and/or 
tariffs that pertain to work performed under the terms of this Agreement will be paid by 
Contractor.  
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5 Project Schedule 

Milestones/Timeline Deadline 
(Weeks from Notice to Proceed Date) 

Kick-Off Meeting 5 working days from Notice to Proceed 
Scope of Work for Implementation 
Phase 15 working days from kick-off meeting 

Report (PDF, Microsoft Excel, etc.) Monthly, Annually 
Meeting to discuss lessons learned As Needed 

Work and meetings involving OC San staff shall take place Monday through Thursday, 
between the hours of 7:00 A.M. to 3:00 P.M. 

6 Project Management 

Project management includes Contractor’s attendance at a kick-off/safety meeting, 
written monthly updates, and planning for, coordination of, and attendance of quarterly 
project coordination meetings. Contractor will also be responsible for notifying any 
regulatory agencies and OC San of permit conditions, non-compliance (violation) events, 
etc. to the AZDEQ and/or SWRCB, upon approval by OC San.  

At the kick-off meeting, Contractor shall provide a list of personnel that will be hauling 
biosolids and the key personnel not limited to dispatcher and management team.   
Contractor shall not reassign the key project personnel without prior approval of OC San. 
However, OC San may request reassignment of any of Contractor’s personnel, based on 
the adequacy of performance. 

6.1 Project Kick-Off Meeting 

Within five (5) business days of receiving the Notice-to-Proceed, Contractor shall 
schedule, attend, and lead a project kick-off meeting with OC San’s Environmental 
Services staff at OC San’s Administrative Office or through an alternative method as 
directed by OC San. The Contractor shall be available to attend follow-up meetings 
and/or conference calls as deemed necessary by OC San. 

6.2 Project Coordination Conferences 

Contractor shall provide written monthly updates on the status of the project to OC 
San’s Project Manager. Furthermore, Contractor shall coordinate meetings with the 
OC San’s Project Manager as outlined in the Project Schedule in Section 5 above.  

At a minimum, these meetings shall be attended by OC San’s Project Manager and 
Contractor’s Project Manager. The primary purpose of the meetings shall be to 
review the Contractor’s Project Manager’s report regarding completion of milestones 
and the status of the project scope, schedule, budget, as well as any issues which 
may affect completion of the project. However, additional items may be added to the 
agenda at OC San’s and/or Contractor’s request, upon agreement of the respective 
Project Managers.  

Progress reports should be submitted to OC San for review one week prior to the 
corresponding project status meetings. Additional meetings may be scheduled on an 
as-needed basis as deemed necessary by OC San and Contractor’s respective 
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Project Managers.  Contractor shall schedule, attend, and lead progress meeting at 
OC San’s Administrative Office or through an alternative method as directed by OC 
San. 

7 Deliverables 

7.1 The Contractor shall provide biosolids hauling services that requires removal or 
acceptance of the transportation of biosolids from OC San’s Reclamation Plant No. 
1 or Treatment Plant No. 2 or both, for quantities as determined and directed by OC 
San as described above.  

7.2 The Contractor shall submit a Biosolids Hauling Plan as part of the submittal 
package to demonstrate conformance with Appendix A. 

7.3 The Contractor shall submit the following information to the OC San Project 
Manager at least 30-days prior to proceeding with the work under this Contract: 

7.3.1 The Training Checklist for hauling that ensures the Contractor’s dispatcher has 
trained staff on OC San requirements at least 30-days prior to the 
commencement of work. 

7.3.2 Names and emails for staff that will need access to OC San’s DataBridge 
System. 

7.3.3 A list of driver names and trailer numbers that will be used to haul the material. 
7.3.4 OC San New Driver and New Trailer Approval forms completed and submitted 

by the hauling dispatcher (Appendix A). 
7.3.5 Certificate of Reported Compliance for any fleet hauling material, including 

subcontractors, as required per the Heavy-Duty Inspection and Maintenance 
(HD I/M) Regulation within 30 days of the Regulation’s effective date. 

7.3.6 Proof of fleet compliance with the Truck and Bus Regulation. 
7.4 BCR Updates: The Contractor shall meet requirements for reporting in the current 

version of the BCR (Appendix A), which is updated periodically. Updated versions 
and requirements are posted to www.ocsan.gov/bcr and contractors are notified 
when updated versions are made available. The Contractor shall download and 
conform to future updates. 

7.5 Monthly Reports: The Contractor shall meet reporting requirements in the BCR. The 
Contractor shall email a monthly report by the 15th of each month to the OC San 
Project Manager for the previous month’s activities. The monthly report shall 
include: 

7.5.1 Statement affirming that the Contractor was in compliance with all regulations 
and requirements, while explaining any exceptions with relevant back-up 
included.  

7.5.2 Copies of all letters and reports submitted to regulatory agencies. 
7.5.3 Copies of all regulatory inspection reports. 
7.5.4 Copies of renewed or updated permits or regulatory requirements originally 

submitted as part of the Biosolids Hauling Plan.  
7.5.5 Changes to the Biosolids Hauling Plan that was submitted as part of the original 

Work Plan or later revisions thereof.  
7.5.6 Updated driver list (quarterly). 
7.5.7 Distribution to each facility (volumes or tonnages to each facility). 
7.5.8 Contractor shall document and provide to OC San a report of all public 

participation, proactive outreach, and communication. 
7.6 Contractor Notifications and Incident Reports to OC San 

7.6.1 In conformance with the requirements set forth above and the requirements in 
the BCR (Appendix A), the Contractor shall notify OC San of the following and 
provide a corresponding incident report within 48-hours.  

http://www.ocsd.com/bcr
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7.6.1.1 Within 30 minutes of any traffic incident or biosolids released during 
transportation, Contractor shall notify OC San’s 24-hour Control Center 
(714-593-7025). 

7.6.2 Within 24 hours of any: 
7.6.2.1 Incident of non-compliance including notices of violation 
7.6.2.2 Complaint received 
7.6.2.3 Public or media questions received 
7.6.2.4 Regulatory inspection 
7.6.2.5 Verbal notification from regulator that an Area of Concern, Violation, or 

other notice of regulatory non-compliance may be received in the future. 
7.6.2.6 Receipt of regulatory non-compliance or Areas of Concern or any other 

action taken by an enforcement agency regarding non-compliance with 
permit provisions or general applicable regulatory standards (provide OC 
San a copy of the regulatory document with notification). 

7.6.2.7 Discovery of a regulatory non-compliance for which the Contractor will 
be notifying the regulatory agency. 

7.6.2.8 Accidents or health and safety incidents related to biosolids hauling, 
processing, or marketing/reuse. 

7.6.2.9 Product batches that do not meet specifications. 
7.6.2.10 Regulatory-defined “Special Occurrences” on-site 
7.6.2.11 Regulatory inspection report received. 
7.6.2.12 Critical equipment breakdowns and corrective and preventive 

actions. 
7.6.2.13 Significant changes (including temporary and interim changes) to 

processes, input, outputs, and markets. 
7.6.3 Incident reports shall include the information regarding the incident, which 

regulatory requirements are impacted (if any), regulatory notifications made (if 
any), the Contractor’s response, root cause analysis, detailed corrective and 
preventive actions, and pictures when appropriate. The Contractor shall take 
corrective and preventive actions to address root causes. 

7.6.4 The Contractor shall notify OC San of maintenance shutdowns by Wednesday 
of the preceding week in order for OC San to properly schedule loads for the 
week of the shutdown.  

7.6.5 In the event of any process interruption after biosolids are received at the 
biosolids management sites, Contractor shall notify OC San as soon as 
possible, but within 24 hours. OC San will likely discontinue loads until the 
process is restored. 

7.6.6 In response to OC San inspection findings, the Contractor shall provide OC San 
within five (5) business days a written incident report including root cause 
analysis and detailed corrective and preventive action plans. The Contractor 
shall take corrective and preventive actions to address root causes of OC San 
findings, especially when issues could result in nuisance complaints or 
compliance concerns. 

8 Safety & Hazardous Materials 

Safety is the top priority at OC San. The CONTRACTOR shall attend a Contractor Safety 
Orientation (CSO) meeting prior to the start of work. The CSO is an OC San safety orientation 
conducted between OC San’s Risk Management Division (safety and health) and the 
Contractor. Participation in this instruction is mandatory. This orientation does not replace any 
safety measures described in the Request for Proposals. Consultant shall include in its proposal 
at least one-hour dedicated to safety onboarding prior to conducting any work. The Contractor 
and any Subcontractor shall follow all state, federal, and local safety standards. Failure to do so 
could result in removal and permanent suspension from OC San’s property.   
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In addition, the Contractor will follow all OC San and management facility safety guidelines 
established for guests, contractors, and vendors at the time this Agreement is executed.  In 
addition, OC San will have the right to modify the way the training is delivered if it is not able to 
be done in person due to extraordinary circumstances such as COVID-19, including but not 
limited to recorded or live virtual training. Please review the latest OC San, Centers for Disease 
Control and Prevention (CDC), California Department of Public Health (CDPH), and Orange 
County Health Care Agency (OCHCA) COVID-19 guidelines in order to be informed on the most 
current safety requirements. 

OC San reserves the right to stop work at no cost to OC San if there is an imminent safety 
hazard caused by the Contractor or any of its Subcontractor(s). If work is stopped due to 
imminent safety hazards caused by the Contractor, no stand-by pay will be paid by OC San. 

8.1 Job Hazard Analysis 

The Contractor shall develop and maintain a Site-Specific Safety Program for the 
worksite, in accordance with OC San Construction Safety Standards. The Plan shall 
include a description of the work to be performed, highlighting the hazard analysis for 
each general site condition(s) and specific work task(s), as follows: 

• Identification of the Contractor’s management, supervision, competent, and
qualified persons

• Identification of precautions to be implemented
• Decision logic for the utilization of personal protective equipment
• Site access control, including security measures
• Emergency response plan
• Incident reporting methodology
• Safety Data Sheet inventory list; all Cal/OSHA recognized carcinogens or

reproductive hazardous materials shall be denoted and highlighted on the
inventory list

• Training and certification documentation
• Communication methodology
• The Drug Free Workplace program if not included in the Injury and Illness

Prevention Program
• Measures to mitigate public exposure to hazards as applicable
• The Contractor shall submit its Site-Specific Safety Program to OC San for

review no later than fifteen (15) days after the effective date of the Notice to
Proceed and prior to commencing work

8.2 Contractor shall be aware of the use of bleach, hydrogen peroxide, ferric chloride, 
acid and caustic soda and the potential presence of hazardous gases in and around 
the plants. 

8.3 There are various alarm systems installed to alert employees of possible hazardous 
conditions. The Contractor shall instruct its employees of these dangers and that 
they shall evacuate the area, including tunnels, immediately should an emergency 
situation occur. 

8.4 Contractor is advised that digesters are classified as Class 1, Division 1, Hazardous 
Areas both inside and to a distance of five (5) feet beyond all the exterior walls and 
roof, and to a distance of ten (10) feet beyond all existing gas handling equipment. 

8.5 Contractor shall take all necessary safety precautions required to meet all safety 
requirements for work in areas as designated above, at no additional cost to OC 
San. 
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8.6 Contractor is cautioned that the tunnels with digester gas piping are Class 1, Division 
2 areas. 

8.7 All Contractor employees shall wear hard hats, safety vests, safety toed shoes, 
safety glasses, and appropriate protective equipment while on OC San plant sites. 

8.8 Contractor shall carry and use a 4-gas monitor at all times when on the plant site. 
The 4-gas monitor shall detect carbon monoxide, oxygen, hydrogen sulfide, and 
lower explosive limits. 

8.9 Contractor is responsible for every aspect of health and safety on the worksite, 
including the health and safety of Subcontractors, suppliers, and other persons on 
the worksite. 

8.10 Contractor shall notify OC San Project Manager of near misses or injuries within 24 
hours. Contractor shall transmit to the OC San Project Manager written 
investigations of accidents and injuries encountered during work within five (5) 
business days. 

9 Contract Management 
Invoices: The Contractor shall generate a separate invoice for each plant after the end 
of each month and the Contractor shall submit the following documentation for each of 
the previous month’s loads hauled from OC San as back-up for the electronic invoice. 
Monthly billing invoices shall match tonnages contained in OC San’s records, unless an 
alternative method is approved by OC San. The invoices shall be emailed to the OC San 
Project Manager and OC San Accounts Payable (APStaff@ocsan.gov). 
9.1.1 Date 
9.1.2 Trailer identification number 
9.1.3 OC San weight ticket number 
9.1.4 Net wet tons contained in each trailer 
9.1.5 Total daily tons hauled to the facility(ies) from OC San 
9.1.6 Total monthly tons hauled to the facility(ies) from OC San 
9.1.7 Total number of loads hauled to the facility(ies) from OC San 

OC San reserves the right to withhold payment if incomplete or incorrect information is 
provided with invoices or monthly reports. 

10 Staff Assistance 

The Contractor will be assigned a single point of contact on this project. Any meetings 
and/or correspondence related to this project shall be scheduled and approved by the 
Project Manager. 

11 Safety and Health Requirements 

The Contractor and any Subcontractors shall comply with all applicable provisions of the 
OC San Contractor Safety Standards, Federal OSHA, California OSHA, and Local 
regulations, whichever is most stringent. 

11.1 Injury and Illness Prevention Program 

The Contractor shall submit a copy of their written Injury and Illness Prevention 
Program (IIPP). The IIPP must address responsibility, compliance, 
communication, hazard assessment, incident investigation, hazard correction, 
and training as required by Title 8, California Code of Regulations, Section 3203. 

mailto:APStaff@ocsan.gov
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11.2 Contractor Safety Orientation 

The Contractor shall attend a CSO meeting prior to the start of work. The CSO is 
a Sanitation District safety orientation conducted between the Risk Management 
Division (safety and health) and the Contractor. The CSO is conducted once per 
year or as job conditions or scope of work changes. The Contractor shall 
participate in these meetings by providing work plans and other requested safety 
deliverables described below.  

11.3 Fall Protection 

Fall protection will be required if drivers must climb above 4’ to tarp trailers. 

11.4 Training Records 

Contractor shall submit copies of its employee trainings records to Risk 
Management for retention. 

11.5 PPE 

Contractor in process areas shall wear Level D personal protective equipment 
(PPE), which includes hard-toe work boots, safety glasses, hard hats, high-
visibility safety vests, long pants, sleeved shirts, gloves, and hearing protection 
(as needed). 
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