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SOLE SOURCE GENERAL SERVICES CONTRACT 
Centrifuge Dewatering Lube Ring Pump Replacement at Plant No. 2  

Project No. MP2-015 
 

This GENERAL SERVICES CONTRACT (hereinafter referred to as “Contract”), is made and entered 
into as of the date fully executed below, by and between Orange County Sanitation District 
(hereinafter referred to as “OC San”) and DXP Enterprises, Inc. (hereinafter referred to as 
“Contractor”), and collectively referred to herein as the “Parties.” 
 

R E C I T A L S 
 
WHEREAS, OC San desires to retain the services of Contractor for Centrifuge Dewatering Lube 
Ring Pump Replacement at Plant No. 2 (“Services”) as described in Exhibit “A” attached hereto and 
incorporated herein by this reference; and 
 
WHEREAS, Contractor is qualified to perform the Services by virtue of experience, training, 
education, and expertise; and 
 
WHEREAS, OC San desires to engage Contractor to provide the Services; and 
 
WHEREAS, OC San selected Contractor to provide the Services in accordance with Ordinance No. 
OC SAN-61; and 
 
WHEREAS, on December 4, 2024 OC San’s Operations Committee, by minute order, authorized 
execution of this Contract. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual promises and benefits 
specified below, the Parties agree as follows: 
 
1. General. 

1.1 This Contract and all exhibits hereto are made by OC San and the Contractor.  
 

1.2 The following exhibits, in order of precedence, are incorporated by reference and made 
part of this Contract.  

 
Exhibit “A” – Scope of Work 
Exhibit “B” – Scope of Supply – Revision 2 
Exhibit “C” – Determined Insurance Requirement Form 
Exhibit “D” – Contractor Safety Standards 
Exhibit “E” – Human Resources Policies 
Exhibit “F” – General Conditions 
 

1.3 In the event of any conflict or inconsistency between the provisions of this Contract and 
any of the provisions of the exhibits hereto, the provisions in the Contract shall control 
and thereafter the provisions in the document highest in precedence shall be controlling.   

 
1.4 Except as expressly provided otherwise, OC San accepts no liability for any expenses, 

losses, or actions incurred or undertaken by Contractor as a result of work performed in 
anticipation of acquisition of the Services by OC San. 
 

1.5 Work Hours: All work shall be scheduled Monday through Friday, between the hours of 
7:30 a.m. and 5:30 p.m. 
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1.6 Days:  Shall mean calendar days, unless otherwise noted.  

 
1.7 OC San holidays (non-working days) are as follows: New Year’s Day, Martin Luther King, 

Jr. Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Christmas Eve, and Christmas Day. 

 
1.8 Work: Shall mean all work, labor, and materials necessary to provide the Services. 

 
1.9 The provisions of this Contract may be amended or waived only by an amendment 

executed by authorized representatives of both Parties. 
 

1.10 The various headings in this Contract are inserted for convenience only and shall not 
affect the meaning or interpretation of this Contract or any paragraph or provision hereof. 

 
2. Scope of Work. 

2.1 Contractor shall perform the Services identified in Exhibit “A” in accordance with generally 
accepted industry and professional standards. 

 
2.2 Modifications to Scope of Work.  OC San shall have the right to modify the Scope of Work 

at any time. All modifications must be made by an amendment signed by both Parties. 
 

2.3 Familiarity with Work.  By executing this Contract, Contractor warrants that: (a) it has 
investigated the work to be performed; (b) it understands the facilities, difficulties, and 
restrictions of the work under this Contract; and (c) it has examined the site of the work 
and is aware of all conditions at the site.  Should Contractor discover any latent or 
unknown condition materially differing from those inherent in the work or as represented 
by OC San, it shall immediately inform OC San of this and shall not proceed, except at 
Contractor’s risk, until written instructions are received from OC San. 

 
2.4 Performance.  Time is important in the performance of the provisions hereof. 

 
3. Contract Term. 

3.1 The Services shall be completed within One Hundred Thirty-Five (135) calendar days 
from the effective date of the Notice to Proceed. 

 
3.2 Extensions.  The term of this Contract may be extended only by an amendment signed 

by both Parties.  
 
4. Compensation. 

4.1 As compensation for the Services provided under this Contract, OC San shall pay 
Contractor a total amount not to exceed Two Hundred Eleven Thousand One Hundred 
Fifty-Seven and 13/100 Dollars ($211,157.13). 

 
4.2 Contractor shall provide OC San with all required premiums and/or overtime work at no 

charge beyond the amount specified above. 
 
5. Payments and Invoicing. 

5.1 OC San shall pay itemized invoices for work completed in accordance with Exhibit “A” 
thirty (30) days from receipt of the invoice and after approval by OC San’s Project 
Manager or designee. OC San shall be the determining party, in its sole discretion, as to 
whether the Services have been satisfactorily completed.  
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5.2 Contractor shall submit its invoices to OC San Accounts Payable by electronic mail to 
APStaff@OCSan.gov.  In the subject line include “INVOICE” and the Purchase Order 
Number. 

 
6. California Department of Industrial Relations Registration and Record of Wages. 

6.1 To the extent Contractor’s employees and/or its subcontractors perform work related to 
this Contract for which Prevailing Wage Determinations have been issued by the 
California Department of Industrial Relations (DIR) as more specifically defined under 
Labor Code section 1720 et seq., prevailing wages are required to be paid for applicable 
work under this Contract.  It is Contractor’s responsibility to interpret and implement any 
prevailing wage requirements and Contractor agrees to pay any penalty or civil damages 
resulting from a violation of the prevailing wage laws. 
 

6.2 Contractor and its subcontractors shall comply with the registration requirements of Labor 
Code section 1725.5. Pursuant to Labor Code section 1771.4(a)(1), the work is subject 
to compliance monitoring and enforcement by the California Department of Industrial 
Relations (DIR). 
 

6.3 Pursuant to Labor Code section 1773.2, a copy of the prevailing rate of per diem wages 
is available upon request at OC San’s principal office.  The prevailing rate of per diem 
wages may also be found at the DIR website for prevailing wage determinations at 
http://www.dir.ca.gov/DLSR/PWD. 
 

6.4 Contractor and its subcontractors shall comply with the job site notices posting 
requirements established by the Labor Commissioner per Title 8, California Code of 
Regulations section 16461(e).  Pursuant to Labor Code sections 1773.2 and 
1771.4(a)(2), Contractor shall post a copy of the prevailing rate of per diem wages at the 
job site. 
  

6.5 Contractor and its subcontractors shall maintain accurate payroll records and shall 
comply with all the provisions of Labor Code section 1776.  Contractor and its 
subcontractors shall submit payroll records to the Labor Commissioner pursuant to Labor 
Code section 1771.4(a)(3).  Pursuant to Labor Code section 1776, the Contractor and its 
subcontractors shall furnish a copy of all certified payroll records to OC San and/or the 
general public upon request, provided the public request is made through OC San, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement of 
the Department of Industrial Relations.  Pursuant to Labor Code section 1776(h), 
penalties for non-compliance with a request for payroll records may be deducted from 
progress payments. 
 
6.5.1 As a condition to receiving payments, Contractor agrees to present to OC San, 

along with any request for payment, all applicable and necessary certified payrolls 
and other required documents for the period covering such payment request.  
Pursuant to Title 8, California Code of Regulations section 16463, OC San shall 
withhold any portion of a payment, up to and including the entire payment amount, 
until certified payroll forms and any other required documents are properly 
submitted.  In the event certified payroll forms do not comply with the 
requirements of Labor Code section 1776, OC San may continue to withhold 
sufficient funds to cover estimated wages and penalties under the Contract. 

 
6.6 The Contractor and its subcontractors shall comply with Labor Code section 1774 and 

section 1775.  Pursuant to Labor Code section 1775, the Contractor and any of its 
subcontractors shall forfeit to OC San a penalty of not more than two hundred dollars 

mailto:APStaff@OCSD.com
http://www.dir.ca.gov/DLSR/PWD
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($200) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates as determined by the DIR for the work or craft in which the worker is 
employed for any work. 
 
6.6.1 In addition to the penalty and pursuant to Labor Code section 1775, the difference 

between the prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the 
prevailing wage rate shall be paid to each worker by the Contractor or its 
subcontractor. 

 
6.7 Contractor and its subcontractors shall comply with Labor Code sections 1810 through 

1815.  Contractor and its subcontractors shall restrict working hours to eight (8) hours per 
day and forty (40) hours per week, except that work performed in excess of those limits 
shall be permitted upon compensation for all excess hours worked at not less than one 
and one-half (1.5) times the basic rate of pay, as provided in Labor Code section 1815.  
The Contractor shall forfeit, as a penalty to OC San, twenty-five dollars ($25) per worker 
per calendar day during which such worker is required or permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in 
violation of Labor Code sections 1810 through 1815. 
 

6.8 Contractor and its subcontractors shall comply with Labor Code sections 1777.5, 1777.6, 
and 1777.7 concerning the employment of apprentices by Contractor or any 
subcontractor. 
 

6.9 Contractor shall include, at a minimum, a copy of the following provisions in any contract 
it enters into with any subcontractor:  Labor Code sections 1771, 1771.1, 1775, 1776, 
1777.5, 1810, 1813, 1815, 1860, and 1861. 
 

6.10 Pursuant to Labor Code sections 1860 and 3700, the Contractor and its subcontractors 
will be required to secure the payment of compensation to employees.  Pursuant to Labor 
Code section 1861, Contractor, by accepting this contract, certifies that: 
 

“I am aware of the provisions of section 3700 of the Labor Code which require 
every employer to be insured against liability for workers’ compensation or to 
undertake self-insurance in accordance with the provisions of that code, and 
I will comply with such provisions before commencing the performance of the 
work of this contract.” 

 
Contractor shall ensure that all its contracts with its subcontractors provide the provision 
above. 

 
 6.11  For purposes of this Section 6 “”subcontractor” shall not include any supplier of goods 

and materials to Contractor. 
 
7. Damage to OC San’s Property.  Any of OC San’s property damaged by Contractor, any 

subcontractor, or by the personnel of either will be subject to repair or replacement by 
Contractor at no cost to OC San to the extent any damage is caused by Contractor. 

 
8. Freight (F.O.B. Destination).  Contractor assumes full responsibility for all transportation, 

transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 
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9. Audit Rights.  Contractor agrees that, during the term of this Contract and for a period of three 
(3) years after its expiration or termination, OC San shall have access to and the right to 
examine any directly pertinent books, documents, and records of Contractor relating to the 
invoices submitted by Contractor pursuant to this Contract. Notwithstanding the foregoing, OC 
San shall not be entitled to review or audit Contractor’s proprietary and trade secret 
information, Contractor’s profit margins, or the make-up of lump sum pricing. 

 
10. Contractor Safety Standards and Human Resources Policies.  OC San requires Contractor 

and its subcontractor(s) to follow and ensure their employees follow all Federal, State, and 
local regulations as well as the Contractor Safety Standards while working at OC San locations. 
If, during the course of the Contract, it is discovered that the Contractor Safety Standards do 
not comply with Federal, State, or local regulations, the Contractor is required to follow the 
most stringent regulatory requirement at no additional cost to OC San. Contractor, its 
subcontractors, and all of their employees shall adhere to the safety requirements in Exhibit 
“A,” all applicable Contractor Safety Standards in Exhibit “D,” and the Human Resources 
Policies in Exhibit “E.” 

 
11. Insurance.  Contractor and all its subcontractors shall purchase and maintain, throughout the 

term of this Contract and any periods of warranty or extensions, insurance in amounts equal 
to the requirements set forth in the signed Exhibit “C” – Determined Insurance Requirement 
Form.  Contractor shall not commence work under this Contract until all required insurance is 
obtained in a form acceptable to OC San, nor shall Contractor allow any subcontractor to 
commence service pursuant to a subcontract until all insurance required of the subcontractor 
has been obtained.  Failure to obtain and maintain the required insurance coverage shall result 
in termination of this Contract. 
 

12. Bonds. Not Used 
 

13. Indemnification and Hold Harmless Provision.  Contractor shall assume all responsibility 
for damages to property and/or injuries to persons, including accidental death, to the 
proportionate extent it arises out of or may be caused by Contractor’s Services under this 
Contract, or by its subcontractor(s), or by anyone directly or indirectly employed by Contractor, 
and whether such damage or injury shall accrue or be discovered before or after the termination 
of the Contract. Except as to the sole active negligence of or willful misconduct of OC San, 
Contractor shall indemnify, protect, defend, and hold harmless OC San, its elected and 
appointed officials, officers, agents, and employees from and against any and all claims, 
liabilities, damages, or expenses of any nature, including attorneys’ fees: (a) for injury to or 
death of any person, or damage to property, or interference with the use of property arising out 
of or in connection with Contractor’s performance under the Contract, and/or (b) on account of 
use of any copyrighted or uncopyrighted material, composition, or process; or any patented or 
unpatented invention, article, or appliance furnished or used under the Contract.  This 
indemnification provision shall apply to any acts or omissions, willful misconduct, or negligent 
misconduct, whether active or passive, on the part of Contractor or anyone employed by or 
working under Contractor. To the maximum extent permitted by law, Contractor’s duty to 
defend shall apply whether or not such claims, allegations, lawsuits, or proceedings have merit 
or are meritless; or which involve claims or allegations that any of the parties to be defended 
were actively, passively, or concurrently negligent; or which otherwise assert that the parties 
to be defended are responsible, in whole or in part, for any loss, damage, or injury. Contractor 
agrees to provide this defense immediately upon written notice from OC San, and with well 
qualified, adequately insured, and experienced legal counsel acceptable to OC San.  This 
section shall survive the expiration or early termination of the Contract. 
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14. Independent Contractor.  The relationship between the Parties hereto is that of an 
independent contractor and nothing herein shall be deemed to make Contractor an OC San 
employee.  During the performance of this Contract, Contractor and its officers, employees, 
and agents shall act in an independent capacity and shall not act as OC San’s officers, 
employees, or agents. Contractor and its officers, employees, and agents shall obtain no rights 
to any benefits which accrue to OC San’s employees.   

 
15. Subcontracting and Assignment.  Contractor shall not delegate any duties nor assign any 

rights under this Contract without the prior written consent of OC San.  Any such attempted 
delegation or assignment shall be void. 

 
16. Disclosure.  Contractor agrees not to disclose, to any third party, data or information 

generated from this Contract without the prior written consent from OC San. 
 

17. Non-Liability of OC San Officers and Employees.  No officer or employee of OC San shall 
be personally liable to Contractor, or any successor-in-interest, in the event of any default or 
breach by OC San, or for any amount which may become due to Contractor or to its successor, 
or for breach of any obligation under the terms of this Contract. 

 
18. Third-Party Rights.  Nothing in this Contract shall be construed to give any rights or benefits 

to anyone other than OC San and Contractor. 
 
19. Applicable Laws and Regulations.  Contractor shall comply with all applicable Federal, State, 

and local laws, rules, and regulations.  Contractor also agrees to indemnify and hold OC San 
harmless from any and all damages and liabilities assessed against OC San as a result of 
Contractor’s noncompliance therewith.  Any provision required by law to be included herein 
shall be deemed included as a part of this Contract whether or not specifically included or 
referenced. 

 
20. Licenses, Permits, Ordinances, and Regulations.  Contractor represents and warrants to 

OC San that it has obtained all licenses, permits, qualifications, and approvals of whatever 
nature that are legally required to provide the Services.  Any and all fees required by Federal, 
State, County, City, and/or municipal laws, codes, and/or tariffs that pertain to the work 
performed under this Contract will be paid by Contractor. 

 
21. Regulatory Requirements.  Contractor shall perform all work under this Contract in strict 

conformance with applicable Federal, State, and local regulatory requirements including, but 
not limited to, 40 CFR 122, 123, 124, 257, 258, 260, 261, and 503, Title 22, 23, and Water 
Codes Division 2. 

 
22. Environmental Compliance.  Contractor shall, at its own cost and expense, comply with all 

Federal, State, and local environmental laws, regulations, and policies which apply to the 
Contractor, its subcontractors, and the Services, including, but not limited to, all applicable 
Federal, State, and local air pollution control laws and regulations. 

 
23. South Coast Air Quality Management District’s Requirements.  It is Contractor’s 

responsibility to ensure that all equipment furnished and installed be in accordance with the 
latest rules and regulations of the South Coast Air Quality Management District (SCAQMD).  
All Contract work practices, which may have associated emissions such as sandblasting, open 
field spray painting, or demolition of asbestos containing components or structures shall 
comply with the appropriate rules and regulations of SCAQMD. 

 
24. Warranties. In addition to the warranties stated in Exhibit “A,” the following shall apply: 
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24.1 Manufacturer’s standard warranty shall apply.  All manufacturer warranties shall 
commence on the date of acceptance of the work as complete by the OC San Project 
Manager or designee. 

 
24.2 Contractor’s Warranty (Guarantee): If within a one (1) year period of completion of all 

work specified in Exhibit “A,” OC San informs Contractor that any portion of the Services 
provided fails to meet the standards required under this Contract, Contractor shall, within 
the time agreed to by OC San and Contractor, take all such actions as are necessary to 
correct or complete the noted deficiency(ies) at Contractor's sole expense. 

 
24.3 Contractor’s warranties are conditioned upon Contractor being provided written notice 

within ten (10) days of the date when any defects are first manifest, the Services, or 
goods supplied as a part of the Service, having not been repaired by parties other than 
Contractor or without Contractor’s written approval; the Services, or goods supplied as a 
part of the Services, having not been subject to misuse, misapplication, neglect, 
alteration, accident, or physical damage; the Services, or goods supplied as a part of the 
Services, having not been used in a manner contrary to Contractor’s instructions for 
installation, operation and maintenance; the Services, or goods supplied as a part of the 
Services, having not been damaged from ordinary wear and tear, corrosion, or chemical 
attack; the Work having not been damaged due to abnormal conditions, vibration, failure 
to properly prime, or operation without flow; the Services, or goods supplied as a part of 
the Services,  having not been damaged due to a defective power supply or improper 
electrical protection; or the Services, or goods supplied as a part of the Services, having 
not been damaged from the use of accessory goods not sold by Contractor or not 
approved by Contractor in connection with Goods supplied by Contractor hereunder.  
Goods provided as a part of the Services that are wear parts or consumables are not 
warranted.  In any case of goods that are a part of the Services and are not manufactured 
by Contractor, there is no warranty from Contractor; however, Contractor will assist OC 
San in the enforcement of any warranty received from Contractor’s supplier of such 
goods.   In no case shall Contractor be obligated to remove the defective goods or install 
the replaced or repaired goods, and OC San shall be responsible for providing ready 
access to the goods and areas for warranty work, and all other associated costs, 
including, but not limited to, service costs, shipping fees, and expenses. THE 
FOREGOING WARRANTIES ARE EXCLUSIVE AND IN LIEU OF ANY AND ALL OTHER 
EXPRESS, ORAL, OR IMPLIED WARRANTIES, GUARANTEES, CONDITIONS OR 
TERMS OF WHATEVER NATURE RELATING TO THE SERVICES PROVIDED 
HEREUNDER, INCLUDING WITHOUT LIMITATION, ANY IMPLIED WARRANTIES OF 
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE, WHICH ARE 
HEREBY EXPRESSLY DISCLAIMED AND EXCLUDED. IPC’S EXCLUSIVE REMEDY 
AND CONTRACTOR’S AGGREGATE LIABILITY FOR BREACH OF ANY OF THE 
FOREGOING WARRANTIES ARE LIMITED TO THE REPAIR, REPLACEMENT, RE-
PERFORMANCE, OR REFUND.  
 

25. Dispute Resolution. 
25.1 In the event of a dispute as to the construction or interpretation of this Contract, or any 

rights or obligations hereunder, the Parties shall first attempt, in good faith, to resolve the 
dispute by mediation.  The Parties shall mutually select a mediator to facilitate the 
resolution of the dispute. If the Parties are unable to agree on a mediator, the mediation 
shall be conducted in accordance with the Commercial Mediation Rules of the American 
Arbitration Agreement, through the alternate dispute resolution procedures of Judicial 
Arbitration through Mediation Services of Orange County (“JAMS”), or any similar 
organization or entity conducting an alternate dispute resolution process. 
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25.2 In the event the Parties are unable to timely resolve the dispute through mediation, the 
issues in dispute shall be submitted to arbitration pursuant to Code of Civil Procedure, 
Part 3, Title 9, sections 1280 et seq.  For such purpose, an agreed arbitrator shall be 
selected, or in the absence of agreement, each party shall select an arbitrator, and those 
two (2) arbitrators shall select a third.  Discovery may be conducted in connection with 
the arbitration proceeding pursuant to Code of Civil Procedure section 1283.05.  The 
arbitrator, or three (3) arbitrators acting as a board, shall take such evidence and make 
such investigation as deemed appropriate and shall render a written decision on the 
matter in question.  The arbitrator shall decide each and every dispute in accordance with 
the laws of the State of California.  The arbitrator’s decision and award shall be subject 
to review for errors of fact or law in the Superior Court for the County of Orange, with a 
right of appeal from any judgment issued therein. 

 
26. Liquidated Damages. Not Used 
 
27. Remedies.  In addition to other remedies available in law or equity, if the Contractor fails to 

make delivery of the goods and Services or repudiates its obligations under this Contract, or if 
OC San rejects the goods or Services or revokes acceptance of the goods and Services, OC 
San may (a) cancel the Contract; (b) recover whatever amount of the purchase price OC San 
has paid, and/or (c) “cover” by purchasing, or contracting to purchase, substitute goods and 
Services for those due from Contractor.  In the event OC San elects to “cover” as described in 
(c), OC San shall be entitled to recover from Contractor as damages the difference between 
the cost of the substitute goods and Services and the Contract price, together with any 
incidental or consequential damages. Notwithstanding any other term, condition or provision 
of this Agreement to the contrary, under no circumstances, including any indemnity obligations, 
shall Contractor be liable to OC San or any other person or entity, for any consequential, 
incidental, special, indirect, punitive or exemplary damages, including without limitation 
damages for lost production, lost revenue, lost product, lost profit, lost business or lost business 
opportunities, all such damages being hereby specifically disclaimed. Contractor’s aggregate 
liability under this Agreement shall be limited to twice the amount paid by OC San to Contractor 
for the Services provided pursuant hereto.  

 
28. Force Majeure.  Neither party shall be liable for delays caused by accident, flood, acts of God, 

fire, labor trouble, war, acts of government, or any other cause beyond its control, but the 
affected party shall use reasonable efforts to minimize the extent of the delay.  Work affected 
by a force majeure condition may be rescheduled by mutual consent of the Parties. 

 
 
29. Termination. 

29.1 OC San reserves the right to terminate this Contract for its convenience, with or without 
cause, in whole or in part, at any time, by written notice from OC San.  Upon receipt of a 
termination notice, Contractor shall immediately discontinue all work under this Contract 
(unless the notice directs otherwise).  OC San shall thereafter, within thirty (30) days, pay 
Contractor for work performed (cost and fee) through the date of termination plus 
committed costs that cannot be cancelled without premium or penalty and Contractor’s 
reasonable cost of demobilization. Contractor expressly waives any claim to receive 
anticipated profits to be earned during the uncompleted portion of this Contract.  Such 
notice of termination shall terminate this Contract and release OC San from any further 
fee, cost, or claim hereunder by Contractor other than for work performed through the 
date of termination. 
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29.2 OC San reserves the right to terminate this Contract immediately upon OC San’s 
determination that Contractor is not complying with the Scope of Work requirements, if 
the level of service is inadequate, or for any other default of this Contract.  

 
29.3 OC San may also immediately terminate this Contract for default, in whole or in part, by 

written notice to Contractor: 
 

 if Contractor becomes insolvent or files a petition under the Bankruptcy Act; or 
 if Contractor sells its business; or 
 if Contractor breaches any of the terms of this Contract after notice and reasonable 

opportunity to cure. 
 

29.4 All OC San’s property in the possession or control of Contractor shall be returned by 
Contractor to OC San on demand or at the expiration or early termination of this Contract, 
whichever occurs first. 

 
30. Attorney’s Fees. If any action at law or in equity or if any proceeding in the form of an 

Alternative Dispute Resolution (ADR) is necessary to enforce or interpret the terms of this 
Contract, the prevailing party shall be entitled to reasonable attorney’s fees, costs, and 
necessary disbursements in addition to any other relief to which the prevailing party may be 
entitled. 

 
31. Waiver.  The waiver by either party of any breach or violation of, or default under, any provision 

of this Contract shall not be deemed a continuing waiver by such party of any other provision 
or of any subsequent breach or violation of this Contract or default thereunder. Any breach by 
Contractor to which OC San does not object shall not operate as a waiver of OC San’s rights 
to seek remedies available to it for any subsequent breach. 

 
32. Severability.  If any section, subsection, or provision of this Contract; or any agreement or 

instrument contemplated hereby; or the application of such section, subsection, or provision is 
held invalid, the remainder of this Contract or instrument in the application of such section, 
subsection, or provision to persons or circumstances other than those to which it is held invalid, 
shall not be affected thereby, unless the effect of such invalidity shall be to substantially 
frustrate the expectations of the Parties. 

 
33. Survival.  The provisions of this Contract dealing with payment, warranty, indemnity, and forum 

for enforcement shall survive expiration or early termination of this Contract. 
 
34. Governing Law.  This Contract shall be governed by and interpreted under the laws of the 

State of California and the Parties submit to jurisdiction in the County of Orange in the event 
any action is brought in connection with this Contract or the performance thereof. 

 
35. Notices.   

35.1 All notices under this Contract must be in writing.  Written notice shall be delivered by 
personal service, by electronic telecommunication, or sent by registered or certified mail, 
postage prepaid, return receipt requested, or by any other overnight delivery service 
which delivers to the noticed destination and provides proof of delivery to the sender.  
Rejection or other refusal to accept or the inability to deliver because of changed address 
for which no notice was given as provided hereunder shall be deemed to be receipt of 
the notice, demand, or request sent.  All notices shall be effective when first received at 
the following addresses: 
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OC San: Jackie Lagade 
 Purchasing Supervisor 

Orange County Sanitation District 
18480 Bandilier Circle  
Fountain Valley, CA  92708 
jlagade@ocsan.gov  
 
 

Contractor: Marc Sanchez 
Vice President 
DXP Pacific, Inc. 
1340 N. Jefferson Street  
Anaheim, CA 92807 
marc.sanchez@dxpe.com  

 
35.2 Each party shall provide the other party written notice of any change in address as soon 

as practicable. 
 

36. Read and Understood.  By signing this Contract, Contractor represents that it has read and 
understood the terms and conditions of the Contract. 

 
37. Authority to Execute.  The persons executing this Contract on behalf of the Parties warrant 

that they are duly authorized to execute this Contract and that by executing this Contract, the 
Parties are formally bound.  

 
38. Entire Agreement.  This Contract constitutes the entire agreement of the Parties and 

supersedes all prior written or oral communications and all contemporaneous oral agreements, 
understandings, and negotiations between the Parties with respect to the subject matter 
hereof. 

 
 

Intentionally left blank.  Signatures follow on the next page. 
 
 
 
 
 
 
 

 
 

  

mailto:jlagade@ocsan.gov
mailto:marc.sanchez@dxpe.com
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IN WITNESS WHEREOF, intending to be legally bound, the Parties hereto have caused this 
Contract to be signed by their duly authorized representatives. 
 

ORANGE COUNTY SANITATION DISTRICT 
 
 
 
Dated: _________________ By:   
 Pat Burns 
 Chair, Operations Committee 
  
 
 
Dated: _________________ By:   
 Kelly A. Lore 
 Clerk of the Board 
 
 
 
Dated: _________________ By:   
 Kevin Work 
 Purchasing & Contracts Manager 
 
 
 

DXP PACIFIC, INC.  
 
 
 
Dated: _________________ By:   
 
    
 Print Name and Title of Officer 
 
JL 
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EXHIBIT A 
SCOPE OF WORK 

Centrifuge Dewatering Lube Ring Pump Replacement at Plant No. 2 (MP2-015) 
 

SCOPE OF WORK 
 
1 Location of Work 

The work covered under this Contract will take place at the Orange County Sanitation 
District’s (“OC San’s”): 

• Plant No. 2 – 22212 Brookhurst Street, Huntington Beach, CA 92648 (See Appendix 
A-1, Project Location Map) 

 
2 General 

The Contractor shall furnish all labor, equipment, materials, machinery, tools, supplies, 
insurance, bonds, permits, licenses, transportation, and other incidentals necessary to 
complete all tasks and items of work described within Exhibit A and within other portions of the 
Contract Documents and Drawings and as more specifically described below. 
 

3 Description of the Work 
The work involves replacing the existing Dewatering Lubrication packed plunger pumps with 
new hydraulic diaphragm pumps including discharge tubing and pump skid modifications. See 
Appendix A – 2: Existing Dewatering Lubrication Ring Pumps record drawings, Shop 
Drawings, Equipment Service Manual from the original project P2-92 Sludge Dewatering and 
Odor Control Facility at Plant No. 2, and some recent pictures for reference.  
 
The existing skid is comprised of stainless steel tubing, packed plunger pumps, motor 
operated valves, instruments, piping, appurtenances, and power, signal, and control wiring to 
junction boxes which are wired to control panels mounted separately from the skid. The 
existing lube ring pumps are OBL Packed Plunger Pumps Model LP30A68TSFAMA0 which 
are rated for 162 l/h (0.6 gpm) and 160 bar (2320 psi).  The pumps are equipped with 5 HP 
inverter duty, totally enclosed fan cooled (TEFC), Class I Division 2 motors and are driven by 
variable frequency drives (VFDs) located in existing local control panels.  Each pump has its 
own dedicated local control panel.  See summary of existing equipment associated with the 
Dewatering Lube Ring system in Table 1 below: 
 
The Contractor shall provide hydraulic diaphragm pumps, pump repair kits, pulsation 
dampeners, piping and appurtenances, remove the existing pumps (to be hauled or 
warehoused at OC San’s discretion), modify the existing skid (including but not limited to 
piping, electrical, framing, and seismic anchorage) and install the new pumps provided. The 
pump shall be Milton Roy Prime Royal Model PLH31-25F1SNN, with a capacity of 0.6 gpm at 
maximum pressure 2030 psi and maximum  5 HP motors to fit in the existing pump skid with 
minimum piping modification. Stainless steel tubing shall match the existing tubing. All 
material provided by the contractor shall be new from the original equipment manufacturer. At 
no time will existing hardware be reused.   
 
The work shall be coordinated with OC San’s Operations and Maintenance group and 
sequenced to maintain operation of the Centrifuge Dewatering Facility. The work comprised of 
equipment, parts, installation, testing, and startup shall be performed in accordance with all 
Milton Roy’s recommendations, instructions and as required by the latest applicable codes 
and regulations.  
 
 

Table 1 - Summary of Dewatering Lube Ring System Existing Equipment 

Item Equipment No. Scope 

Lube Ring Pump 1 25MPMP600 Replace 
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Lube Ring Pump 2 25MPMP610 Replace 

Lube Ring Pump 3 25MPMP620 Replace 

Lube Ring Pump 4 25MPMP630 Replace 

Lube Ring Pump 1 Motor 25MMTR600 Replace 

Lube Ring Pump 2 Motor 25MMTR610 Replace 

Lube Ring Pump 3 Motor 25MMTR620 Replace 

Lube Ring Pump 4 Motor 25MMTR630 Replace 

Lube Ring Pump 1 Motor Temperature Switch High 25MTSH601 Replace 

Lube Ring Pump 2 Motor Temperature Switch High 25MTSH611 Replace 

Lube Ring Pump 3 Motor Temperature Switch High 25MTSH621 Replace 

Lube Ring Pump 4 Motor Temperature Switch High 25MTSH631 Replace 

Lube Ring 1 25MINJ613 Protect-in-place 

Lube Ring 2A 25MINJ606 Protect-in-place 

Lube Ring 2B 25MINJ603 Protect-in-place 

Lube Ring 3 25MINJ623 Protect-in-place 

Lube Ring 4A 25MINJ633 Protect-in-place 

Lube Ring 4B 25MINJ636 Protect-in-place 

Lube Ring Pump 1 Control Panel 25MFCP600 Protect-in-place 

Lube Ring Pump 2 Control Panel 25MFCP610 Protect-in-place 

Lube Ring Pump 3 Control Panel 25MFCP620 Protect-in-place 

Lube Ring Pump 4 Control Panel 25MFCP630 Protect-in-place 

Lube Ring Pump 1 Discharge Pressure Transmitter 25MPIT602 Relocate 

Lube Ring Pump 2 Discharge Pressure Transmitter 25MPIT612 Relocate 

Lube Ring Pump 3 Discharge Pressure Transmitter 25MPIT622 Relocate 

Lube Ring Pump 4 Discharge Pressure Transmitter 25MPIT632 Relocate 

Lube Ring Pump 1 Flow Switch Low 25MFSL603 Protect-in-place 

Lube Ring Pump 2 Flow Switch Low 25MFSL613 Protect-in-place 

Lube Ring Pump 3 Flow Switch Low 25MFSL623 Protect-in-place 

Lube Ring Pump 4 Flow Switch Low 25MFSL633 Protect-in-place 

Lube Ring Pump 1 Pressure Relief Valve 25MPRV600 Protect-in-place 

Lube Ring Pump 2 Pressure Relief Valve 25MPRV610 Protect-in-place 

Lube Ring Pump 3 Pressure Relief Valve 25MPRV620 Protect-in-place 

Lube Ring Pump 4 Pressure Relief Valve 25MPRV630 Protect-in-place 

Lube Ring Pump 1 Pulsation Dampener 25MDMPR600 Replace 

Lube Ring Pump 2 Pulsation Dampener 25MDMPR610 Replace 

Lube Ring Pump 3 Pulsation Dampener 25MDMPR620 Replace 

Lube Ring Pump 4 Pulsation Dampener 25MDMPR630 Replace 

 
 
The contractor shall include pre-inspection of the project site, take measurements and verify 
the field conditions to make proper design of the pump replacement to fit within the existing 
skid footprint and to meet dewatering lubrication ring pumping system functional requirements.  
 
The Contractor shall coordinate work with the OC San Project Manager and Operations staff 
for existing Dewatering Centrifuge and cake pumping shutdown. No more than one lube ring 
pump shall be removed out of service at a time to avoid interference or disruption of cake 
loadout operation. The Contractor shall work with the OC San Project Manager to develop the 
Work Plan detailing sequences and required outages along with a schedule for each major 
activity.  
 

4 Project/Work Elements 
 
The major components shall include: 
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1. Supply four (4) Hydraulic Diaphragm Pumps (Milton Roy PrimeRoyal – PLH31-
25F1SNN) 

2. Supply four (4) 5HP, TEFC, Inverter Duty, Class I Div 2 motors 
3. Supply four (4) Pump Repair Kits (Milton Roy PrimeRoyral – RPM-106-15.9-3166-

LS-LD) 
4. Supply four (4) high pressure Pulsation Dampeners 
5. Supply seismic calculations to confirm anchorage sizing and skid modifications 
6. Demolish the four (4) existing packed plunger pumps – one at a time to keep the 

lube ring supply system online.  The Contractor shall disassemble, remove, and 
dispose of existing pumps, turn over existing motors to OC San for warehousing, 
and dispose of the existing pumps. OC San reserves the right to keep all used, 
unused and replaced parts.  

7. Modify the existing skid to accept the new Hydraulic Diaphragm Pumps including 
modifications to the framing, piping and appurtenance valving and instruments, and 
wires and raceways for power, control, and signal.  The system may require a brief 
shutdown/outage to modify the existing raceways.  The outage shall be limited to 4 
hours and coordinated with OC San O&M staff a minimum of 2 weeks in advance 
of the work. Additional outages if required are subject to the same requirements for 
notification and duration of outages unless otherwise agreed to by OC San.  

8. Install the four (4) new pumps included all related, controls, electrical, wiring and all 
related accessories. 

9. Calibrate, test and commission the pumps, control panels, and instruments per 
Milton Roy’s standards and any latest applicable codes and regulations. Contractor 
shall re-certify the dewatering lube ring pumping system as part of the 
commissioning process.   

 
Contractor shall provide lifting, rigging, personal protective equipment, safety submittals, and 
complete safety related tasks.  

  
4.1 Submittal 

The contractor shall provide the following information in a submittal per Section 6 
Project Schedule. 

1. Shop drawings of the Pumps and Pump Skid Modifications  
2. Seismic Anchorage Design  
3. Equipment Service Manual  
4. Work Sequence and Outage Plan 
5. Startup and Testing Plan 
6. Construction Schedule 
 

4.2 Warranties 
 
1. The Contractor shall provide the Milton Roy 5-yr equipment warranty and shall 

warrant all work performed will be free of defects in workmanship for a period of 
one year from the date of acceptance by OC San. All warranty periods shall begin 
after satisfactory installation and approved functional testing by the Contractor and 
OC San Project Manager. 

2. The Contractor shall provide four (4) original copies of the warranties in writing to 
OC San after completion of installation and testing. 

3. The Contractor shall be responsible for removal, installation, and shipping costs of 
any replacement parts and for correcting any other defective work at no cost to OC 
San. 

 

4.3 Permits/License 
Lockout Tagout Certification 
Hot work permit for field welding work 
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5 Resources Available 
 

1. Lay down and staging area. 
2. OC San will provide a laydown area at a location determined by OC San at the beginning 

of the project.  
 
5.1     Unavailable  

1. Temporary power and utilities 
2. OC San restroom facilities 

 
6 Project Schedule  

 
Milestones/Timeline  Duration (working 

days)  
Review Period 
(working Days) 

Cumulative 
Days from 
Notice to 
Proceed (NTP) 

Submittals  30 following NTP 15 45 

Procuring the 
equipment 50 0 95 

Lube Ring Pump 1 - 
Demolition, installation 
and commissioning 
work   5 0 100 

OC San Test Running 
of the Lube Ring Pump 
1 5 0 105 

Lube Ring Pump 2 - 
Demolition, installation 
and commissioning 
work   5 0 110 

OC San Test Running 
of the Lube Ring Pump 
2 5 0 115 

Lube Ring Pump 3 - 
Demolition, installation 
and commissioning 
work   5 0 120 

OC San Test Running 
of the Lube Ring Pump 
3 5 0 125 

Lube Ring Pump 4 - 
Demolition, installation 
and commissioning 
work   5 0 130 

OC San Test Running 
of the Lube Ring Pump 
4 5 0 135 

 
7 Project Management 

 
7.1 Project Kick-Off Meeting 

1. A minimum of one week prior to start of work, a meeting with OC San staff shall 
be held either in person or virtually, to establish appropriate contacts and 
review the Contractor’s plan to implement this work. 
 

8 Staff Assistance 
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The Contractor will be assigned a single point of contact on this project. Any meetings and/or 
correspondence related to this project shall be scheduled and approved by the OC San Project 
Manager. 
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